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AGREEMENT FOR BRIDGING ARCHITECT SERVICES 

This Agreement for Bridging Architect Services is made as of the 10th day of February 2022, between the 
Mountain View Whisman School District, a California public school district, (“District”) and Guidepost 
Solutions, LLC, a California corporation (“Bridging Architect”) (individually a “Party” and collectively the “Parties”), 
for the following project (“Project”):  

Access Control Security System Project, located at: 

1. Mountain View Whisman School District Office - 1400 Montecito Ave, Mountain View, CA 94903
2. Benjamin Bubb Elementary School - 525 Hans Ave, Mountain View, CA 94040
3. Edith Landels Elementary School - 115 West Dana St., Mountain View, CA 94041
4. Any Amai Elementary School - 253 Martens Ave., Mountain View, CA 94040
5. Gabriela Mistral Elementary School - 505 Escuela Ave, Mountain View, CA 94040
6. Jose Antonio Vargas Elementary School - 220 N. Whisman Rd, Mountain View, CA 94043
7. Mariano Castro Elementary School - 500 Toft St., Mountain View, CA 94041
8. Monta Loma Elementary School - 460 Thompson Ave., Mountain View, CA 94043
9. Stevenson Elementary School - 750 San Pierre Way, Mountain View, CA 94043
10. Theuerkauf Elementary School - 1625 San Luis Ave., Mountain View, CA 94043
11. Crittenden Middle School - 1701 Rock St., Mountain View, CA 94043
12. Graham Middle School - 1175 Castro St., Mountain View, CA 94040

as further described in the Project Scope attached hereto as Exhibit A. 

The Project may include multiple components.  Any one of the components or combination thereof may be changed, 
including terminated, in the same manner as the Project, as indicated herein, without changing in any way the 
remaining component(s).  The provisions of this Agreement shall apply to each component without regard to the 
status of the remaining component(s).  Bridging Architect shall invoice for each component separately and District 
shall compensate Bridging Architect for each component separately on a proportionate basis based on the level and 
scope of work completed for each component. 

WITNESSETH, that for and in consideration of the mutual covenants herein contained, the Parties hereto agree as 
follows: 

Article 1. Scope, Responsibilities, and Services of Bridging Architect 

1.1. Bridging Architect shall render the Services as described in Exhibit A, commencing with receipt of a 
written Notice to Proceed signed by the District representative.  Bridging Architect’s Services will be 
completed in accordance with the schedule attached as Exhibit C. 

1.2. Bridging Architect recognizes that the District may obtain the services of a construction manager for 
this Project. The construction manager, if any, would be authorized to give Bridging Architect Services 
authorizations, and issue written approvals and Notices to Proceed on behalf of District.  The District 
reserves the right to designate a different construction manager at any time.  Any task, including, but 
not limited to, reviews or approvals that the District may perform pursuant to this Agreement may be 
performed by the construction manager, unless that task indicates it shall be performed by the 
governing board of the District. 

1.3. Bridging Architect shall provide Services that comply with professional standards and applicable 
requirements of federal, state, and local law including, without limitation: 

Claudia Navarrete

Claudia Navarrete
Amy Imai
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1.3.1. Uniform Building Code, latest addition, and the California Code of Regulations, Title 24, 
including amendments. 

1.3.2. Regulations of the State Fire Marshall (title 19, California Code of Regulations) and Pertinent 
Local Fire Safety Codes. 

1.3.3. Americans with Disabilities Act. 

1.3.4. Education Code of the State of California. 

1.3.5. Government Code of the State of California. 

1.3.6. Labor Code of the State of California, division 2, part 7, Public Works and Public Agencies. 

1.3.7. Public Contract Code of the State of California. 

1.3.8. U. S. Copyright Act.

1.4. Bridging Architect shall contract for or employ at Bridging Architect’s expense, Consultant(s) to the 
extent deemed necessary for completion of its Services on the Project. The names of Consultant(s) shall 
be submitted to the District for approval prior to commencement of Services, as indicated below.  The 
District reserves the right to reject the Bridging Architect’s use of any particular Consultant.  Nothing 
in the foregoing procedure shall create any contractual relationship between the District and any 
Consultant(s) employed by the Bridging Architect under terms of the Agreement.  

1.5. Bridging Architect shall coordinate with District personnel and/or its designated representatives as may 
be requested and desirable, including with other professionals employed by the District for the design, 
coordination or management of other work related to the Project.   

1.6. Bridging Architect shall identify the regulatory agencies that have jurisdiction over essential building 
and design elements and coordinate with and implement the requirements of the regulatory agencies. 
This is not a DSA project nor is it subject to any regulatory agency review as the scope of work is exempt 
from DSA. 

1.7. Bridging Architect shall provide computer-generated pictures downloaded to computer files, updated 
as requested by the District, that the District may use on its website. 

1.8. Bridging Architect shall coordinate and integrate its work with any of the following information and/or 
services as provided by District: 

1.8.1. Ground contamination or hazardous material analysis. 

1.8.2. Any asbestos and/or lead testing, design or abatement. 

1.8.3. Compliance with the California Environmental Quality Act (“CEQA”).  Bridging Architect agrees 
to coordinate its work with that of any CEQA consultants retained by the District.  

1.8.4. Historical significance report. 

1.8.5. Soils investigation. 

1.8.6. Geotechnical hazard report, except as indicated in Exhibit A. 
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1.8.7. Topographic surveys of existing conditions. 

1.8.8. State and local agency permit fees. 

1.8.9. Commissioning Agent and Reports. 

1.8.10. Testing and Inspection.  

Article 2. Bridging Architect Staff 

2.1. The Bridging Architect has been selected to perform the Services herein because of the skills and 
expertise of key individuals. 

2.2. The Bridging Architect agrees that the following key people in Bridging Architect’s firm shall be 
associated with the Project in the following capacities: 

Vice Principal in Charge: Nick Heywood 

Project Director: 

Major Consultants: 
Electrical: 

Mechanical: 

Structural: 

Civil: 

Landscape: 

Food Service: 

Estimating: 

Acoustics: 

__________________: 

*all proposed Consultants are subject to review and acceptance by the District prior to
commencing work on the Project. The District reserves the right to replace any consultant
in the best interest of the Project.

2.3. The Bridging Architect shall not change any of the key personnel listed above without prior notice to 
and written approval by District, unless said personnel cease to be employed by Bridging Architect.  In 
either case, District shall be allowed to interview and approve replacement personnel.  

2.4. If any designated lead or key person fails to perform to the satisfaction of the District, then upon 
written notice the Bridging Architect shall have five (5) days to remove that person from the Project 
and replace that person with personnel acceptable to the District.  All lead or key personnel for any 
Consultant must also be designated by the Consultant and shall be subject to all conditions previously 
stated in this paragraph. 

2.5. Bridging Architect represents that the Bridging Architect has no existing interest and will not acquire 
any interest, direct or indirect, which could conflict in any manner or degree with the performance of 
the Services and that no person having any such interest shall be employed by Bridging Architect. 

2.6. Bridging Architect shall comply with Education Code section 17302(a) and agrees that any plans, 
specifications and/or included in the Services shall be prepared under the supervision of licensed 
personnel, and that licensed personnel shall be in “responsible charge” of persons who observe the 
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construction. 

Article 3. Schedule of Services 

The Bridging Architect shall commence Services under this Agreement upon receipt of a Notice to 
Proceed and shall perform the Services diligently as described in Exhibit A, so as to proceed with and 
complete the Services in compliance with the schedule in Exhibit C. Time is of the essence and failure 
of Bridging Architect to perform Services on time as specified in this Agreement is a material breach of 
this Agreement.  It shall not be a material breach if a delay is beyond the Bridging Architect ’s and/or 
its consultant(s)’ reasonable control. 

Article 4. Construction Cost Budget 

4.1. The Initial Construction Cost Budget shall be the total cost to the District for construction and 
installation of all elements of the Project as designed and specified by the Bridging Architect. Bridging 
Architect shall verify and accept the District’s established Initial Construction Cost Budget and Project 
scope to establish the Approved Construction Cost Budget.  In accordance with the Exhibit A, the 
Bridging Architect shall have responsibility to further develop, review, and reconcile the Initial 
Construction Cost Budget to establish the Approved Construction Cost Budget.  

4.2. Bridging Architect shall complete all Services as described in Exhibit A, including, but not limited to, all 
plans, designs, drawings, specifications and other construction documents, so that the construction 
cost of the work designed by the Bridging Architect will not exceed the Approved Construction Cost 
Budget as specified by the District, and, if required, as adjusted subsequently with the District’s written 
approval.  The Bridging Architect shall maintain cost controls throughout the development of the 
Bridging Design Documents for the Project so that the Project can be designed and constructed within 
the Approved Construction Cost Budget.  

4.3. If the lowest responsive base bid received by the District within sixty (60) days of issuance of the Design-
Build Request for Proposals for the Project, including the bid on all Addenda issued for the bid, exceeds 
the Approved Construction Cost Budget by ten percent (10%), the District, in its sole discretion, may 
determine to proceed with one, or any combination of the following alternatives: 

4.3.1. Give the Bridging Architect written approval on an agreed adjustment to the Approved 
Construction Cost Budget. 

4.3.2. Authorize the Bridging Architect to prepare the drawings and specifications in order for the 
District to re-bid at no additional cost to the District. 

4.3.3. Terminate this Agreement if the Project is abandoned, without further obligation by either 
Party. 

4.3.4. Instruct Bridging Architect to revise the drawings and specifications (in scope and quality as 
approved by the District) to bring the Project within the Approved Construction Cost Budget 
for re-bidding at no additional cost to the District or other additional payments to the Bridging 
Architect.   

Article 5. Fee and Method of Payment 

5.1. District shall pay Bridging Architect for all Services contracted for under this Agreement an amount 
equal to the following (“Fee”): 

An amount not to exceed Two Hundred Seventeen Thousand Eighty dollars ($217,080.00). 
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5.2. District shall pay Bridging Architect the Fee pursuant to the provisions of Exhibit D. 

5.3. Bridging Architect shall invoice its work under this Agreement in accordance with Exhibit D. 

5.4. The Bridging Architect’s Fee set forth in this Agreement shall be full compensation for all of Bridging 
Architect’s Services incurred in the performance hereof as indicated in Exhibit D. 

Article 6. Payment for Extra Services or Changes 

District-authorized services outside of the scope in Exhibit A or District-authorized reimbursables not 
included in Bridging Architect’s fee are “Extra Services.”  Any charges for Extra Services shall be paid by 
the District as described in Exhibit B only upon certification that the claimed Extra Services was 
authorized as indicated herein and that the Extra Services have been satisfactorily completed.  If any 
service is done by Bridging Architect without prior written authorization by the District or the District’s 
authorized representative, the District will not be obligated to pay for such service.   

Article 7. Ownership of Data 

7.1. Pursuant to Education Code section 17316, this Agreement creates a non-exclusive and perpetual 
license for District to use, at its discretion, all plans, including, but not limited to, record drawings, 
specifications, and estimates that the Bridging Architect or its Consultants, prepares or causes to be 
prepared pursuant to this Agreement.  

7.2. The Bridging Architect retains all rights to all copyrights, designs and other intellectual property 
embodied in the plans, record drawings, specifications, estimates, and other documents that the 
Bridging Architect or its Consultants prepares or causes to be prepared pursuant to this Agreement.   

7.3. Bridging Architect shall perform the Services and prepare all documents under this Agreement with the 
assistance of Computer Aided Design Drafting (CADD) (e.g., AutoCAD) Technology.  The Bridging 
Architect shall deliver to the District, on request, a “thumb” drive, and/or compact disc with these 
documents and that is compatible with the most current version of AutoCAD.   As to any drawings that 
Bridging Architect provides in a CADD file format, the District acknowledges that anomalies and errors 
may be introduced into data when it is transferred or used in a computer environment, and that the 
District should rely on hard copies of all documents.  Note, Bridging Architect will provide conceptual 
design build bridging drawings only; drawings will utilize the MVWSD provided. PDF files.  Drawing CAD 
files required for contractor design-build shop drawings shall be provided by MVWSD.  The project will 
be delivered in 20 days. 

7.4. In order to evidence what CADD information was provided to the District, Bridging Architect and District 
shall each sign a “hard” copy of reproducible documents that depict the information at the time 
Bridging Architect produces the CADD information.  District agrees to release Bridging Architect from 
all liability, damages, and/or claims that arise due to any changes made to this information by any 
person other than the Bridging Architect or Consultant(s) subsequent to it being provided to the 
District. 

7.5. Following the termination of this Agreement, for any reason whatsoever, the Bridging Architect shall 
promptly deliver to the District upon written request and at no cost to the District the following items 
(hereinafter “Instruments of Service”) in an electronic format requested by District and which the 
District shall have the right to utilize in any way permitted by statute: 

7.5.1. One (1) set of the Contract Documents, including the bidding requirements, specifications, 
and all existing cost estimates for the Project, in hard copy, reproducible format. 



Agreement for Bridging Architect Services – MVWSD & Guidepost Solutions, LLC Page 6 
Access Control Security System Project 

7.5.2. One (1) set of fixed image CADD files in DXF format of the drawings that are part of the 
Contract Documents. 

7.5.3. One (1) set of non-fixed image CADD drawing files in DXF and/or DWG format of the site plan, 
floor plans (architectural, plumbing, structural mechanical and electrical), roof plan, sections 
and exterior elevations of the Project. 

7.5.4. All finished or unfinished documents, studies, reports, calculations, drawings, maps, models, 
photographs, technology data and reports prepared by the Bridging Architect under this 
Agreement.  

7.6. In the event the District changes or uses any fully or partially completed documents without the 
Bridging Architect’s knowledge and participation, the District agrees to release Bridging Architect of 
responsibility for such changes, and shall indemnify, defend and hold the Bridging Architect, harmless 
from and against any and all claims, liabilities, suits, demands, losses, costs and expenses, including, 
but not limited to, reasonable attorneys’ fees, on account of any damages or losses to property or 
persons, including injuries or death, or economic losses, arising out of that change or use except to the 
extent the Bridging Architect is found to be liable in a forum of competent jurisdiction.  In the event 
District uses any fully or partially completed documents without the Bridging Architect’s full 
involvement, the District shall remove all title blocks and other information that might identify the 
Bridging Architect and the Bridging Architect ’s Consultants.  

Article 8. Termination or Suspension of Agreement 

8.1. If Bridging Architect fails to perform the Services to the reasonable satisfaction of the District and as 
required by this Agreement, or if Bridging Architect fails to fulfill in a timely and professional manner 
Bridging Architect’s material obligations under this Agreement, or if Bridging Architect shall violate any 
of the material terms or provisions of this Agreement, the District shall have the right to terminate this 
Agreement, in whole or in part, effective immediately upon the District giving written notice thereof 
to the Bridging Architect.  In the event of a termination pursuant to this subdivision, Bridging Architect 
may invoice District for all Services performed until the date of the notice of termination.  District shall 
have the right to withhold payment and deduct from Bridging Architect’s invoice, any amounts equal 
to District’s costs caused by Bridging Architect’s negligent errors or omissions, recklessness, or willful 
misconduct.   The District may, at its discretion, provide the Bridging Architect time to cure its default 
or breach. 

8.2. District shall have the right in its sole discretion to terminate the Agreement for its own convenience.  
In the event of a termination for convenience, Bridging Architect may invoice District according to the 
percentage completed based on Exhibit D and District shall pay all undisputed invoice(s) for Services 
performed until the date of District’s written notice of termination, not to exceed the Fee. 

8.3. Except as indicated in this Article, termination shall have no effect upon any of the rights and 
obligations of the Parties arising out of any transaction occurring prior to the effective date of such 
termination. 

8.4. The Bridging Architect has the right to terminate this Agreement if the District does not fulfill its 
material obligations under this Agreement.  Such termination shall be effective on the date District 
receives written notice of the termination from Bridging Architect.  Bridging Architect may invoice 
District according to the percentage completed based on Exhibit D and District shall pay all undisputed 
invoice(s) for Services performed until the Bridging Architect’s notice of termination, not to exceed the 
Fee. 
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8.5. If, at any time in the progress of the Design of the Project, the governing board of the District 
determines that the Project should be terminated, the Bridging Architect, upon written notice from the 
District of such termination, shall immediately cease performing Services.  The District shall pay the 
Bridging Architect only the fee associated with the Services performed, from Bridging Architect’s last 
paid invoice up to the date of the notice of termination, not to exceed the Fee. 

8.6. If the District suspends the Project for more than one hundred twenty (120) consecutive days, the 
Bridging Architect shall be compensated for Services performed prior to the notice of suspension.  
When the Project is resumed, the schedule shall be adjusted and the Bridging Architect’s compensation 
shall be equitably adjusted to provide for expenses incurred in the resumption of the Bridging 
Architect’s Services.  If the District suspends the Project for more than eighteen (18) months, the 
Bridging Architect may terminate this Agreement by giving written notice.  

Article 9. Bridging Architect Indemnity 

9.1. To the fullest extent permitted by California law and in accordance with California Civil Code section 
2782.8, Bridging Architect shall indemnify, protect, and hold free and harmless the District, its agents, 
representatives, officers, consultants, employees, trustees and members (“Indemnified Parties”) from 
any and all actions, assessments, counts, citations, claims, costs, damages, demands, judgments, 
liabilities (legal, administrative or otherwise), losses, notices, expenses, fines, penalties, proceedings, 
responsibilities, violations, attorney’s and consultants’ fees and causes of action to property or persons, 
including personal injury and/or death (“Claim(s)”), to the extent that the Claim(s) arises out of, 
pertains to, or relates to the negligent errors or omissions  (active or passive, ordinary or gross), 
recklessness (ordinary or gross), or willful misconduct of Bridging Architect, its directors, officials, 
officers, employees, contractors, subcontractors, consultants, subconsultants or agents arising out of, 
connected with, or resulting from the performance of the Services, the Project, or this Agreement.  This 
indemnity excludes Bridging Architect’s liability as to the active or sole negligence or willful misconduct 
of the District.  

9.2. Bridging Architect’s duty to indemnify under this Agreement shall apply during the term of this 
Agreement and shall survive any expiration or termination of this Agreement until any such Claim(s) 
are barred by the applicable statute of limitations and is in addition to any other rights or remedies 
that the District may have under the law or under this Agreement. 

Article 10. Fingerprinting 

Pursuant to Education Code section 45125.2, District has determined on the basis of scope of Services, 
that Bridging Architect, Contractors, and their employees will have only limited contact with pupils at 
most.  Bridging Architect shall promptly notify District in writing of any facts or circumstances which 
might reasonably lead District to determine that contact will be more than limited as defined by 
Education Code section 45125.1(d).   

Article 11. Responsibilities of the District 

11.1. The District shall examine the documents submitted by the Bridging Architect and shall render any 
decision(s) required of District, in a timely manner to avoid unreasonable delay in the performance of 
Bridging Architect’s Services. 

11.2. The District shall use reasonable diligence to verbally or in writing advise the Bridging Architect if the 
District becomes aware of any fault or defect in the Project, including any errors, omissions or 
inconsistencies in the Bridging Architect’s documents.  Failure to provide such notice shall not relieve 
Bridging Architect of its responsibility therefore, if any.     
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11.3. District personnel and/or its designated representatives shall coordinate with Bridging Architect as may 
be requested and beneficial for the coordination or management of work related to the Project. 

11.4. The District shall timely provide to the Bridging Architect all relevant information in its possession 
regarding the Project that is necessary for performance of Bridging Architect’s Services. 

11.5. The District shall pay all fees required by agencies having jurisdiction over the Project. 

Article 12. Liability of District 

12.1. Other than as provided in this Agreement, District’s financial obligations under this Agreement shall be 
limited to the payment of the compensation provided in this Agreement.  Notwithstanding any other 
provision of this Agreement, in no event shall District be liable, regardless of whether any claim is based 
on contract or tort, for any special, consequential, indirect or incidental damages, including, but not 
limited to, lost profits or revenue, arising out of or in connection with this Agreement for the Services 
performed.  

12.2. District shall not be responsible for any damage to persons or property as a result of the use, misuse 
or failure of any equipment used by Bridging Architect, or by its employees and Consultants, even 
though such equipment may be furnished or loaned to Bridging Architect by District.  

Article 13. Nondiscrimination 

13.1. Bridging Architect agrees that no discrimination shall be made in the employment of persons under 
this Agreement because of the race, religious creed, color, national origin, ancestry, physical disability, 
mental disability, medical condition, genetic information, marital status, sex, gender, gender identity, 
gender expression, age, sexual orientation, military and veteran status, or any other protected 
characteristic of such person.  

13.2. Bridging Architect shall comply with any and all applicable regulations and laws governing 
nondiscrimination in employment. 

Article 14. Insurance 

14.1. Bridging Architect shall comply with the insurance requirements for this Agreement, set forth in Exhibit 
E.  

14.2. Bridging Architect shall provide certificates of insurance and endorsements to District prior to 
commencement of the work of this Agreement as required in Exhibit E. 

Article 15. Covenant Against Contingent Fees 

Bridging Architect warrants that it has not employed or retained any company or person, other than a 
bona fide employee working solely for the Bridging Architect, to solicit or secure this Agreement, and 
that it has not paid or agreed to pay any company or person, other than a bona fide employee working 
solely for the Bridging Architect, any fee, commission, percentage, brokerage fee, gift, or any other 
consideration contingent on or resulting from the award or making of this Agreement.  For breach or 
violation of this warranty, the District shall have the right to annul this Agreement without liability, or 
in its discretion, to deduct from the Fee or consideration or to recover the full amount of such fee, 
commission, percentage fee, gift, or contingency. 

Article 16. Entire Agreement/Modification 



Agreement for Bridging Architect Services – MVWSD & Guidepost Solutions, LLC Page 9 
Access Control Security System Project 

This Agreement, including the Exhibits incorporated by reference into this Agreement, supersedes all 
previous contracts and constitutes the entire understanding of the Parties hereto.  Bridging Architect 
shall be entitled to no other benefits than those specified herein.  No changes, amendments or 
alterations shall be effective unless in writing and signed by both Parties.  Bridging Architect specifically 
acknowledges that in entering this Agreement, Bridging Architect relies solely upon the provisions 
contained in this Agreement. 

Article 17. Non-Assignment of Agreement 

This Agreement is intended to secure the specialized Services of the Bridging Architect, therefore, 
Bridging Architect may not assign, transfer, delegate or sublet any interest therein without the prior 
written consent of District and any such assignment, transfer, delegation or sublease without the 
District’s prior written consent shall be considered null and void.  Likewise, District may not assign, 
transfer, delegate or sublet any interest therein without the prior written consent of Bridging Architect 
and any such assignment, transfer, delegation or sublease without Bridging Architect’s prior written 
consent shall be considered null and void. 

Article 18. Law, Venue 

18.1. This Agreement has been executed and delivered in the State of California and the validity, 
enforceability and interpretation of any of the clauses of this Agreement shall be determined and 
governed by the laws of the State of California. 

18.2. The county in which the District administration office is located shall be the venue for any action or 
proceeding that may be brought or arise out of, in connection with or by reason of this Agreement. 

Article 19. Alternative Dispute Resolution 

19.1. Bridging Architect’s Invoices.   

19.1.1. If the District disapproves of any portion or amount(s) of the Bridging Architect’s invoices, the 
District shall within thirty (30) days of receipt by the District of any of the Bridging Architect’s 
invoices, communicate to the Bridging Architect in writing, with reasonable detail, the portion 
or amount of the Bridging Architect’s invoices that are disapproved for payment, the portion 
or amount of the Bridging Architect’s invoices that are approved for payment, and the basis 
for the District’s disapproval of the disputed portion(s) or amount(s) of the Bridging Architect’s 
invoices (“Disputed Bridging Architect Invoice Detail”).   

19.1.2. If the Bridging Architect disagrees with the Disputed Bridging Architect Invoice Detail, the 
Bridging Architect shall communicate to the District in writing, and request to meet and confer 
in good faith with respect to the Disputed Bridging Architect Invoice Detail, to determine if the 
disagreement can be resolved.  The meet and confer shall be scheduled to occur within thirty 
(30) days of Bridging Architect’s request.  The meet and confer shall include, but is not limited
to, face-to-face meeting(s) with the appropriate District and Bridging Architect personnel as
appropriate and necessary.

19.1.3. If the Parties cannot resolve the matter during this meet and confer process, the Parties shall 
handle the matter as a “dispute” as provided herein. 

19.2. Disputes between the Parties arising out of this Agreement shall be resolved by the following 
processes: 

19.2.1. Negotiation.  The Parties shall first attempt in good faith to resolve any dispute arising out of 



Agreement for Bridging Architect Services – MVWSD & Guidepost Solutions, LLC Page 10 
Access Control Security System Project 

or relating to this Agreement by negotiation.  The Parties’ meet and confer process for 
Disputed Bridging Architect Invoice Detail as detailed above, shall satisfy this negotiation 
requirement. 

19.2.2. Mediation.  Within thirty (30) days following the earlier of receipt of notice by a Party of a 
demand for mediation from the other Party, the Parties shall administer the dispute pursuant 
to non-binding mediation administered in accordance with the Commercial Mediation Rules 
of JAMS/Endispute, unless waived by mutual stipulation of both Parties. 

19.2.3. Litigation. Disputes arising from this Agreement that cannot be settled through negotiation 
or mediation (after those processes have been exhausted) shall be litigated in the California 
Superior Court in the county in which the Project that is the subject of this Agreement is 
located.  

19.3. Bridging Architect shall neither rescind nor stop the performance of its Services pending the outcome 
of any dispute.  

Article 20. Severability 

If any term, covenant, condition or provision of this Agreement is held by a court of competent 
jurisdiction to be invalid, void or unenforceable, the remainder of the provisions hereof shall remain in 
full force and effect and shall in no way be affected, impaired or invalidated thereby. 

Article 21. Employment Status 

21.1. Bridging Architect shall, during the entire term of Agreement, be construed to be an independent 
contractor and nothing in this Agreement is intended nor shall be construed to create an employer-
employee relationship, a joint venture relationship, or to allow District to exercise discretion or control 
over the professional manner in which the Bridging Architect performs the Services; provided always, 
however, that the Services to be provided by Bridging Architect shall be provided in a manner 
consistent with all applicable standards and regulations governing such Services.  

21.2. Bridging Architect understands and agrees that the Bridging Architect’s personnel are not and will not 
be eligible for membership in or any benefits from any District group plan for hospital, surgical or 
medical insurance or for membership in any District retirement program or for paid vacation, paid sick 
leave or other leave, with or without pay or for other benefits which accrue to a District employee.  

21.3. Should District, in its discretion, or a relevant taxing authority such as the Internal Revenue Service or 
the State Employment Development Department, or both, determine that Bridging Architect is an 
employee for purposes of collection of any employment taxes, the amounts payable under this 
Agreement shall be reduced by amounts equal to both the employee and employer portions of the tax 
due (and offsetting any credits for amounts already paid by Bridging Architect which can be applied 
against this liability).  District shall then forward those amounts to the relevant taxing authority.  

21.4. Should a relevant taxing authority determine a liability for Services performed by Bridging Architect for 
District, upon notification of such fact by District, Bridging Architect shall promptly remit such amount 
due or arrange with District to have the amount due withheld from future payments to Bridging 
Architect under this Agreement (again, offsetting any amounts already paid by Bridging Architect which 
can be applied as a credit against such liability).  

21.5. A determination of employment status pursuant to the preceding two (2) paragraphs shall be solely for 
the purposes of the particular tax in question, and for all other purposes of this Agreement, Bridging 
Architect shall not be considered an employee of District.  Notwithstanding the foregoing, should any 
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court, arbitrator, or administrative authority determine that Bridging Architect is an employee for any 
other purpose, then Bridging Architect agrees to a reduction in District’s liability resulting from this 
Agreement pursuant to principles similar to those stated in the foregoing paragraphs so that the total 
expenses of District under this Agreement shall not be greater than they would have been had the 
court, arbitrator, or administrative authority determined that Bridging Architect was not an employee. 

21.6. Nothing in this Agreement shall operate to confer rights or benefits on persons or entities not a party 
to this Agreement.  

Article 22. Warranty and Certification of Bridging Architect 

22.1. Bridging Architect certifies that the personnel of Bridging Architect and Design Consultants of the 
Bridging Architect are each properly licensed under the laws and regulations of the State of California 
to provide the Services that it has agreed to perform.  

22.2. Bridging Architect certifies that it is aware of the provisions of the California Labor Code that require 
every employer to be insured against liability for workers compensation or to undertake self-insurance 
in accordance with the provisions of that code, and it certifies that it will comply with those provisions 
before commencing the performance of the Services. 

22.3. Bridging Architect certifies that it is aware of the provisions of California Labor Code that require the 
payment of prevailing wage rates and the performance of other requirements on certain “public works” 
and “maintenance” projects (“Prevailing Wage Laws”).  Since the Bridging Architect is performing 
Services as part of an applicable “public works” or “maintenance” project, and since the total 
compensation is One Thousand Dollars ($1,000) or more, the Bridging Architect agrees to fully comply 
with and to require its Consultant(s) to fully comply with all applicable Prevailing Wage Laws.  

22.3.1. Bridging Architect shall ensure that it and its subconsultants comply with the registration and 
compliance monitoring provisions of Labor Code section 1771.4, including furnishing its CPRs 
to the Labor Commissioner, and are registered pursuant to Labor Code section 1725.5.  

Article 23. Cost Disclosure - Documents and Written Reports 

Bridging Architect shall be responsible for compliance with California Government Code section 7550, 
if the total cost of the Agreement exceeds Five Thousand Dollars ($5,000). 

Article 24. Notices and Communications 

Notices and communications between the Parties may be sent to the following addresses: 

District: 
Mountain View Whisman School District 
1400 Montecito Ave. 
Mountain View, CA  94043  
ATTN:   Rebecca Westover, Ed., D 

Chief Business Officer 

Email:    rwestover@mvwsd.org 

Bridging Architect: 
Guidepost Solutions, LLV+C 
2121 North California Blvd., Suite 800 
Walnut Creek, CA  94596 
ATTN:  Nick Heywood 

Regional Associate Vice President 
Email: contractswest@guidepostsolutions.com 

Any notice personally given shall be effective upon receipt.  Any notice sent by overnight delivery 
service shall be effective the day after delivery.  Any notice given by mail shall be effective three (3) 
days after deposit in the United States mail. 
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Article 25. Disabled Veteran Business Enterprise Participation 

Pursuant to section 17076.11 of the Education Code, the District has a participation goal for disabled 
veteran business enterprises (DVBEs) of at least three (3) percent, per year, of funds expended each 
year by the District on projects that use funds allocated by the State Allocation Board pursuant to the 
Leroy F.  Greene School Facilities Act (the “Act”).  This Project may use funds allocated under the Act.  
Therefore, to the extent feasible and pertaining to future hirings, the Bridging Architect, before it 
executes the Agreement, shall provide to the District certification of compliance with the procedures 
for implementation of DVBE contracting goals, appropriate documentation identifying the amount paid 
to DVBEs in conjunction with the Agreement, and documentation demonstrating the Bridging 
Architect’s good faith efforts to meet these DVBE goals. 

Article 26. District’s Right to Audit 

26.1. Bridging Architect shall establish and maintain books, records, and systems of account, in accordance 
with generally accepted accounting principles, reflecting all business operations of Bridging Architect 
transacted under this Agreement.  Consultant shall retain these books, records, and systems of account 
during the Term of this Agreement and for five (5) years thereafter.  Bridging Architect shall permit the 
District, its agent, other representatives, or an independent auditor to audit, examine, and make 
excerpts, copies, and transcripts from all books and records, and to make audit(s) of all billing 
statements, invoices, records, and other data related to the Services covered by this Agreement.  
Audit(s) may be performed at any time, provided that the District shall give reasonable prior notice to 
Bridging Architect and shall conduct audit(s) during Bridging Architect’s normal business hours, unless 
Bridging Architect otherwise consents.   

26.2. Pursuant to Government Code section 8546.7, for a period of three (3) years after final payment under 
this Agreement, all expenditures of public funds in excess of ten thousand dollars ($10,000) shall be 
subject to examination and audit by the State Auditor.  The audit shall be confined to those matters 
connected with the performance of this Agreement, including, but not limited to, the costs of 
administering the Agreement. 

Article 27. Other Provisions 

27.1. Neither the District’s review, approval of, nor payment for, any of the Services required under this 
Agreement shall be construed to operate as a waiver of any rights under this Agreement, and Bridging 
Architect shall remain liable to the District in accordance with this Agreement for all damages to the 
District caused by Bridging Architect’s failure to perform any of the Services to the standard of care of 
the Bridging Architect for its Services, which shall be, at a minimum, the standard of care of Architects 
performing similar work for California school districts in or around the same geographic area of the 
District.  

27.2. Bridging Architect shall be solely responsible for the professional quality, technical accuracy and the 
coordination of all designs, drawings, specifications, calculations, data, reports or other Services 
provided hereunder. Bridging Architect shall, without any additional compensation, correct or revise 
any errors or deficiencies promptly upon notice or discovery thereof. The Bridging Architect’s liability 
to the District for losses, costs, expenses or damages sustained by the District as a result of Bridging 
Architect’s errors/deficiencies shall be in addition to and not in lieu of its obligation to correct such 
errors/deficiencies. Neither a review, approval or acceptance of, nor payment for, any of the Services 
shall be construed as a waiver of any rights of the District or any cause of action arising out of the 
performance of the Services, and Bridging Architect shall be liable for all damage caused by or arising 
out of performance of the Services.  

27.3. Each Party certifies that it has had the opportunity to consult counsel and understands the terms of 
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this Agreement and the consequences of executing it.  In addition, each Party acknowledges that the 
drafting of this Agreement was the product of negotiation, that no Party is the author of this 
Agreement, and that this Agreement shall not be construed against any Party as the drafter of the 
Agreement. 

27.4. The Bridging Architect shall issue a credit to the District as an offset to the Bridging Architect’s Fee 
equal to one hundred percent (100%) of the tax deduction and/or credit the Bridging Architect receives 
based on the Project per Internal Revenue Code Section 179(D). 

27.5. The Bridging Architect acknowledges that the District is a public agency that is subject to heightened 
curiosity by the news media and the public and that the Bridging Architect may not be apprised of all 
facts surrounding the Project that Bridging Architect is working on.  Accordingly, Bridging Architect shall 
promptly refer all inquiries from the news media or public concerning this Agreement or its 
performance under the Agreement to the District, and Bridging Architect shall not make any 
statements or disclose any documents to the media or the public relating to the performance under 
this Agreement or the effects caused thereby.  If Bridging Architect receives a complaint from a citizen 
or member of the public concerning the performance or effects of this Agreement, it shall promptly 
inform the District of that complaint.  In its sole discretion, the District shall determine the appropriate 
response to the complaint. 

27.6. Confidentiality.  Bridging Architect, and its Consultants, and employee(s) shall maintain the 
confidentiality of all information received in the course of performing the Services.  Bridging Architect 
understands that student records are confidential and agrees to comply with all state and federal laws 
concerning the maintenance and disclosure of student records. This requirement to maintain 
confidentiality shall extend beyond the termination of this Agreement. 

27.7. COVID-19.  Bridging Architect shall comply with all provisions related to COVID-19 as set forth in Exhibit 
F. 

27.8. Exhibits A through F and all Certificates attached hereto are hereby incorporated by this reference and 
made a part of this Agreement. 

[SIGNATURES ON FOLLOWING PAGE] 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the date(s) indicated below. 

Dated:     , 20___ 

Mountain View Whisman School District 

By: 

Print Name: Rebecca Westover, Ed. D 

Print Title: Chief Business Officer 

Dated: , 20___ 

Guidepost Solutions, LLC 

By: 

Print Name: 

Print Title: 

csmith
Text Box
Nicholas Heywood 

csmith
Text Box
Associate Vice President 

nheywood
Stamp

nheywood
Text Box
01/20/2022
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EXHIBIT A 

RESPONSIBILITIES AND SERVICES OF BRIDGING ARCHITECT 

Bridging Architect shall provide all professional services necessary for completing the following: 

A. Basic Services

Bridging Architect agrees to provide the services described below:

1. Provide work which shall comply with professional Architectural and Engineering standards and

applicable requirements of federal, state, and local law.

2. Identify the regulatory agencies that have jurisdiction over essential building and design elements

and coordinate with and implement the requirements of the regulatory agencies.

3. Contract for or employ at Bridging Architect’s expense, subconsultant(s) to the extent deemed

necessary for completion of the Project including: electrical, mechanical, structural and civil

engineers, landscapers, interior designers, licensed as such by the State of California. The names

of said subconsultant(s) shall be submitted to the District for approval prior to commencement of

work. The District reserves the right to reject the use of any subconsultant. Nothing in the

foregoing procedure shall create any contractual relationship between the District and any

subconsultant employed by the Bridging Architect under terms of the Agreement.  Bridging

Architect will coordinate the primary 120 VAC power requirements for the security systems with

the project’s electrical engineer.

4. Cooperate with other professionals employed by the District for the design, coordination or

management of the Project or other work related to or affecting the Project.

5. Chair, conduct and take minutes of any coordination meetings during the entire design phase with

its subconsultant(s), user groups or committees, District others. Bridging Architect shall invite the

District and/or its representative to participate in these meetings. Bridging Architect shall keep a

separate log to document design/coordination comments generated in these meetings.

6. Review and confirm that information provided by the District, including surveys, as-built drawings,

subsoil data, mechanical and other data logs of borings, is sufficient pursuant to the Agreement,

to the extent they relate to Bridging Architect scope of work. Advise the District based on its

experience as a licensed Architect/Engineer whether those data are sufficient for purposes of

design, or whether additional data are necessary.

7. Be responsible for the professional quality and technical accuracy of all studies, reports,

projections, designs, drawings, specifications and other services furnished by Bridging Architect

under the Agreement as well as coordination with all Master plans, studies, reports and other

information provided by District. Bridging Architect shall, without additional compensation,

correct or revise any errors or omissions in its studies, reports, projections, design, drawings,

specifications and other services.
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8. Be responsible for the coordination of the design and the layout of the technology backbone

system with the District and provide general lay out and distribution of any portion of the

technology backbone and distribution systems to be included in the Project. Bridging Architect and

subconsultant(s) will then prepare and be responsible for documents prepared based on the

information provided by the District as appropriate to the level of design completion.

9. Provide services required to obtain local agencies' approval for offsite work including review by

regulatory agencies having jurisdiction over the Project.

10. As necessary, develop a site plan from architectural information showing a final development of

the Project site. This drawing will also include a horizontal and vertical control plan and a utility

infrastructure plan. The services described in this Subparagraph shall be provided-by a professional

civil engineer who subcontracts with the Bridging Architect .

11. Maintain a log of all meetings, site visits or discussions held in conjunction with the work of the

Project, with documentation of major discussion points, observations, decisions, questions or

comments. Within three (3) working days of meetings or conferences, the Bridging Architect shall

prepare and distribute minutes of the meeting or conference to all attendees and others as

designated or directed by the District. These shall be generated and distributed within the District's

electronic project management system and will automatically be included in the overall Project

documentation.

12. Provide graphics and other design-related, computer-generated, information that would typically

be developed in the course of the design process. This information shall be formatted and

downloaded to computer files that the District may use on its website, updated monthly or more

frequently as requested by the District.

13. Provide design material and color boards and other similar services required for or in connection

with color coordination of District provided items such as furnishings, artwork, signage, etc.

14. Comply with any Storm Water Management Program that is approved by the District or required

by State or local laws and applicable to the Project, at no additional cost to the District.

15. If required specifically for the Project, the Bridging Architect shall coordinate with those other

District consultants associated with the Project to research and design into the Project documents

those requirements necessary for the District to attain no less than a LEED™ Silver Rating.

16. Bridging Architect shall utilize District forms or formats as provided for review and approval by the

District of each phase of design.

17. Bridging Architect is not responsible for:

a Ground contamination or hazardous material analysis. 
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b. Any hazardous material testing, design or abatement; however, it shall coordinate and
integrate its work with any such information provided by District.

c. Compliance with the California Environmental Quality Act ("CEQA'), except that Bridging
Architect agrees to coordinate its work with that of any CEQA consultants retained by the
District, to provide current elevations and schematic drawings for use in CEQA compliance
documents, and to incorporate any mitigation measures adopted by the District into the
Project design.

d. Historical significance report.

e. Soils investigation.

f. Geotechnical hazard report.

g. Site and Utility surveys

h. Design of technology backbone and cabling systems beyond the limits of the Project.
However, conduit paths and cabling to secure networking of the Project are included.

Neither the District's review, approval of, or non-payment for, any of the Bridging Architect’s 

Services shall be construed to operate as a waiver of any rights under the Agreement, and Bridging 

Architect shall remain liable to the District in accordance with applicable law for all damages to the 

District caused by Bridging Architect's failure to perform any of the Services to the appropriate 

standard of care. 

B. Security Programming

1. Project Initiation

Upon final execution of the Agreement with the District, the Bridging Architect shall:

a. Within the first week following execution of the Agreement, meet with the District and

its representatives to prepare an initial scope of work and work plan for documentation

in a computer-generated project schedule all in compliance with the schedule indicated

in Exhibit C of this Agreement.

b. This scope of work and work plan will identify specific tasks including, but not limited to:

interviews, data collection, analysis, report preparation, planning, architectural

programming, concepts, schematic design, bridging design document preparation and

estimating that are part of the work of the Project. Also identified will be milestone

activities or dates, specific task responsibilities, required completion times necessary for

the review and approval by the District and by all regulatory agencies and additional

definition of deliverables.

c. Review the developed work plan with the District and its representatives to familiarize

them with the proposed tasks and schedule and develop necessary modifications.
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d. Participate and take meeting minutes in a general Project kick-off meeting to include the

Bridging Design Team, appropriate subconsultant(s), Program Manager and District

staff/stakeholders.

1) The Project kick-off meeting will introduce key team members from the District

or its authorized representative(s), Maintenance and Operations and the

Bridging Architect’s Team to each other, defining roles and responsibilities

relative to the Project.

2) Identify and review pertinent information and/or documentation necessary

from the District for the Bridging Architect’s completion of the Services.

3) Review and explain the overall Project goals, general approach, tasks, work plan

and procedures and deliverable products of the Project.

4) Review and explain the scope of work and Project work plan for all parties

present; determine any adjustments or fine tuning that needs to be made to the

work plan.

5) Review documentation of the Project kick-off meeting prepared by the District's

Project Manager and comment prior to distribution.

e. Review and implement as appropriate the latest District Design and Material Standards.

District standards may include, without limitation, standardized materials/equipment,

design elements, technology interfaces, and project scheduling methodology.

2. Development of Architectural Program

Upon authorization from the District to proceed with the development of an architectural

program for the Project, the Bridging Architect shall prepare for the District's review architectural

program as follows:

a. Perform pre-design investigations to establish appropriate guideline around which and

within which the Project is to be designed. ldentify design issues relating to functional

needs, space allocation, directives and constraints imposed by regulatory codes.

Architectural Program to include but not be limited to:

1. A Project Program Summary that is inclusive of a Detailed Project Program and

Design Criteria, as well as Spatial Adjacency Diagrams

2. Sustainable Design Goals/LEED Project Analysis and Checklist, Leed not

applicable. 

b. Hold informational meetings if requested by District.
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c. Conduct architectural program meeting with the District's Facilities Team which is to

include establishment of the Sustainable Design Goals for the Project. Prepare a

Sustainable Design Checklist.

d. Review the physical site and the Initial Construction Cost Budget and other

information/data relating to the Project or the requirements of the Project as provided

by the District and confirm that the scope and features of the Project as described in the

Initial Construction Cost Budget and other District provided information/data are

reasonable for achieving the District's Project objectives. Bridging Architect shall notify

the District in writing if, in its professional opinion, the District's Initial Construction Cost

Budget is inadequate to achieve the District's Project objectives.

e. Adjust and refine the Initial Construction Cost Budget based on the input from college

staff/stakeholders, Maintenance and Operations, District Representatives and overall

program goals and needs that became more defined during the programming phase.

Produce an Initial Construction Cost Estimate based on current market conditions for

review and approval by the District. This estimate shall include a design contingency of

ten percent (10%). Upon written confirmation by the District the Initial Construction Cost

Estimate will be designated as the Approved Construction Cost Budget. The Approved

Construction Cost Budget will then be utilized as the basis for the preparation of the

subsequent Revised Construction Cost Estimates.

f. The Initial Construction Cost Budget will then be superseded, at the completion of the

Programming Phase of services, by the Approved Construction Cost Budget.

g. All required Estimates to be prepared by the Bridging Architect are to be delivered to the

District or its authorized representative no later than seven (7) calendar days after the

Bridging Architect has submitted the respective deliverables for the corresponding phase

of services.

3. Security Program Deliverables

a. One (1) electronic file and One (1) unbound half size copy and Two (2) bound copies

b Sustainable Design Checklist (Not Applicable)

c. One (1) copy of the Revised Construction Cost Estimate. (Not Applicable)

d. Electronic copy of all deliverables shall be submitted to the District. The format which

these documents shall be submitted will be limited to the following unless otherwise

approved by the District:

Drawings CAD/PDF 

Narratives  Word 

Specifications Word 

Spread Sheets Excel 
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Cost Estimates PDF & Excel 

Schedules Microsoft Project & PDF 

The Bridging Architect shall produce the design drawings in CAD/PDF or AutoCAD and 

shall export the file to AutoCAD 2016 version and PDF. 

4. Phase Completion

Upon completion and review of the Security Program, Bridging Architect shall neither perform nor

charge for further work unless and until the District has approved this phase as complete and has

given a written Notice to Proceed to Bridging Architect for the Schematic Design Phase.

C. Design Services

1. Conceptual/Schematic Design Phase

Upon written authorization from the District to proceed with the Schematic Design Phase, based

upon accepted deliverables from the preceding phase, the Bridging Architect shall prepare for the

District's review a Schematic Design, containing the following items as applicable to the Project

scope, as follows:

a. Within the first two (2) weeks following the start of Schematic Design, meet with the

District and its representatives to further prepare and/or revise the scope of work list and

general work plan from the Programming Phase, for documentation in a computer-

generated project schedule.

This scope of work list and work plan will identify specific tasks including but not limited

to: interviews, data collection, analysis, report preparation, development of a minimum

of three (3) schematic design options for District review and selection of preferred

scheme, and estimating that are part of the work of the Project. Also identified will be

milestone activities or dates, specific task responsibilities of the Bridging Design Team,

required completion times necessary for the review and approval by the District and by

pertinent regulatory agencies and additional definition of deliverables.  Bridging Architect

has definitive scope of doors and direction to use Avigilon and AD400 locksets, no need

for further options.

b. Review the developed work plan with the District and its representative to familiarize

them with the proposed tasks and schedule and develop necessary modifications for

review and acceptance by the District.

c. Architectural Plans shall include at least the following elements:  Note Items 1 & 2 listed

below is all dependent upon provision by the District.  Bridging architect will utilize PDF files provided by 

the District. 

1) Scaled floor plans showing overall dimensions, identifying the various major

areas and their relationship and layouts of major elements and equipment.
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2) Indicate on the floor plans each space sq. ft. area and program space

identification for tracking purposes.

3) Concept building exterior elevations and sections in sufficient detail to

demonstrate design concept.

4) Architectural site plan showing landscape and hardscape elements, orientation

of the field and services areas. Site plan is also to include points of service for

major utility elements. Provide a dimensioned site plan.

5) Identify minimum finish requirements, including ceiling, floors, walls, doors,

windows and types of door hardware.

6) Identify code requirements and include occupancy classification(s) and type of

construction for each significant area of the Project.

7) Performance Specifications.

d. Structural Plans shall include at least the following elements: (Not Applicable)

1) Layout structural systems with dimensions and floor elevations. Provide

proposed structural framing plan to match architectural plans.

2) Identify potential foundation systems reference soil report if major soil

enhancements or export/import work is anticipated.

3) Performance Specifications.

e. Mechanical Plans shall include at least the following elements: (Not Applicable)

1) State the design conditions including indoor and outdoor temperatures, relative

humidity for summer and winter conditions, filtration and ventilation

requirements, personnel loads, and special equipment loads, if any.

2) Plumbing systems requirements including fixture types, water conservation,

reclaimed water use, equipment types.

3) Plumbing system narrative description.

4) Plumbing Performance Specifications.

5) Preliminary Fire Protection Plans (including site, fire protection systems,

densities, flow test).

6) Fire Protection Performance Specifications.

f. Electrical Plans shall include at least the following elements.  Scope is limited to low

voltage systems integral to the access control system:  

1) Design Criteria (including type of fixtures, lighting level requirements).

2) Definition/Location of primary service.

3) Electrical Systems Description.

4) Performance standards and outline specifications for District Low Voltage

Systems, including but not limited to Data, A/V, Telecommunication, Fire Alarm

and Security Systems.

6) Incorporate Commissioning and Transition plans critical to ensure successful

integration and implementation of the associated systems and equipment.

7) Calculate overall approximate electrical loads. N/A
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8) Identify proposed electrical system for service, power, lighting low voltage and

communication loads. Show proposed connection point to existing campus

electrical service and low-voltage systems and verify that existing service has

adequate capacity for Project.

9) Performance Specifications.

g. Civil Plans shall include at least the following elements: (Not Applicable)

1) Define and locate off site utility systems such as water, sewer, storm drain,

firewater lines and fire hydrants.

2) Identify surface improvements including walkways, preliminary finish grades and

drainage.

3) Coordinate preliminary finish grade elevations with Architectural site and

building plans.

4) Coordinate location of elements with the Architectural Site Plan and

Architectural dimensioned site plan.

h. Landscaping Plans shall include at least the following elements: (Not Applicable)

1) For all exterior areas within ten (10) feet of the building perimeter at minimum,

or for all exterior areas as provided by the District and as further developed

during the programming activities, develop and coordinate landscape design

concepts entailing analysis of existing conditions, proposed components and

how the occupants will use the facility. Include locations and descriptions of

plant materials, ground (hardscape) improvements, irrigation systems (including

power and piping requirements), and visual barriers.

i. Basis of Design: (Not Applicable)

1) Prepare a descriptive narrative of all aspects of the Project. The Basis of Design

document will establish the design intent for Site work, Landscaping, Structural

Systems, Building Exterior Enclosure Systems, Finishes, Vertical Conveying

Systems, Heating, Ventilating and Air Conditioning, Plumbing and Fire

Protection, Electrical Systems, Security, and Telecommunications Systems.

During the Schematic Design Phase, work with the District staff/stakeholder's,

and Maintenance & Operations managers to present recommendations for the

most ideal option for each of the systems and other significant building systems

as identified by the Bridging Architect based on the specific features of the

Project.

k. Revised Construction Cost Estimate: (Not Applicable)

Develop and submit for District approval a Revised Construction Cost Estimate based on

the work product of the Schematic Design Phase.
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1) Schematic Estimates: This estimate consists of unit cost applied to the major 

items and quantities of, work. The unit cost shall reflect the complete direct 

current cost of work. Complete cost includes labor, material, waste allowance, 

sales tax and subcontractor's markup. 

2) General conditions shall be applied separately. This estimate shall be prepared 

by specification section and summarized by the Construction Specification 

Institute (CSl) categories. 

3) The estimate shall separate the Project's building cost from site and utilities cost. 

Bridging Architect shall submit to the District the cost estimating format for prior 

review and approval. 

4) Escalation: All estimates shall be priced out at current market conditions. The 

estimates shall incorporate all adjustments as appropriate, relating to mid-point 

construction, contingency, and cost index (i.e. Lee Saylor Index). 

5) The Revised Construction Cost Estimate for the Project must at no point exceed 

the District’s Approved Construction Budget for the Project. At the conclusion of 

the Schematic Design Phase of Bridging Design teams work, the following steps 

will be taken to reconcile the accuracy of the Revised Construction Cost Estimate 

prepared by the Bridging Architect. However, at all times the accuracy of the 

Revised Construction Cost Estimate remains the responsibility of the Bridging 

Architect: 

 

a) The District will review the Revised Construction Cost Estimate for 

general compliance with the District's Project scope and budget. 

 

b) The Schematic Phase Revised Construction Cost Estimate shall include 

a design contingency of ten percent (10%) applied to the total of hard 

construction cost and contractor mark-ups, but prior to any Project 

contingencies or inflation in the cost estimate. 

 

c)  If the total construction cost shown in the Schematic Phase Revised 

Construction Cost Estimate exceeds the Approved Construction Cost 

Budget, Bridging Architect shall prepare and make recommendations 

for changes to the Project scope, quality, or features to bring the Project 

within budget. Bridging Architect shall make all changes and revisions 

to the schematic design documents after said changes are approved by 

the District, at no additional cost to the District. 

 

d) All required Estimates to be prepared by the Bridging Architect are to 

be delivered to the District or its authorized representative no later 

than seven (7) calendar days after the Bridging Architect has submitted 

the respective deliverables for the corresponding phase of services. 

 

l. Meetings:  Note, meetings will be virtual unless the need arises to meet in person. 

 

During the development of the Schematic Design it is anticipated that numerous meetings 

shall be convened between the District and the Bridging Architect to progress the 
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development of the design and obtain design consensus in order to deliver the Project. 

The Bridging Architect's Services include the attendance and participation of the 

personnel of the Bridging Architect and its Design Consultants for the Project as directed 

by the District or as required by the nature of the subject matter(s) or attendees at such 

meetings. 

Bridging Architect along with any involved subconsultant(s) shall present and review with 

the District and, if directed, with its Board, the summary and detail of work involved in 

this phase. 

At the discretion of the District, the Bridging Architect may be requested to attend 

additional meetings for the purpose of presenting the Project to other interested groups 

such as community organizations. 

m. Schematic Design Deliverables:

1) One (1) electronic PDF file copy of the drawings.

2) Updated Sustainable Design Checklist.

3) One (1) electronic PDF file and One (1) unbound copy of the Project Basis of

Design.

4) One (1) electronic PDF file and One (1) unbound copy of the Revised Construction

Cost Estimate.

5) Bridging Architect's statement indicating any authorized changes made to the

scope of work from the approved Architectural Program deliverables and the

cost impact of each change for District review.

6) DSA file, including all correspondence and meeting notes to date.  N/A

7) Electronic copy of all deliverables shall be submitted to the District. The format

which these documents shall be submitted will be limited to the following unless

otherwise approved by the District:

Drawings CAD/PDF 

Narratives Word 

Specifications Word 

Spread Sheets Excel 

Cost Estimates PDF & Excel 

Schedules Microsoft Project & PDF 

The Bridging Architect shall produce the design drawings in Revit or AutoCAD 

and shall export the file to AutoCAD 2016 version and PDF. 
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2.  Bridging Documents 

 

Upon written authorization from the District to proceed with the Bridging Documents Phase, based 

upon accepted deliverables from the preceding phase, the Bridging Architect shall perform 

Bridging Document Phase Services for District as follows:  

 

Bridging Architect shall assemble the approved Schematic Design Documents including drawings, 

Performance Standards, outline specifications and Basis of Design into a comprehensive package. 

 

Provide drawings, outline specifications and other documents that indicate the scope of work 

included in the bid package with sufficient detail to enable preparation of an accurate proposal by 

Proposing Design-Build Team and which will guide the Design-Build Entity to design and construct 

the Project. Included, but not limited to the following, descriptions of minimum requirements for 

a Bridging Documents submittal, which shall be augmented as necessary to show design intent. 

 

1) Architectural Drawings (Not Applicable) Floor plans that clearly show principal 

dimensions with sufficient sections and details to describe the District concept. 

Interior finishes, materials and systems to describe levels of quality. 

 

2) Structural Drawings (Not Applicable) - Performance criteria such as wind load, 

seismic zones, any extraordinary live load requirements. Provide foundation 

concepts based on Geotechnical information and structural bay sizing to match 

architectural dimensions. 

 

3) Mechanical and Electrical Drawings (Not Applicable) – Provide power and 

lighting concepts, performance criteria for mechanical systems and specialty 

systems including: data, telecommunication, security, fire alarm. 

 

4) Civil Drawings (Not Applicable) - Provide site and grading plans that clearly show 

site contours and drainage, locations of all bench marks, precise locations of all 

major buildings, roadways, driveways and parking areas. 

 

5) Site utility plans that clearly show all connections to off-Site utilities, existing 

drainage systems and existing utilities located and sized. (Not Applicable) 

 

6) Design-Build Outline Specifications describing the size, character and quality of 

the entire Project, however, does not include types of structural, mechanical, 

electrical, plumbing and security systems. 

 

3.  Design-Build Entity Selection Phase:  

 

a. Upon written authorization from the District to proceed with the Design-Build Entity 

Selection Phase, based upon accepted deliverables from the preceding phase, the 

Bridging Architect shall perform Bidding Phase services for District as follows: 
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b. While the Project is being bid, all questions concerning intent shall be referred to the 

District for screening and subsequent review and processing by the Bridging Architect. 

 

c. In the event that items requiring interpretation of the drawings or specifications are 

discovered during the Design Build Entity Selection Phase, those items shall be analyzed 

and resolved by the Bridging Architect and submitted to the District for approval. 

Corrective action will be in the form of an addendum prepared by the Bridging Architect 

and issued by the District. 

 

d. The Bridging Architect and its Design Consultants, as necessary or appropriate shall attend 

and participate in pre-bid meeting and job walks. 

 

e. The Bridging Architect and its consultant(s) shall participate in 4-hour work sessions with 

shortlisted Design-Build Entity teams. The work sessions will provide the Design-Build 

teams an opportunity to better understand the District's Program and Design intent.  If 

necessary, this would be one meeting with all firms proposing.  

 

f. The Bridging Architect shall assist the District with the evaluation of the Design-Builder's 

proposals by providing both technical reviews for compliance with the Bridging Design 

documents and aesthetic reviews relating to integration with current campus buildings. 

 

4.  Construction Document Review Phase:  

 

Bridging Architect shall provide support to the District by providing reviews of the Design-Builder's 

Construction Document for compliance with the Bridging Design documents and meeting the 

Design Intent as follows: 

 

a. The Bridging Architect shall provide periodic reviews of the design documents prepared 

by the Design Build Entity. The Bridging Architect shall be available to respond to 

questions by the Design Build Entity as they complete the facility design. The Bridging 

Architect shall review and prepare comments on the Design Build Entity’s design and 

engineering calculations at the Design Development, 50% and 100% Construction 

Document phases. The review shall assure the District the proposed design conforms to 

the Design Intent as expressed in the Bridging Documents. 

 

5.  Construction Phase:  

 

As the Construction Administration Phase progresses, the Bridging Architect shall perform the 

following during the Construction Phase services for the District as required: 

a. Bridging Architect shall review and approve or take other appropriate action upon 

contractor's submittals which are substitutions from the DSA Approved Documents but 

only for the limited purpose of checking for conformance with the approved Construction 

Documents prepared by the Design-Builder. 

 

The Bridging Architect's action upon the Design-Build Entity’s submittals shall be taken as 

expeditiously as possible so as to cause no unreasonable delay in the Project, while 
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allowing sufficient time in the Bridging Architect's professional judgment to permit 

adequate review. In no case shall the review period associated with a single, submittal 

exceed fourteen (14) calendar days from its receipt by the Bridging Architect. 

 

b.  During the course of construction, all Requests for Information (RFI) must be responded 

to as expeditiously as possible so as not to impact and delay the construction progress. In 

no case shall the review period associated with an RFI exceed seven (7) calendar days 

from the receipt by the Bridging Architect. 

 

c. Bridging Architect shall review a complete set of warranty documents for all equipment 

and installed systems, to ensure that they meet the requirements of the plans and 

specifications. 

 

d. Bridging Architect shall also provide, at the District's request, advice to the District on 

start-up, break-in, and debugging of facility systems and equipment and apparent 

deficiencies in construction following the acceptance of the contractor's work. 

 

e. Consult with District upon the Design Build Entity’s submittal of its final retention release 

pay application and verify all conditions of Project completion have been satisfied 

including confirmation of LEED certification. 

 

Only after all Services are completed, the Bridging Architect shall receive its final payment for 

services (5% of architectural fees) earned. 
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EXHIBIT B 

CRITERIA AND BILLING FOR EXTRA SERVICES 

The following Extra Services to the Agreement shall be performed by Bridging Architect if needed and if authorized 
in writing by the District: 

1. Making revisions in drawings, specifications, or other documents when such revisions are:

1.1. Required to comply with direction from the District that is substantively different than approvals 
or instructions previously given by the District. 

1.2. Required by the enactment or revisions of codes, laws, or regulations subsequent to the 
preparation of the final construction documents. 

1.3. Due to changes required as a result of the District’s failure to respond to a written request from 
the Bridging Architect within a reasonable time, as requested by Bridging Architect. 

2. Providing services required because of significant documented changes in a Project initiated by the
District, including but not limited to size, quality, complexity, the District’s schedule, or method of bidding
or negotiating and contracting for construction.

3. Providing consultation concerning replacement of work damaged by fire or other cause during
construction and furnishing services required in connection with replacement of that work.

4. Providing services made necessary by the default of contractor(s), by major defects, or deficiencies in the
work of contractor(s).

5. In the absence of a final Certificate of Payment or Notice of Completion, providing Services more than
sixty (60) days after the date of completion of work by contractor(s) and after Bridging Architect has
completed all of its obligations and tasks under the Agreement.

6. Providing deliverables or other items in excess of the number indicated in Exhibit A.  Before preparing,
providing, sending, or invoicing for extra deliverables, Bridging Architect shall inform the District that
expected deliverables may be in excess of the number indicated in Exhibit A, so that District can procure
the additional deliverables itself or direct Bridging Architect to procure the deliverables at District’s
expense or on District’s account at a specific vendor.

7. Providing services as directed by the District that are not part of the Services of this Agreement.

8. Providing services as an expert and/or witness for the District in any mediation, arbitration, and/or trial
in which the Bridging Architect is (1) not a party, and (2) did not in any way cause the dispute that is being
adjudicated.

9. Providing training, adjusting, or balancing of systems and/or equipment sixty (60) days after completion
of work by Contractor(s) and after Bridging Architect has completed all of its obligations and tasks under
the Agreement.

10. The following rates, which include overhead, administrative cost and profit, shall be utilized in arriving at
the fee for Extra Services and shall not be changed for the term of the Agreement.
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Job Title Hourly Rate 

Principal $250 

Subject Matter Expert $230 

Senior Project Manager $200 

Project Manager $185 

Senior Designer $185 

Professional Engineer $185 

Technology Designer $175 

Associate Project Manager $160 

Design/Drafting $125 

Technical Support $115 

11. The mark-up on any approved item of Extra Services performed by Consultant(s) shall not exceed five
percent (5%).

12. Mileage to/from Project is not reimbursable as Extra Services.
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EXHIBIT C 
 

SCHEDULE OF WORK 
 
1. Promptly after the execution of this Agreement, the Bridging Architect shall prepare and submit for 

approval to the District a Schedule of Work showing the order in which Bridging Architect proposes to carry 
out Bridging Architect's work (“Schedule of Work”).  The Schedule of Work shall apply to the completion of 
all services listed hereunder within the times established by this Agreement.  The Schedule of Work shall 
be in the form of a progress chart clearly delineating all important increments and review dates.  Bridging 
Architect shall update the Schedule of Work on a monthly basis and deliver two (2) copies to the District 
along with the monthly billing.    
 

2. Bridging Architect shall complete all work and services required per the Schedule of Work after written 
authorization from the District to proceed.  

 
3. The durations stated in the Schedule of Work shall include the review periods required by the District and 

all other regulatory agencies. 
 
4. All times to complete tasks set forth in this Exhibit are of the essence.  If delays in the Schedule of Work are 

imposed by the District's inability to comply with requested meeting schedules, Bridging Architect shall 
maintain the right to request an adjustment in the Schedule of Work if deemed necessary to meet the 
deadlines set forth in this Exhibit.  If approved, such extensions shall be authorized in writing by the District. 
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EXHIBIT D 

PAYMENT SCHEDULE 

1. Compensation 

1.1. The payment of consideration to Bridging Architect as provided herein shall be full compensation 
for all of Bridging Architect’s Services incurred in the performance hereof, including, without 
limitation, all costs for personnel, travel within two hundred (200) miles of a Project location, 
offices, per diem expenses, printing and shipping of deliverables in the quantities set forth in 
Exhibit A or any other direct or indirect expenses incident to providing the services.  Except as 
expressly set forth in the Agreement and Exhibit B, there shall be no payment for extra costs or 
expenses. 

1.2. The total compensation to Bridging Architect shall be as stated in Article “Fee and Method of 
Payment” of the Agreement. 

1.3. District shall pay Bridging Architect for all Services contracted for under this Agreement pursuant 
to the following schedule (“Payment Schedule”): 

PERCENTAGE OF TOTAL FEE PER PHASE 

 Phase Phase Amount 

Architectural Programming Phase 10% 

Schematic Design Phase 40% 

Bridging Documents Phase 10% 

Design Builder Selection Phase 15% 

Construction Document Review Phase 5% 

Construction Phase 15% 

Close Out Phase 5% 

  

  

  

  
 

 

2. Method of Payment 

Invoices shall be on a form approved by the District and are to be submitted to the District via the District’s 
authorized representative. 

2.1. As a precondition of payment, Bridging Architect shall submit to District documentation showing 
proof that payments were made to Bridging Architect’s consultant(s). 

2.2. Bridging Architect shall submit to the District for approval a copy of the Bridging Architect’s 
monthly pay request format. 

2.3. Upon receipt and approval of Bridging Architect’s invoices, the District agrees to make payments 
within thirty (30) days of receipt of the invoice as follows: 

2.3.1. Architectural Programming through Design-Builder Construction Document Review 
Phases:   
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Monthly payments for the percentage of Services complete up to eighty percent (80%) of 
the fee for the Phase based on the percentage of Services completed for each phase.       

2.3.2. For Construction Phase: 

Monthly payments for percentage of Services complete based upon the approved 
percentage of completion of construction indicated in the Design-Build Entity’s monthly 
pay request. Should the duration of the Project extend more than four (4) weeks beyond 
the Completion Date of the Project for reasons not related to the Bridging Architect’s 
performance or errors/omissions in the Bridging Documents, the Bridging Architect may 
invoice for any remaining Construction Administration Services beyond the four (4) 
weeks’ time extension on a Time and Materials basis. Bridging Architect shall prepare an 
estimate of remaining time, services, deliverables and associated cost to the District for 
its review and approval prior to the commencement of Time and Material work.  

2.3.3. For Close Out:  Not Applicable 

Lump sum payment thirty (30) days after both the recording of a Notice of Completion 
for the Project and upon approval of the Project by all applicable regulatory agencies 
having jurisdiction.  

3. Format and Content of Invoices 

3.1. Bridging Architect acknowledges that the District requires Bridging Architect’s invoices for Basic 
Services must include explanations of the Services performed.   

3.2. For invoices for Extra Services, a more detailed explanation, with specificity, is required.   
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EXHIBIT E 

INSURANCE REQUIREMENTS 

Bridging Architect shall procure prior to commencement of the Services of this Agreement and maintain for the 
duration of the Agreement insurance against claims for injuries to persons or damages to property which may arise 
from or in connection with the performance of the Services hereunder by the Bridging Architect, its agents, 
representatives, employees and consultant(s). Bridging Architect’s liabilities, including but not limited to Bridging 
Architect’s indemnity obligations, under this Agreement, shall not be deemed limited in any way to the insurance 
coverage required herein. Maintenance of specified insurance coverage is a material element of this Agreement and 
Bridging Architect’s failure to maintain or renew coverage or to provide evidence of renewal during the term of this 
Agreement, as required or when requested, may be treated as a material breach of contract by the District. 

1. Minimum Scope and limits of Insurance:

Coverage shall be at least as broad as the following scopes and limits:

1.1. Commercial General Liability.  Two million dollars ($2,000,000) per occurrence for bodily injury, 
personal injury and property damage.  If Commercial General Liability or other form with a general 
aggregate limit is used, either the general aggregate limit shall apply separately to each 
project/location or the general aggregate limit shall be twice the required occurrence limit.  

1.2. Commercial Automobile Liability, Any Auto. One million dollars ($1,000,000) per accident for 
bodily injury and property damage.  

1.3. Workers' Compensation Liability.  For all of the Bridging Architect’s employees who are subject to 
this Agreement and to the extent required by the applicable state or federal law, the Bridging 
Architect shall keep in full force and effect, a Workers' Compensation policy. That policy shall 
provide employers' liability coverage with minimum liability coverage of one million dollars 
($1,000,000) per accident for bodily injury or disease.  The Bridging Architect shall provide an 
endorsement that the insurer waives the right of subrogation against the District and its respective 
elected officials, officers, employees, agents, representatives, consultants, trustees, and 
volunteers.  

1.4. Employment Practices Liability.  For all of the Bridging Architect’s employees who are subject to 
this Agreement and to the extent required by the applicable state or federal law, the Bridging 
Architect shall keep in full force and effect, an Employment Practices Liability policy. That policy 
shall provide employers' liability coverage with minimum liability coverage of one million dollars 
($1,000,000) per occurrence.  The Bridging Architect shall provide an endorsement that the insurer 
waives the right of subrogation against the District and its respective elected officials, officers, 
employees, agents, representatives, consultants, trustees, and volunteers.  

1.5. Professional Liability.  This insurance shall cover the prime design professional and his/her liability 
arising from the services of consultant(s) with a minimum of one million dollars ($1,000,000) per 
occurrence limit and two million dollars ($2,000,000) aggregate limit, and subject to no more than 
seventy-five thousand dollars ($75,000) per claim deductible, coverage to continue through 
completion of construction plus “tail” coverage for two (2) years thereafter.  

The District reserves the right to modify the limits and coverages described herein, with appropriate credits 
or changes to be negotiated for such changes.  

2. Deductibles and Self-Insured Retention:
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The Bridging Architect shall inform the District in writing if any deductibles or self-insured retention exceeds 
$25,000.  At the option of the District, either:  

2.1. The District can accept the higher deductible; or 

2.2. The Bridging Architect’s insurer shall reduce or eliminate such deductibles or self-insured retention 
as respects the District, its officers, officials, employees and volunteers. 

3. Other Insurance Provisions:

The general liability and automobile liability policies are to contain, or be endorsed to contain, the following
provisions:

3.1. The District, the Construction Manager, their representatives, consultants, trustees, officers,
officials, employees and agents (“Additional Insureds”) are to be covered as additional insureds as
respects liability arising out of activities performed by or on behalf of the Bridging Architect;
instruments of Service and completed operations of the Bridging Architect; premises owned,
occupied or used by the Bridging Architect; or automobiles owned, leased, hired or borrowed by
the Bridging Architect.  The coverage shall contain no special limitations on the scope of protection
afforded to the Additional Insureds.

3.2. For any claims related to the Project, the Bridging Architect’s insurance coverage shall be primary 
insurance as respects the Additional Insureds.  Any insurance or self-insurance maintained by the 
Additional Insureds shall be in excess of the Bridging Architect’s insurance and shall not contribute 
with it.  

3.3. Any failure to comply with reporting or other provisions of the policies including breaches of 
warranties shall not affect coverage provided to the Additional Insureds.  

3.4. The Bridging Architect’s insurance shall apply separately to each insured against whom claim is 
made or suit is brought, except with respect to the limits of the insurer's liability.  

3.5. Each insurance policy required by this clause shall be endorsed to state that coverage shall not be 
suspended, voided, canceled by either Party, reduced in coverage or in limits except after thirty 
(30) days prior written notice by certified mail, return receipt requested, has been given to the
District.  At the option of the District, the Bridging Architect shall be the Party required to provide
the District this notice in lieu of the Bridging Architect’s insurance provider.

4. Acceptability of Insurers:

Insurance is to be placed with insurers admitted in California with a current A.M. Best's rating of no less
than A:VII.  The Bridging Architect shall inform the District in writing if any of its insurer(s) have an A.M.
Best’s rating less than A:VII.  At the option of the District, either:

4.1. The District can accept the lower rating;

4.2. Require the Bridging Architect to procure insurance from another insurer.
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5. Verification of Coverage:   
 
Bridging Architect shall furnish the District with:  
 
5.1. Certificates of insurance showing maintenance of the required insurance coverage;  

 
5.2. Original endorsements affecting general liability and automobile liability coverage.  The 

endorsements are to be signed by a person authorized by that insurer to bind coverage on its 
behalf.  All endorsements are to be received and approved by the District before Services 
commence.  
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EXHIBIT F 

COVID-19 PROVISIONS 
1. Health & Safety.

1.1. Bridging Architect, its agents and subcontractors and each of their employees and agents (collectively, 
“Applicable Worker(s)”) must comply with all statutes, orders, rules, regulations, ordinances, directives, 
policies, safety protocols and practices established by the District, the Health Officer of the County in 
which the District is located, the state of California (including, without limitation, the California 
Department of Public Health (“CDPH”)), the federal government, and OSHA and Cal-OSHA related to: 

1.1.1. the transmission of any communicable disease(s), including, without limitation, SARS-CoV-2 or 
any derivative strain or similar virus (“COVID-19”); and 

1.1.2. the required health monitoring, cleaning and sanitization practices, physical distancing 
requirements, face coverings, use of personal protective equipment, site-safety protocols, 
community infectious disease spread reduction plan(s), and communication matters; 

in effect as of the date of this Agreement and as may be revised or adopted during the performance of 
Work (collectively, “Health & Safety Policies”). 

1.2. Bridging Architect must always obtain, review, implement, comply with, and fulfill the terms and 
requirements of the Health & Safety Policies in its performance of Work, including the work of Applicable 
Workers.  

1.2.1. Applicable Workers will not be allowed to enter the District’s site(s) if they have a fever, cough or 
other COVID-19 or infectious disease symptom(s). 

1.2.2. Bridging Architect also acknowledges and hereby certifies that Bridging Architect will require that 
any Applicable Worker comply with the requirements of the Health & Safety Policies on the 
District’s site(s). 

2. COVID-19 Vaccination or Testing with respect to all Applicable Workers who may have contact with District
students (“Applicable Worker(s) with Potential Student Contact”).

2.1. Health Order Acknowledgement. Bridging Architect certifies that it has reviewed CDPH’s State Public 
Health Officer Order of August 11, 2021 (“Health Order”), regarding vaccination status among eligible K-
12 workers and the establishment of diagnostic screening testing of unvaccinated workers to minimize 
the risk of transmission of COVID-19 on school sites (“School Site(s)”). This is a link to the 
Order:  https://www.cdph.ca.gov/Programs/CID/DCDC/Pages/COVID-19/Order-of-the-State-Public-
Health-Officer-Vaccine-Verification-for-Workers-in-Schools.aspx 

2.2. Requirements to Comply with Health Order. Before any Applicable Worker with Potential Student 
Contact performs any Work at a District School Site, Bridging Architect shall ensure that: 

2.2.1. Vaccination. An Applicable Worker with Potential Student Contact is fully vaccinated for COVID-
19, which shall mean that at least fourteen (14) days have elapsed from the final vaccination 
required for the particular type of COVID-19 vaccine administered to the Applicable Worker with 
Potential Student Contact, including any booster, to the extent approved by Health & Safety 
Policies (“Fully Vaccinated”); or 

2.2.2. Testing. 

https://www.cdph.ca.gov/Programs/CID/DCDC/Pages/COVID-19/Order-of-the-State-Public-Health-Officer-Vaccine-Verification-for-Workers-in-Schools.aspx
https://www.cdph.ca.gov/Programs/CID/DCDC/Pages/COVID-19/Order-of-the-State-Public-Health-Officer-Vaccine-Verification-for-Workers-in-Schools.aspx
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2.2.2.1. For any Applicable Worker with Potential Student Contact that is not Fully Vaccinated, 
Bridging Architect has verified that the Applicable Worker with Potential Student 
Contact: (i) has tested negative for COVID-19 at least seventy-two (72) hours prior to 
entering a School Site; (ii) tests for COVID-19 on a weekly basis thereafter; (iii) any 
subsequent test is negative for COVID-19.  

 
2.2.2.2. Testing shall be compliant with the Health Order and must either be a:  

 

2.2.2.2.1. Polymerase Chain Reaction (PCR) test; or  

2.2.2.2.2. Antigen test. 
 

2.2.2.3. Any of the above tests must either: (i) have Emergency Use Authorization by the U.S. 
Food and Drug Administration; or (ii) be operating per the Laboratory Developed Test 
requirements by the U.S. Centers for Medicare and Medicaid Services. 

 
2.2.3. Unknown Vaccination Status. If Bridging Architect does not know the vaccination status of an 

Applicable Worker with Potential Student Contact, then Bridging Architect must consider that 
Applicable Worker with Potential Student Contact to be unvaccinated and comply with the 
“Testing” provision above. 

 
2.2.4. Exemption. Any Applicable Worker with Potential Student Contact that has requested and 

obtained an accommodation from the Bridging Architect from the “Vaccination” provisions, or is 
otherwise exempt from obtaining a COVID-19 vaccination, based upon (i) a qualifying medical 
disability pursuant to the Americans with Disabilities Act (42 U.S.C. § 12101); or (ii) a sincerely 
held religious belief pursuant to the Civil Rights Act of 1964 (§ 7, 42 U.S.C. § 2000e et seq.), shall 
still be subject to the “Testing” provision hereunder. 

 
2.2.5. Record Keeping. Bridging Architect shall maintain written documentation reflecting verification 

of the testing/vaccination requirements herein and shall provide any documents to the District 
upon request. Bridging Architect’s responsibility for COVID-19 compliance and record keeping 
extends to all Applicable Workers with Potential Student Contact, regardless of whether they are 
designated as employees or acting as independent contractors of the Bridging Architect. 

 
3. Costs of COVID-19 Compliance.  Bridging Architect shall be responsible at its sole cost and expense for the costs of 

complying with the requirements of these Health and Safety requirements and COVID-19 requirements. 
 

4. Indemnity and Release.  Bridging Architect acknowledges that its work at School Sites includes the possible 
exposure to and illness from an infectious disease including, but not limited to, MRSA, influenza and COVID-19 
(collectively “Infectious Disease(s)”) and agrees to assume all risks of bodily injury, death, or property damage, 
whether those risks are known or unknown, and hereby agrees to fully indemnify, hold harmless, defend and 
release the District, its agents, representatives, officers, consultants, employees, trustees, and volunteers from any 
and all liabilities, causes of action, lawsuits, claims, demands, or damages of any kind whatsoever that Bridging 
Architect, its staff, and any other person tracing exposure or illness to work on a School Site, may have for injury, 
trauma, illness, loss, unwanted contact, harassment, disability, death or property damage related to being exposed 
to or contracting an Infectious Disease while on a School Site.
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DOCUMENT 00 45 40 

CERTIFICATIONS TO BE COMPLETED BY BRIDGING ARCHITECT 

For the purpose of these Certifications, Contractor shall mean Bridging Architect and Contract shall mean this 
Agreement. 

THE UNDERSIGNED MUST CHECK EACH BOX AND EXECUTE THIS FORM AND HEREBY CERTIFIES TO THE 
GOVERNING BOARD OF THE DISTRICT THAT: 

• He/she is a representative of the Contractor,

• He/she is familiar with the facts herein certified and acknowledged,

• He/she is authorized and qualified to execute this Agreement and these certifications on behalf of
Contractor and that by executing this Agreement he/she is certifying the following items.

 Labor Code Sections 1860-1861 (Workers’ Compensation).  In accordance with Labor Code section 3700, 

every contractor will be required to secure the payment of compensation to his or her employees.  I acknowledge 
and certify under penalty of perjury that I am aware of the provisions of Section 3700 of the Labor Code which 
require every employer to be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before commencing the 
performance of the work of this contract.  

 Government Code Sections 8355-8357 (Drug-Free Workplace).  I acknowledge and certify under penalty of 

perjury that I will provide a drug-free workplace by doing all of the following: 

(1) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation,
possession, or use of a controlled substance is prohibited in the person’s or organization’s workplace and
specifying the actions that will be taken against employees for violations of the prohibition.
(2) Establishing a drug-free awareness program to inform employees about all of the following:

(A) The dangers of drug abuse in the workplace.
(B) The person’s or organization’s policy of maintaining a drug-free workplace.
(C) Any available drug counseling, rehabilitation, and employee assistance programs.
(D) The penalties that may be imposed upon employees for drug abuse violations.

(3) Requiring that each employee engaged in the performance of the contract or grant be given a copy of the
statement required by subdivision (a) and that, as a condition of employment on the contract or grant, the
employee agrees to abide by the terms of the statement.

I also acknowledge that this Contract may be subject to suspension of payments under the contract or grant or 
termination of the contract or grant, or both, and the contractor or grantee thereunder may be subject to 
debarment, in accordance with the requirements of the above-referenced statute, if the contracting or granting 
agency determines that any of the following has occurred: 

(1) The contractor or grantee has made a false certification under Section 8355.
(2) The contractor or grantee violates the certification by failing to carry out the requirements of subdivisions
(a) to (c), inclusive, of Section 8355.

I also acknowledge that the Department of General Services shall establish and maintain a list of individuals and 
organizations whose contracts or grants have been canceled due to failure to comply with the above-referenced 
statute. This list shall be updated monthly and published each month. No state agency shall award a contract or 
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grant to a person or organization on the published list until that person or organization has complied with the 
above-referenced statute. 

 Tobacco-Free Environment.  Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 

et seq., Health & Safety Code section 104350 et seq. and District Board Policies, all District sites, including the 
Project site, are tobacco-free environments.  Smoking and the use of tobacco products by all persons is prohibited 
on or in District property.  District property includes school buildings, school grounds, school owned vehicles and 
vehicles owned by others while on District property.   

I acknowledge and certify under penalty of perjury that I am aware of the District’s policy regarding tobacco-free 
environments at District sites, including the Project site and acknowledge and certify that I will adhere to the 
requirements of that policy and not permit any of my firm’s employees, agents, subcontractors, or my firm’s 
subcontractors’ employees or agents to use tobacco and/or smoke on the Project site.   The District also prohibits 
electronic cigarettes, “vaping” or similar product uses on District sites. 

 No Hazardous Materials.  I acknowledge and certify under penalty of perjury that no Asbestos, or Asbestos-

Containing Materials, polychlorinated biphenyl (PCB), or any material listed by the federal or state Environmental 
Protection Agency or federal or state health agencies as a hazardous material, or any other material defined as 
being hazardous under federal or state laws, rules, or regulations (“New Hazardous Material”), shall be furnished, 
installed, or incorporated in any way into the Project or in any tools, devices, clothing, or equipment used to affect 
any portion of Contractor's work on the Project for District.  I have instructed our employees with respect to the 
above-mentioned standards, hazards, risks, and liabilities.  

(i) Asbestos and/or asbestos-containing material shall be defined as all items containing but not limited to
chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite.  Any or all material containing greater
than one-tenth of one percent (.1%) asbestos shall be defined as asbestos-containing material.  Any disputes
involving the question of whether or not material is New Hazardous Material shall be settled by electron
microscopy or other appropriate and recognized testing procedure, at the District’s determination.  The costs
of any such tests shall be paid by Contractor if the material is found to be New Hazardous Material.

(ii) All Work or materials found to be New Hazardous Material or Work or material installed with equipment
containing “New Hazardous Material,” will be immediately rejected and this Work will be removed at
Contractor's expense at no additional cost to the District.

The Contractor must immediately notify the District within two (2) Business Days, if the Contractor finds and 
before it disturbs, any material that the Contractor believes may be hazardous waste, as defined in section 
25117 of the Health and Safety Code, and requires removal to a Class I, Class II, or Class III disposal site in 
accordance with provisions of existing law 

I acknowledge and certify under penalty of perjury that this certification provides notice to the Contractor that: 
(1) The Contractor's work may disturb lead-containing building materials.
(2) The Contractor must notify the District if any work may result in the disturbance of lead-

containing building materials.

 Lead as a Health Hazard.  Lead poisoning is recognized as a serious environmental health hazard facing 

children today.  Even at low levels of exposure, much lower than previously believed, lead can impair the 
development of a child's central nervous system, causing learning disabilities, and leading to serious behavioral 
problems.  Lead enters the environment as tiny lead particles and lead dust disburses when paint chips, chalks, 
peels, wears away over time, or is otherwise disturbed.  Ingestion of lead dust is the most common pathway of 
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childhood poisoning; lead dust gets on a child’s hands and toys and then into a child’s mouth through common 
hand-to-mouth activity.  Exposures may result from construction or remodeling activities that disturb lead paint, 
from ordinary wear and tear of windows and doors, or from friction on other surfaces. 
 
Ordinary construction and renovation or repainting activities carried out without lead-safe work practices can 
disturb lead-based paint and create significant hazards.  Improper removal practices, such as dry scraping, sanding, 
or water blasting painted surfaces, are likely to generate high volumes of lead dust. 
 
Because the Contractor and its employees will be providing services for the District, and because the Contractor's 
work may disturb lead-containing building materials, Contractor is hereby notified of the potential presence of 
lead-containing materials located within certain buildings utilized by the District.  All school buildings built prior to 
1993 are presumed to contain some lead-based paint until sampling proves otherwise.  
 

(i) Overview of California Law 
 
Education Code section 32240 et seq. is known as the Lead Safe Schools Protection Act. Under this act, 
the Department of Health Services ("DHS") is to conduct a sample survey of schools in the State of 
California for the purpose of developing risk factors to predict lead contamination in public schools. (Ed. 
Code, § 32241.) 

 
Any school that undertakes any action to abate existing risk factors for lead is required to utilize trained 
and state-certified contractors, inspectors, and workers. (Ed. Code, § 32243, subd. (b).)  Moreover, lead-
based paint, lead plumbing, and solders, or other potential sources of lead contamination, shall not be 
utilized in the construction of any new school facility or the modernization or renovation of any existing 
school facility. (Ed. Code, § 32244.) 
 
Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and the California Division 
of Occupational Safety and Health ("Cal/OSHA") have implemented safety orders applicable to all 
construction work where a contractor's employee may be occupationally exposed to lead.  
 
The OSHA Regulations apply to all construction work where a contractor's employee may be 
occupationally exposed to lead.  The OSHA Regulations contain specific and detailed requirements 
imposed on contractors subject to that regulation.  The OSHA Regulations define construction work as 
work for construction, alteration, and/or repair, including painting and decorating.  It includes, but is not 
limited to, the following: 

 
a. Demolition or salvage of structures where lead or materials containing lead are present; 

 
b. Removal or encapsulation of materials containing lead; 

 
c. New construction, alteration, repair, or renovation of structures, substrates, or portions thereof, 

that contain lead, or materials containing lead; 
 

d. Installation of products containing lead; 
 

e. Lead contamination/emergency cleanup; 
 

f. Transportation, disposal, storage, or containment of lead or materials containing lead on the site 
or location at which construction activities are performed; and 

 
g. Maintenance operations associated with the construction activities described in the subsection. 

 
Because it is assumed by the District that all painted surfaces (interior as well as exterior) within the District 
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contain some level of lead, it is imperative that the Contractor, its workers and subcontractors fully and 
adequately comply with all applicable laws, rules and regulations governing lead-based materials (including 
title 8, California Code of Regulations, section 1532. 1). 

The Contractor must notify the District if any Work may result in the disturbance of lead-containing building 
materials.  Any and all Work that may result in the disturbance of lead-containing building materials must 
be coordinated through the District.  A signed copy of this Certification must be on file prior to beginning 
Work on the Project, along with all current insurance certificates. 

(ii) Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic Substances Control Act

In 2008, the U.S. Environmental Protection Agency, issued a rule pursuant to the authority of Section 402(c)(3)
of the Toxic Substances Control Act, requiring lead safe work practices to reduce exposure to lead hazards
created by renovation, repair and painting activities that disturb lead-based paint (Renovation, Repair and
Painting Rule). Renovations in homes, childcare facilities, and schools built prior to 1978 must be conducted by
certified renovations firms, using renovators with accredited training, and following the work practice
requirements to reduce human exposures to lead.

Contractor, its workers and subcontractors must fully and adequately comply with all applicable laws, rules
and regulations governing lead-based materials, including those rules and regulations appearing within title 40
of the Code of Federal Regulations as part 745 (40 CFR 745).

The requirements apply to all contractors who disturb lead-based paint in a six-square-foot area or greater
indoors or a 20-square-foot area outdoors.  If a DPH-certified inspector or risk assessor determines that a
home constructed before 1978 is lead-free, the federal certification is not required for anyone working on that
particular building.

(iii) Contractor’s Liability

If the Contractor fails to comply with any applicable laws, rules, or regulations, and that failure results in a site
or worker contamination, the Contractor will be held solely responsible for all costs involved in any required
corrective actions, and shall defend, indemnify, and hold harmless the District, pursuant to the
indemnification provisions of the Contract, for all damages and other claims arising therefrom.

If lead disturbance is anticipated in the Work, only persons with appropriate accreditation, registrations,
licenses, and training shall conduct this Work.

It shall be the responsibility of the Contractor to properly dispose of any and all waste products, including, but
not limited to, paint chips, any collected residue, or any other visual material that may occur from the
prepping of any painted surface.  It will be the responsibility of the Contractor to provide the proper disposal
of any hazardous waste by a certified hazardous waste hauler.  This company shall be registered with the
Department of Transportation (DOT) and shall be able to issue a current manifest number upon transporting
any hazardous material from any school site within the District.

The Contractor shall provide the District with any sample results prior to beginning Work, during the Work,
and after the completion of the Work.  The District may request to examine, prior to the commencement of
the Work, the lead training records of each employee of the Contractor.

I acknowledge and certify under penalty of perjury, that: 
1. I have received notification of potential lead-based materials on the District’s property;
2. I am knowledgeable regarding and will comply with all applicable laws, rules, and regulations governing

work with, and disposal of, lead.
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 Imported Materials.  All soils, aggregate, or related materials (“Fill”) that Contractor, a Subcontractor, agent 

or supplier, in any way, provides or delivers and/or supplies to the Project Site shall be free of any and all 
hazardous material as defined in section 25260 of the Health and Safety Code, shall satisfy the requirements of any 
environmental review of the Project performed pursuant to the statutes and guidelines of the California 
Environmental Quality Act, sections 21000 et seq. of the Public Resources Code (“CEQA”), and shall comply with 
the requirements of sections 17210 et seq. of the Education Code, including requirements for a Phase I 
environmental assessment acceptable to the State of California Department of Education and Department of Toxic 
Substances Control.  I acknowledge that, to the furthest extent permitted by California law, the indemnification 
provisions in the Contract Documents apply to, without limitation, any claim(s) connected with providing, 
delivering, and/or supplying Fill.  

 Roofing Contract Financial Interest Certification (Public Contract Code § 3006) 

I,       [Your Name],      [Firm Name] 
certify that I have not offered, given, or agreed to give, received, accepted, or agreed to accept, any gift, 
contribution, or any financial incentive whatsoever to or from any person in connection with a roof project 
contract  or subcontract on the Project. As used in this certification, “person” means any natural person, business, 
partnership, corporation, union, committee, club, or other organization, entity, or group of individuals.   

I,       [Your Name],      [Firm Name] 
certify that I do not have, and throughout the duration of the Contract, I will not have, any financial relationship in 
connection with the performance of the Contract with any architect, engineer, roofing consultant, materials 
manufacturer, distributor, or vendor that is not disclosed below.  

I,       [Your Name],      [Firm Name] 
have the following financial relationships with an architect, engineer, roofing consultant, materials manufacturer, 
distributor, or vendor, or other person in connection with the following roof project contract: 

Name of firm ("Firm"):  
Mailing address:   
Address of branch office used for this Project:  
If subsidiary, name and address of parent company: 

For Projects without substantive roofing components, check the following box and execute this certification: 

  The Work on the Contract (1) does not include the replacement or repair of a roof or (2) is a repair of 

twenty five percent (25%) or less of the roof, (3) or is a repair project that has a total cost of twenty one 
thousand dollars ($21,000) or less. 

I acknowledge and certify under penalty of perjury that I am duly authorized to legally bind the Contractor to all 
provisions and items included in these certifications, that the contents of these certifications are true, and that 
these certifications are made under the laws of the State of California. 

Date: 

Proper Name of Contractor: 
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Signature: 

Print Name: 

Title: 
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