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AGREEMENT FOR 
PROJECT INSPECTION SERVICES 

BY AND BETWEEN 
MOUNTAIN VIEW WHISMAN SCHOOL DISTRICT 

AND 
CONSTRUCTION INSPECTION SERVICES, INC. 

 
This Agreement for Project Inspection Services (“Agreement”) is made is made and entered into as of May 5, 2022, by and 
between Mountain View Whisman School District (“District”) and Construction Inspection Services, Inc.(“Inspector”) 
(individually a “Party” or collectively the “Parties”).   
 

RECITALS 
 

WHEREAS, District intends to award contracts to construction contractor(s) to perform work (“Construction Work” or 
“Work”) for HVAC at Various Site Phase 2 Project (Project) at Crittenden Middle School, 1701 Rock Street, Monta Loma 
Elementary, 460 Thompson Avenue, Theuerkauf Elementary, 1625 San Luis Avenue, Mountain View, California 94040.  
(“Site”). 

 
WHEREAS, District has retained the services of Artik Arts & Architecture as the architect(s) and/or design professional(s) of 
the Construction Work (“Architect(s)”); and 

 
WHEREAS, the Construction Work shall be performed pursuant to District-approved plans, drawings, and specifications 
prepared by the Architect (“Contract Documents”), and rules, regulations and statutes applicable to school construction 
and other contract documents; and 

 
WHEREAS, District requires the services of a Division of the State Architect (“DSA”) approved project inspector during the 
Construction Work; and 

 
WHEREAS, pursuant to Education Code section 17311, the District shall provide for and require competent, adequate, and 
continuous inspection during construction or alteration by an inspector satisfactory to the Architect or Structural Engineer 
and the Department of General Services; and 

 
WHEREAS, Inspector warrants and represents that Inspector is competent to perform the duties and responsibilities 
required by this Agreement and by applicable laws and regulations for the inspection of Construction Work at the Site 
(“Project”). 

 
AGREEMENT 

 
NOW, THEREFORE, for good and sufficient consideration, receipt of which is acknowledged, the Parties agree as follows: 
 
1. Services.   

  
1.1. Inspector shall, as requested by District, act as the project inspector for the Project.  Inspector shall observe 

construction operations to ensure that the Project is constructed and completed in strict conformity with all 
applicable laws, regulations, the Contract Documents, and the “Performance of Services” section herein 
(“Services”). The Services include project inspection services for each component as listed below.  

 
1.2. Any one component or combination of components of the Services may be changed, or terminated, in the 

same manner as the Services, without changing in any way the remaining component(s).  The provisions of 
this Agreement shall apply to each component without regard to the status of the remaining component(s).  
Inspector shall invoice for each component separately and District shall compensate Inspector for each 
component separately on a proportionate basis based on the level and scope of work completed for each 
component.  
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1.3. The estimated approximate hard construction costs for the Site is Four Million Five Hundred Thousand Dollars 
($4,500,000.00): 

 
2. Term.  The term of this Agreement shall be the period of construction of the Project and shall terminate when the 

notice of completion for the Construction Work is recorded (“Term”), unless terminated or otherwise cancelled. 
  

3. Submittal of Documents.  The Inspector shall not commence Services under this Agreement until the Inspector has 
submitted and the District has approved the certificate(s) and affidavit(s), and the endorsement(s) of insurance 
required as indicated below:   
 

  X  Signed Agreement  
  X  Workers' Compensation Certification 
  X  Fingerprinting/Criminal Background Investigation Certification 
  X  Insurance Certificates and Endorsements 
  X  W-9 Form 
  
4. Compensation. Inspector’s fee for the performance of Services at the above Site shall be  

Five Thousand Seven Hundred Seventy-Five Dollars ($5,775.00) per month for a total maximum fee not to exceed  
Eleven Thousand Five Hundred Fifty Dollars ($11,500.00) (“Fee”).  

 
4.1. The Inspector shall submit a monthly itemized statement of Service charges and expenses (if applicable) to 

the District on the fifth (5th) day of each month.  Inspector shall prepare a separate itemized statement for the 
Site at which Inspector provides Services.  The itemized statement shall show the days and hours worked each 
workday Inspector performs Services for the previous month.  District will permit a one (1) month grace period 
beyond this time for the Inspector to submit its invoice for a particular month’s work. No amounts shall be 
due or owing to the Inspector if it fails to submit an invoice to the District at or before the end of that grace 
period. 

 
4.2. Payment for the Services shall be made for all undisputed amounts in monthly installment payments within 

thirty (30) days after the Inspector submits an itemized statement to the District for Services performed and 
after the District’s written approval of the Services performed. 

 
4.3. The daily job log referred to herein shall detail the time spent by the Inspector in the performance of Services 

pursuant to this Agreement. 
 

4.4. Inspector shall provide to the District on a timely basis and to not cause a delay in DSA’s approval of the 
Project, all verified report(s) for all scope(s) of Work and all other required Project documents if not already 
completed and provided to the District.  District shall retain five percent (5%) of Inspector’s Fee or Ten 
Thousand Dollars ($10,000), whichever is greater, until Inspector has filed all required verified report(s) and 
other Project Documents.  

 
4.5. If requested by the District, the Inspector shall provide additional or extended Services for the Project as may 

be necessary because of changed conditions including, without limitation, conditions made necessary by Work 
damaged by fire or other Acts of God during construction or prolongation of the initial construction contract 
time beyond the construction contract time schedule.  Additional or extended Services shall only be 
compensable if Inspector has exhausted the Fee, or if the additional or extended Services are not a component 
of the Services.  Those additional or extended Services shall be as agreed to by the District and shall be based 
on rates at or below the hourly, daily, weekly, or monthly rates as indicated here: 

 
Maximum Rate for Additional or Extended Services 

Hourly $110.00/Hour 

Daily N/A 

Weekly N/A 

Monthly $5,775.00/Month 
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5. Expenses.  District shall not be liable to Inspector for any costs or expenses paid or incurred by Inspector in performing 
Services, except for those set forth below.  Inspector agrees that travel may be required, at Inspector’s expense.  These 
travel expenses are not reimbursable.   
  
5.1. Not applicable 

  
6. Independent Contractor.  Inspector, in the performance of this Agreement, shall be and act as an independent 

contractor.  Inspector understands and agrees that it and all of its employees shall not be considered officers, 
employees, agents, partner, or joint venture of the District, and are not entitled to benefits of any kind or nature 
normally provided employees of the District and/or to which District's employees are normally entitled, including, but 
not limited to, State Unemployment Compensation or Worker's Compensation.  Inspector shall assume full 
responsibility for payment of all federal, state and local taxes or contributions, including unemployment insurance, 
social security and income taxes with respect to Inspector’s employees.  In the performance of the Services 
contemplated, Inspector is an independent contractor or business entity, with the sole authority for controlling and 
directing the performance of the details of Inspector’s work, District being interested only in the results obtained. 
  

7. Inspector’s and Subconsultant Registration and Compliance.   
 
7.1. Inspector acknowledges that, for purposes of Labor Code section 1725.5, all or some of the Work is a public 

work to which Labor Code section 1771 applies and that the Project is subject to compliance monitoring and 
enforcement by the Department of Industrial Relations.  Inspector shall comply with Labor Code section 
1725.5, including without limitation the registration requirements for itself and its subconsultants.  Inspector 
represents that all of its subconsultants are registered pursuant to Labor Code section 1725.5. 
  

7.2. To the extent applicable, Inspector shall pay workers not less than the general prevailing rate of per diem 
wages and the general prevailing rate for holiday and overtime work as determined by the Director of the 
Department of Industrial Relations, State of California, for the type of work performed and the locality in which 
the work is to be performed within the boundaries of the District, pursuant to sections 1770 et seq. of the 
California Labor Code.  Prevailing wage rates are available from the District or on the Internet at: 
<http://www.dir.ca.gov>. 
 

7.3. Labor Code section 1771.1(a) states the following: 
 

7.3.1. “A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to 
the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any 
contract for public work, as defined in this chapter, unless currently registered and qualified to 
perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code 
or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to 
perform public work pursuant to Section 1725.5 at the time the contract is awarded.” 
 

7.4. Inspector shall comply with the registration and compliance monitoring provisions of Labor Code section 
1771.4, including furnishing its CPRs to the Labor Commissioner of California and complying with any 
applicable enforcement by the Department of Industrial Relations.  
 

7.5. Inspector shall post job site notices, as required by law, including without limitation Labor Code section 1771.4.   
 

7.6. Inspector shall comply with all requirements of Labor Code section 1771.4, except the requirements that are 
exempted by the Labor Commissioner for the Project. 

 
8. Designated Representatives.  Inspector shall coordinate with District personnel and/or its designated representatives 

as may be requested and desirable, including with other professionals employed by the District for the design, 
coordination or management of other work related to the Project. 
  

9. Materials.  Inspector shall furnish, at its own expense, all labor, materials, equipment, supplies and other items 
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necessary to complete the Services to be provided pursuant to this Agreement, except as follows:  
 

9.1. Not applicable 
 

10. Performance of Services. 
  

10.1. Standard of Care.   
 

10.1.1. Inspector represents that Inspector has the qualifications and ability to perform the Services in a 
professional manner, without the advice, control or supervision of District.  Inspector’s Services will 
be performed, findings obtained, reports and recommendations prepared in accordance with 
generally and currently accepted principles and practices of its profession for services to California 
school districts.  Inspector’s Services will be performed with due care and in accordance with 
applicable law, code, rule, regulation, and/or ordinance. 

 
10.1.2. Inspector hereby represents that it possesses the necessary professional capabilities, qualifications, 

licenses, skilled personnel, experience, expertise, and financial resources, and it has available and will 
provide the necessary equipment, materials, tools, and facilities to perform the Services in an 
efficient, professional, and timely manner in accordance with the terms and conditions of the 
Agreement.   

 
10.1.3. Inspector shall be responsible for the professional quality, technical accuracy, completeness, and 

coordination of the Services, and Inspector understands that the District relies upon such professional 
quality, accuracy, completeness, and coordination by Inspector in performing the Services. 

 
10.1.4. Inspector shall ensure that any individual performing work under the Agreement requiring a 

California license shall possess the appropriate license required by the State of California.  All 
personnel shall have sufficient skill and experience to perform the work assigned to them. 

 
10.2. Meetings.  Inspector agrees to participate in coordination meetings to discuss District strategies, timetables, 

implementations of Services, and any other issues deemed relevant to the Project. 
 

10.3. District Approval.   
 

10.3.1. The District has the right to inspect and supervise to secure satisfactory completion of the Services.   
 

10.3.2. Prior to any documents being made public, Inspector shall provide in draft form to District staff and 
District legal counsel, all documents that it or its subconsultants prepare. 

  
10.4. Inspector’s Authority 

 
10.4.1. Full-Time Inspector under Direction of Architect.  Inspector shall act as the Project inspector on a 

full-time, continuous basis, including during off hours, and weekend hours as deemed necessary by 
Inspector, the Architect and/or District.  Inspector shall act under the direction of the Architect and 
shall be responsible to the Department of General Services, Division of the State Architect for 
enforcement of the Project plans and specifications.    

 
10.4.2. Authority to Reject or Stop Construction Work.  Inspector shall not have the authority to direct a 

contractor in the execution of the Construction Work nor to stop work on the Project.  However, if 
Inspector observes Construction Work being performed in deviation from the approved plans, 
specifications, or change orders or in violation of any local, state or federal statute, Inspector shall, if 
such deviation or violation is not immediately corrected by contractor when brought to the attention 
of contractor, direct the contractor in writing, while simultaneously notifying the Architect, and the 
District, to cease installation of that nonconforming portion of Construction Work, pending further 
decision by Architect and District, and shall in all cases, make a written record of the event.  Inspector 
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shall deliver copies of the written record to District within twenty-four (24) hours of the event. 
 

10.4.3. Conflict of Interest.  Inspector shall not have a financial or investment interest in any person, 
contractor, entity, or their employees, agents, or subcontractors with responsibilities for the 
construction of, design of, or other work or duties related to the Project.  Inspector shall not have the 
authority to assist any person, contractor, entity, or their employees, agents, or subcontractors in the 
performance of the any work on the Project. Inspector shall not undertake any responsibilities of any 
person, contractor, entity, or their employees, agents, or subcontractors.  It shall be understood, 
however, that Inspector shall make every attempt to remove obstacles preventing the orderly 
progress of work on the Project. 

 
10.5. On-Site Presence.  Inspector shall be physically present at the Site at all times necessary for performance of 

its duties as project inspector.  Inspector shall have personal knowledge of the Construction Work at all stages.  
Inspector shall accompany the Architect, District, the construction manager, or other consultants when any of 
them are observing the Construction Work.  Inspector shall be physically present for all concrete work and 
masonry work. 

 
10.6. Inspector’s General Obligations, Duties, and Responsibilities.  Inspector shall completely and timely inspect 

all portions of the Construction Work as it progresses, including, without limitation, the following: 
 
10.6.1. Inspector shall endeavor to guard District and the State of California (“State”) against apparent 

defects and deficiencies in the Construction Work and shall act on behalf of District to see that the 
Construction Work is executed and completed in a timely manner in accordance with the Contract 
Documents and applicable laws and regulations. 

 
10.6.2. Inspector shall study and fully comprehend the requirements of the Construction Documents in order 

to provide competent inspection of the Construction Work.  Inspector shall consult the Architect to 
resolve any uncertainties in Inspector’s comprehension of the Contract Documents.  Inspector shall 
possess a thorough understanding of the requirements of the Contract Documents for each portion 
of Construction Work before that portion of Construction Work is performed. 

 
10.6.3. Inspector shall identify all non-compliant Construction Work as work on the Project progresses in 

order to facilitate timely corrective action. 
 
10.6.4. Inspector shall verify code-compliant implementation of the materials testing and special inspection 

program, as applicable, including notification of materials testing labs, the performance of material 
sampling and special inspections, and the review of all material sampling and special inspection 
reports. Inspector shall not be required to conduct tests that are specified in the Contract Documents 
to be performed by a testing or inspection laboratory or firm. 

 
10.6.5. Inspector shall comply with all the requirements of a DSA project inspector including, without 

limitation, all the requirements included and/or referenced in the most recent versions of the 
following forms, attached hereto as Exhibit A:  

 
10.6.5.1. Form DSA IR A-7, Project Inspector: Certification and Approval. 
 
10.6.5.2. Form DSA IR A-8, Project Inspector and Assistant Inspector: Duties and Performance.  

 
10.6.6. Inspector shall not authorize deviations from the Contract Documents.  

 
10.6.7. Inspector shall obtain authorization to access DSAbox and submit all communications and documents 

through DSAbox.  
 

10.7. Inspector Maintenance of Records, Job File, and Building Codes 
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10.7.1. Inspection Records.  Inspector shall maintain detailed, comprehensive, organized, accessible, and 
timely documentation of all inspections of the Construction Work (“Inspection Records”).  The 
Inspection Records shall identify all compliant and non-compliant Construction Work.  The Inspection 
Records shall include, without limitation: 

 
10.7.1.1. Record of Inspection on Plans.  A systematic record of the inspection of all Construction 

Work required by the Construction Documents.  Inspector shall perform this by marking 
properly completed Construction Work on a set of Construction Documents to verify that 
the requirements of the plans and specifications have been met. 

 
10.7.1.2. Construction Procedure Records (Title 24, Part 1, Section 4-342(6)).  These shall include, 

without limitation, concrete placement operations, welding operations, pile penetration 
blow counts, and other records specified on the approved Construction Documents. 

 
10.7.1.3. Deviations and Resolution of Deviations.  The resolution of reported deviations. 
 
10.7.1.4. Daily Job Log.  Daily job log of the Inspector’s time spent, areas and scopes inspected, and 

tasks performed on the Site. 
 
10.8. Job File.  Inspector shall maintain a record of his/her attendance at the Site and shall maintain files of 

schedules, notes, communications, records, documents, and drawings on behalf of the District.   
 
10.8.1. The schedules, notes, communications, records, documents, and drawings shall be regularly 

reviewed with the District, shall be kept in an order as directed by the District (e.g. by date or type of 
transaction).  
  

10.8.2. Inspector shall assist District staff in preparing quarterly progress reports to the governing board of 
the District.   

 
10.8.3. In addition, the Inspector shall organize and maintain a complete system of construction records, 

including, but not limited to: 
 

10.8.3.1. All Inspection Records. 
10.8.3.2. Job memo file. 
10.8.3.3. Site conference file. 
10.8.3.4. Progress reports. 
10.8.3.5. Test and Inspection List (Form DSA-103-1 (Revised 01-01-12).  
10.8.3.6. Correspondence file, including, without limitation, all correspondence from/to Architect, 

construction contractor(s), District, and DSA. 
10.8.3.7. Complete change order file. 
10.8.3.8. All Addenda. 
10.8.3.9. All deferred approval documents. 
10.8.3.10. Complete shop drawings, samples, and submittal file. 
10.8.3.11. All Contract Documents including, without limitation, the approved plans and 

specifications. 
 

10.8.4. All records and documents kept by Inspector shall be and remain the property of District.  
 

10.9. Building Codes.  In addition to the above documents, Inspector shall keep at the Site, a copy of all applicable 
and up to date building codes and regulations necessary to perform required inspections, including, without 
limitation, the following parts of Title 24 of the California Code of Regulations in the edition referenced in the 
Contract Documents:  
10.9.1. Title 24, Part 1 (Administrative Code). 

 
10.9.2. Title 24, Part 2, Volumes 1, 2, and 3 (Building Code). 



Agreement for Project Inspection Services – MVWSD & Construction Inspection Services, Inc. 
HVAC at Various Sites Phase 2 Project Page 7 

10.9.3. Title 24, Part 3 (Electrical Code). 
 

10.9.4. Title 24, Part 4 (Mechanical Code). 
 

10.9.5. Title 24, Part 5 (Plumbing Code). 
 

10.9.6. Title 24, Part 6 (Energy Code). 
 

10.10. Communications, Reporting, and Notifications 
 

10.10.1. DSA Notification.  Inspector shall notify DSA: 
 

10.10.1.1. At least forty-eight (48) hours prior to the start of any Construction Work at the Site. 
 
10.10.1.2. At least forty-eight (48) hours prior to completion of any foundation 

excavations/trenches. 
 
10.10.1.3. At least forty-eight (48) hours prior to the first concrete pour/placement at the Site. 
 
10.10.1.4. When Construction Work has been suspended for a period of more than two (2) weeks. 

 
10.10.2. Notification of District and Architect.  Inspector shall immediately report to District, the Architect, 

and the construction manager any failure by any contractor or subcontractor to comply with the 
Contract Documents, or any attempted substitutions of required materials and/or workmanship in 
any portion of the Construction Work.  Inspector shall inform the District, the Architect, and the 
construction manager of any conflicts, ambiguity, and/or inconsistencies in the Contract Documents 
and of any interpretations, suggestions, comments, and/or criticisms the Inspector has related to the 
Project or the Contract Documents.  Inspector shall advise the District of needed inspections related 
to the status of the Construction Work, and District shall provide the schedule of Construction Work 
to Inspector so that both Parties arrange timely inspections. 

 
10.10.3. Deviation Notification of Contractor(s).  Inspector shall notify a contractor verbally and in writing of 

any deviations from the approved Contract Documents by that contractor or its subcontractors.  If 
the contractor does not immediately correct the deviation upon the verbal notice, then copies of the 
written notice shall be forwarded immediately to the District, the Architect, the construction 
manager, and DSA.  Inspector shall document all resolutions of reported deviations and make them 
part of the Inspection Records. 

 
10.10.4. Contractor Inquiries.  Contractors are expected to direct inquiries regarding Construction Document 

interpretation to the Architect through the Inspector, including the contractor’s uncertainties 
regarding the Construction Documents.  Inspector shall document these inquiries and immediately 
forward them to the Architect for response.  

 
10.10.5. Construction Manager.   Inspector shall also work with the construction manager if the District uses 

a construction manager on any portion of the Project.  If District does not use a construction manager 
on the Project, then all references to a construction manager herein shall mean the District.   

 
10.11. Inspector Responsibilities for Forms and Reports   

 
10.11.1. Semi-Monthly Reports.  Inspector shall submit semi-monthly reports on the 1st and the 15th of each 

month to District, the Architect, and DSA.   
 

10.11.2. Verified Reports.  Inspector shall submit verified reports at the following times that will include 
notification of outstanding deviations: 
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10.11.2.1. Work on the Project is suspended for a period of more than one (1) month. 
 
10.11.2.2. Inspector is terminated for any reason. 
 
10.11.2.3. DSA requests a verified report. 
 
10.11.2.4. If District occupies any building on the Site. 
 
10.11.2.5. When the Construction Work is complete. 

 
Each verified report shall be on Form DSA-6, or more current form, and shall clearly describe all non-
compliant Construction Work including change order work that is pending DSA approval.  Each 
verified report shall state that Inspector knows of his/her personal knowledge that the Construction 
Work has, in every material respect, been performed in compliance with the Construction 
Documents.  Inspector shall declare under penalty of perjury that all information indicated on the 
report is true. 

 
10.12. All Other Reports.  In addition, Inspector shall initiate and file with DSA prior to their due date, any other 

Project-related, forms, required of contractors, subcontractors, testing and inspection laboratories, and the 
District.  Inspector shall prepare and forward to the District, Architect, and DSA all other reports required by 
Title 24 of the California Code of Regulations, the State, and/or DSA. 

 
10.13. Inspector Responsibilities for Laboratory Structural Tests.  Inspector shall initiate and expedite testing by 

independent test laboratories and shall maintain all necessary back up information for special inspection 
invoice processing and shall be responsible for the sequential progress of the Project related to the test lab 
reports. 

 
10.14. Inspector Responsibilities at Beginning of Occupancy.  Inspector shall observe the District’s occupancy or 

movement of District-furnished equipment to each Site before completion and record and report any damages 
occurring so any claims may be fully documented.  

 
10.15. Compliance with DSA Inspection Card Process.  Inspector shall perform any service or work required to 

comply with DSA’s inspection card process that establishes specific construction milestones that must be 
approved by the Inspector before contractor(s) can start subsequent work on a project.    

 
10.16. Facilities/Equipment.  District shall provide for Inspector’s operational needs, such as office supplies, 

telephone, and fax machine. 
 

10.17. Inspector Certification.  Inspector shall provide the District a copy of documents satisfactory to the District 
certifying that Inspector holds proper state certification and approval by DSA to perform the required Services 
for this Agreement.  Inspector shall also provide any other documents or certification requested by the District.  
Inspector shall initiate and provide the District with Form DSA-5, or more current qualification/certification 
form. 

 
10.18. Substitute Inspector and/or Assistant Inspector.  Inspector shall provide the Services throughout the Term 

and shall not delegate its duties without the full knowledge and prior written consent of the District.  In the 
event of Inspector’s absence for more than two (2) consecutive days or unavailability for scheduled 
inspections, Inspector, at no cost to District, shall secure a substitute inspector and/or assistant inspector who 
shall be appropriately certified, approved by DSA, and pre-approved in writing by District, to perform the 
Services.  Certification documents for the approved substitute inspector(s) and/or assistant inspector(s) shall 
be presented to District within thirty (30) working days after the date of this Agreement.  All substitute 
inspector(s) and assistant inspector(s) shall be obligated to perform the Services while performing any work 
on the Project.  Inspector shall provide technical guidance and monitoring of all substitute inspector(s) and 
assistant inspector(s). 
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10.19. Other Jobs Outside of the Project.  Inspector shall be required to work full-time on the Project, and shall not 
work on or be under contract for another project without prior written approval from District, and without a 
reduction in compensation proportionate to the amount of time Inspector is required to be absent for 
responsibilities to another project. 

 
10.19.1. In the event that this Agreement involves a company of inspectors, a DSA-approved inspector shall 

be designated as the Inspector for District and shall be on constant duty at the Site as described in 
this Agreement. 

 
10.19.2. Inspector shall have the right to request and obtain an uncompensated release for a reasonable 

amount of time to fulfill unavoidable duties on other incomplete projects in progress at the beginning 
of the Project. 

 
11. Information.  To the extent applicable, Inspector shall obtain information from the District as follows: 

 
11.1. Furnished by District.  Upon request by Inspector, District shall furnish Inspector any information and 

documents readily available to District that the Inspector determines may be of use to the Inspector in the 
performance of the Services.  District shall rely upon Inspector to determine which information and documents 
may be of use to the Inspector in performance of the Services.  District makes no representations with respect 
to the reliability, accuracy, or completeness of any information or documents furnished by the District.  
Inspector shall determine if it is appropriate to rely on the District furnished information or documents.  
Inspector shall determine if clarification, additional information, or additional data is needed.  

 
11.2. Furnished by Others.  Inspector is to obtain, utilizing its own personnel, any required information that has 

been developed by other public or private entities that are not under contract to District.  Inspector shall 
determine if it is appropriate to rely on the information or data developed by these other public or private 
entities.  Inspector shall determine if clarification, additional information, or additional data is needed. 

 
12. Originality of Services.  Except as to standard generic details, Inspector agrees that all technologies, formulae, 

procedures, processes, methods, writings, ideas, dialogue, compositions, recordings, teleplays and video productions 
prepared for, written for, or submitted to the District and/or used in connection with this Agreement, shall be wholly 
original to Inspector and shall not be copied in whole or in part from any other source, except that submitted to 
Inspector by District as a basis for such services.  
  

13. Copyright/Trademark/Patent.  Inspector understands and agrees that all matters produced under this Agreement shall 
become the property of District and cannot be used without District's express written permission.  District shall have 
all right, title and interest in said matters, including the right to secure and maintain the copyright, trademark and/or 
patent of said matter in the name of the District.  Inspector consents to use of Inspector's name in conjunction with 
the sale, use, performance and distribution of the matters, for any purpose and in any medium. 

 
14. Audit.  Inspector shall establish and maintain books, records, and systems of account, in accordance with generally 

accepted accounting principles, reflecting all business operations of broker transacted under this Agreement.  Inspector 
shall retain these books, records, and systems of account during the Term of this Agreement and for five (5) years 
thereafter.  Inspector shall permit the District, its agent, other representatives, or an independent auditor to audit, 
examine, and make excerpts, copies, and transcripts from all books and records, and to make audit(s) of all billing 
statements, invoices, records, and other data related to the Services covered by this Agreement.  Audit(s) may be 
performed at any time, provided that the District shall give reasonable prior notice to Inspector and shall conduct 
audit(s) during Inspector’s normal business hours, unless Inspector otherwise consents.  If the Agreement involves the 
expenditure of public funds in excess of ten thousand dollars ($10,000), the Agreement shall be subject to examination 
and audit by the State Auditor for a period of three (3) years after final payment.  The audit shall be confined to those 
matters connected with the performance of the Agreement, including, but not limited to, the costs of administering 
the Agreement. 
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15. Termination 
 

15.1. Job Completion.  Unless previously terminated or otherwise cancelled, this Agreement shall terminate when 
the notice of completion for the Project is recorded with the County recorder. 
 

15.2. Without Cause by District.  District may, at any time, with or without reason, terminate this Agreement and 
compensate Inspector only for the Services satisfactorily rendered to the date of termination.  Written notice 
by District shall be sufficient to stop further performance of Services by Inspector.  Notice shall be deemed 
given when received by the Inspector or no later than three (3) days after the day the notice was mailed, 
whichever is sooner. 

 
15.3. Without Cause by Inspector.  Inspector may not terminate this Agreement without cause. 

 
15.4. With Cause by District.  District may terminate this Agreement upon giving of written notice of intention to 

terminate for cause.  Cause shall include:   
 
15.4.1. Material violation of this Agreement by the Inspector; or   

 
15.4.2. Any act by Inspector exposing the District to liability to others for personal injury or property damage; 

or 
 

15.4.3. Inspector is adjudged a bankrupt, Inspector makes a general assignment for the benefit of creditors 
or a receiver is appointed on account of Inspector's insolvency.   

 
Written notice by District shall contain the reasons for such intention to terminate and unless within three (3) 
calendar days after that notice the condition or violation shall cease, or satisfactory arrangements for the 
correction thereof be made, this Agreement shall upon the expiration of the three (3) calendar days cease and 
terminate.  In the event of this termination, the District may secure the Services from another project 
inspector.  If the expense, fees, and/or costs to the District exceeds the cost of providing the Services pursuant 
to this Agreement, the Inspector shall immediately pay the excess expense, fees, and/or costs to the District 
upon the receipt of the District’s notice of these expense, fees, and/or costs.  The foregoing provisions are in 
addition to and not a limitation of any other rights or remedies available to District. 

 
15.5. With Cause by Inspector.  Inspector may only terminate this Agreement after giving written notice of intention 

to terminate for cause and the expiration of the time to cure.  Cause shall only include:   
 
15.5.1. Material violation of this Agreement by the District, or   

 
15.5.2. Failure of the District to timely pay undisputed Inspector invoices.   
 
Written notice by Inspector shall contain the reasons for such intention to terminate and unless within thirty 
(30) calendar days after that notice the condition or violation shall cease, or satisfactory arrangements for the 
correction thereof be made, this Agreement shall upon the expiration of the thirty (30) calendar days cease 
and terminate.  During the thirty (30) calendar days the Inspector shall continue providing Services to the 
District until the Agreement ceases and terminates.  In the event of this termination, the District may secure 
the Services from another Inspector.   
 

15.6. Documentation upon Termination.  Upon termination, Inspector shall provide the District with all documents 
produced maintained or collected by Inspector pursuant to this Agreement, whether or not such documents 
are final or draft documents. 

  
16. Indemnification.  To the furthest extent permitted by California law, Inspector shall defend, indemnify, and hold free 

and harmless the District, its agents, representatives, officers, consultants, employees, trustees, and volunteers (“the 
indemnified parties”) from any and all claims, demands, causes of action, costs, expenses, liability, loss, damage or 
injury of any kind, in law or equity (“Claim”), arising out of, pertaining to or relating to, in whole or in part, the 
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negligence, recklessness, errors or omissions, or willful misconduct of Inspector, its officials, officers, employees, 
subcontractors, consultants, or agents directly or indirectly arising out of, connected with, or resulting from the 
performance of the Services, the Project, and/or this Agreement, including without limitation the payment of all 
consequential damages. 

 
17. Insurance 
 

17.1. Inspector shall procure and maintain during the life of the Project the following insurance with minimum limits 
equal to the amount indicated below. 

 
17.1.1. Commercial General Liability and Automobile Liability Insurance.  Commercial General Liability 

Insurance and Any Auto Automobile Liability Insurance that shall protect the Inspector, the District, 
and the State from all claims of bodily injury, property damage, personal injury, death, advertising 
injury, and medical payments arising from any portion of the Services.   

 
17.1.2. Workers’ Compensation and Employers’ Liability Insurance.  In accordance with provisions of 

section 3700 of the California Labor Code, Inspector shall be required to secure workers’ 
compensation coverage for its employees.  In addition, the Inspector shall provide Employers’ Liability 
Insurance for all of its employees engaged in any work on the Project.  If any class of employee or 
employees engaged in work under this Agreement are not protected under the Workers’ 
Compensation Statute, adequate insurance coverage for the protection of any employee(s) not 
otherwise protected must be obtained before any of those employee(s) commence work under this 
Agreement. 

 
17.1.3. Professional Liability (Errors and Omissions).  Professional Liability (Errors and Omissions) Insurance 

as appropriate to the Inspector’s profession. 
 

Type of Coverage Minimum 
Requirement 

Commercial General Liability Insurance, including Bodily Injury, 
Personal Injury, Property Damage, Advertising Injury, and Medical 
Payments 

Each Occurrence 
General Aggregate 

 
 
 
$ 1,000,000 
$ 2,000,000 

Automobile Liability Insurance -  Any Auto 
Each Occurrence 
General Aggregate 

 
$ 1,000,000 
$ 2,000,000 

Professional Liability $ 2,000,000 

Workers Compensation Statutory Limits 

Employer’s Liability $ 1,000,000 

 
17.2. Proof of Carriage of Insurance.  Inspector shall not commence any work under this Agreement until all 

required insurance has been obtained and certificates indicating the required coverages have been delivered 
in duplicate to District and approved by District.  Certificates and insurance policies shall include the following: 

 
17.2.1. A clause stating:  “This policy shall not be canceled or reduced in required limits of liability or amounts 

of insurance until notice has been mailed to the District, stating date of cancellation or reduction.  
Date of cancellation or reduction shall not be less than thirty (30) days after date of mailing notice.” 

 
17.2.2. Language stating in particular those insured, extent of insurance, location and operation to which 

insurance applies, expiration date, to whom cancellation and reduction notice will be sent, and length 
of notice period. 

 
17.2.3. An endorsement stating that District and the State and their agents, representatives, employees, 
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trustees, officers, consultants, and volunteers are named additional insureds under all policies except 
Workers’ Compensation Insurance, Professional Liability, and Employers’ Liability Insurance.  An 
endorsement shall also state that Inspector’s insurance policies shall be primary to any insurance or 
self-insurance maintained by District. 

 
17.2.4. All policies except the Professional Liability Policy shall be written on an occurrence form. 

 
17.3. Acceptability of Insurers.  Insurance is to be placed with insurers admitted in California with a current A.M. 

Best's rating of no less than A:VII, unless otherwise acceptable to District and agreed upon in writing.  
 
18. Assignment.  The obligations and liabilities of the Inspector pursuant to this Agreement shall not be assigned voluntarily 

by the Inspector nor assigned by operation of law, without express written consent of the District. 
  

19. Binding Contract.  This Agreement shall be binding upon the Parties hereto and upon their successors and assigns and 
shall inure to the benefit of the Parties and their successors and assigns. 

 
20. Compliance with Laws. 

 
20.1. Generally.  Inspector shall observe and comply with all rules and regulations of the governing board of the 

District and all federal, state, and local laws, ordinances and regulations.  Inspector shall give all notices 
required by any law, ordinance, rule and regulation bearing on the Services indicated or specified.  If Inspector 
observes that any of the Work required by this Agreement is at variance with any such laws, ordinance, rules 
or regulations, Inspector shall notify the District, in writing, and, at the sole option of the District, any necessary 
changes to the Services shall be made and this Agreement shall be appropriately amended in writing, or this 
Agreement shall be terminated effective upon Inspector receipt of a written termination notice from the 
District.  If Inspector performs any work that is in violation of any laws, ordinances, rules or regulations, 
without first notifying the District of the violation, Inspector shall bear all costs arising therefrom. 
  

20.2. Compliance with Applicable Laws.  Inspector shall conform to the following specific rules and regulations as 
well as all other applicable laws, ordinances, rules, and regulations.  Nothing in the Contract Documents is to 
be construed to permit Construction Work not conforming to these codes. 

 
20.2.1. California Code of Regulations, Title 24, including amendments, in the edition referenced in the 

Contract Documents. 
 
20.2.2. Regulations of the State Fire Marshall (Title 19, California Code of Regulations) and applicable local 

fire safety codes. 
 
20.2.3. Labor Code of the State of California - Division 2, Part 7, Public Works and Public Agencies. 
 
20.2.4. Education Code of the State of California 
 
20.2.5. Industrial Accident Commission's Safety Orders, State of California. 
 
20.2.6. National Electrical Safety Code, U. S. Department of Commerce. 
 
20.2.7. National Board of Fire Underwriters' Regulations. 
 
20.2.8. Manual of Accident Prevention in Construction, latest edition, published by the American General 

Contractors of America. 
 

Inspector certifies that it is aware of the provisions of California Labor Code, the California Code of 
Regulations, and/or precedential decisions of the California Department of Industrial Relations and/or any of 
its subsidiary divisions that require the payment of prevailing wage rates and the performance of other 
requirements on certain “public works” and “maintenance” projects (“Prevailing Wage Laws”).  Since 
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Inspector is performing Services as part of an applicable “public works” or “maintenance” project, and since 
the total compensation is $1,000 or more, Inspector agrees to fully comply with and to require its 
consultant(s) to fully comply with all applicable Prevailing Wage Laws. 

 
21. Certificates/Permits/Licenses.  Inspector and all Inspector’s employees or agents shall secure and maintain in force 

such certificates, permits and licenses as are required by law in connection with the furnishing of the Services.  Except 
for any license or permits furnished by District, Inspector shall be fully responsible for identifying and obtaining all 
necessary licenses and permits for the timely prosecution of the Services. 
  

22. Anti-Discrimination.  It is the policy of the District that in connection with all work performed under contracts there be 
no discrimination against any employee engaged in the work because of race, color, ancestry, national origin, religious 
creed, physical disability, medical condition, marital status, sexual orientation, gender, or age and therefore the 
Inspector agrees to comply with applicable Federal and California laws including, but not limited to the California Fair 
Employment and Housing Act beginning with Government Code Section 12900 and District policy.  Inspector and each 
subconsultant shall comply with Chapter 1 of Division 2, Part 7 of the Labor Code, beginning with § 1720, and including 
§§ 1735, 1777.5 and 1777.6, forbidding discrimination, and §§ 1776, 1777.5 and 1777.6 concerning the employment 
of apprentices by Inspector or subconsultants.  Willful failure to comply may result in penalties, including loss of the 
right to bid on or receive public works contracts.  In addition, the Inspector agrees to require like compliance by all its 
subcontractor(s). 

 
23. Fingerprinting of Employees.  The Fingerprinting/Criminal Background Investigation Certification must be completed 

and attached to this Agreement prior to Inspector performing of any portion of the Services. 
 

24. Disabled Veteran Business Enterprises.  Section 17076.11 of the Education Code requires school districts using funds 
allocated pursuant to the State of California School Facility Program for the construction or modernization of a school 
building to have a participation goal of at least 3 percent, per year, of the overall dollar amount expended each year by 
the school district, for disabled veteran business enterprises (DVBE).  In accordance therewith, Inspector must submit, 
upon request by District, appropriate documentation to District identifying the steps Inspector has taken to solicit DVBE 
participation in conjunction with this Agreement, if applicable. 

 
25. Interaction with the Media and Public.  Inspector shall promptly refer all inquiries from the news media or public to 

District and shall not make any statements to the media or the public relating to the Services.  If Inspector receives a 
complaint from a citizen or the community, Inspector shall promptly inform the District about the complaint. 

 
26. Taxes.  Inspector shall be liable and solely responsible for paying all required taxes and other obligations, including but 

not limited to federal and state income taxes and social security taxes payable in connection with the Services and this 
Agreement.  Inspector agrees to release, indemnify, defend, and hold District harmless from and against any worker’s 
compensation or any tax liability which District may incur to any Federal or State governments with jurisdiction as a 
consequence of this Agreement.  All payments made to Inspector may be reported to the Internal Revenue Service. 

 
27. No Rights in Third Parties.  This Agreement does not create any rights in, or inure to the benefit of, any third party 

except as expressly provided herein. 
  

28. District’s Evaluation of Inspector and Inspector’s Employees and/or Subcontractors.  District may evaluate Inspector 
in any manner which is permissible under the law.  District’s evaluation may include, without limitation: 

 
28.1. Requesting that District employee(s) evaluate Inspector and Inspector’s employees and subcontractors and 

each of their performance. 
 

28.2. Announced and unannounced observance of Inspector, Inspector’s employee(s), and/or subcontractor(s). 
 
29. Limitation of District Liability.  Other than as provided in this Agreement, District’s financial obligations under this 

Agreement shall be limited to the payment of the compensation provided in this Agreement.  Notwithstanding any 
other provision of this Agreement, in no event, shall District be liable, regardless of whether any claim is based on 
contract or tort, for any special, consequential, indirect or incidental damages, including, but not limited to, lost profits 
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or revenue, arising out of or in connection with this Agreement for the Services performed in connection with this 
Agreement.  
  

30. Disputes.  All claims, disputes or controversies arising out of, or in relation to the interpretation, application or 
enforcement of this Agreement may be decided through mediation as the first method of resolution.  If this method 
proves unsuccessful, then all claims, disputes or controversies as stated above may be decided through arbitration, if 
agreed to by all Parties.  

 
31. Confidentiality.  Inspector and all personnel designated by Inspector to perform under this Agreement shall maintain 

the confidentiality of all information received in the course of performing any work pursuant to this Agreement.  This 
requirement to maintain confidentiality shall extend beyond the effective termination date of the Agreement.  

 
32. Employment with Public Agency.  Inspector, if an employee of another public agency, agrees that Inspector will not 

receive salary or remuneration, other than vacation pay, as an employee of another public agency for the actual time 
in which Services are actually being performed pursuant to this Agreement.  

 
33. Notice.  Any notice required or permitted to be given under this Agreement shall be deemed to have been given, 

served, and received if given in writing and either personally delivered or sent by overnight delivery service, addressed 
as follows:  

 

District:  
Mountain View Whisman School District 
1400 Montecito Ave. 
Mountain View, CA 94043 
ATTN: Rebecca Westover 

Inspector: 
Construction Inspection Services, Inc.  
243 Arroyo Drive     
Pacifica, CA _94044   
ATTN:  Kurt Dodge    

 
Any notice personally given shall be effective upon receipt. Any notice sent by overnight delivery service shall be 
effective the business day next following delivery thereof to the overnight delivery service.   

 
34. Integration/Entire Agreement of Parties.  This Agreement constitutes the entire agreement between the Parties for 

the Services and supersedes all prior discussions, negotiations, and agreements, whether oral or written.  This 
Agreement may be amended or modified only by a written instrument executed by both Parties. 
  

35. California Law.  This Agreement shall be governed by and the rights, duties and obligations of the Parties shall be 
determined and enforced in accordance with the laws of the State of California.  The Parties further agree that any 
action or proceeding brought to enforce the terms and conditions of this Agreement shall be maintained in the county 
in which the District’s administrative offices are located.  
  

36. Waiver.  The waiver by either Party of any breach of any term, covenant, or condition herein contained shall not be 
deemed to be a waiver of such term, covenant, condition, or any subsequent breach of the same or any other term, 
covenant, or condition herein contained. 

 
37. Severability.  If any term, condition or provision of this Agreement is held by a court of competent jurisdiction to be 

invalid, void or unenforceable, the remaining provisions will nevertheless continue in full force and effect, and shall not 
be affected, impaired or invalidated in any way. 

 
38. Authority to Bind Parties.  Neither Party in the performance of any and all duties under this Agreement, except as 

otherwise provided in this Agreement, has any authority to bind the other to any agreements or undertakings. 
 

39. Attorney Fees/Costs.  Should litigation be necessary to enforce any terms or provisions of this Agreement, then each 
Party shall bear its own litigation and collection expenses, witness fees, expert fees, court costs and attorney’s fees. 

 
40. Captions and Interpretations.  Paragraph headings in this Agreement are used solely for convenience and shall be 

wholly disregarded in the construction of this Agreement.  No provision of this Agreement shall be interpreted for or 
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against a Party because that Party or its legal representative drafted such provision, and this Agreement shall be 
construed as if jointly prepared by the Parties. 

 
41. Calculation of Time.  For the purposes of this Agreement, “days” refers to calendar days unless otherwise specified. 

 
42. Signature Authority.  Each Party has the full power and authority to enter into and perform this Agreement, and the 

person signing this Agreement on behalf of each Party represents s(he) has been properly authorized and 
empowered to enter into this Agreement. 

 
43. Counterparts.  This Agreement and all amendments and supplements to it may be executed in counterparts, and all 

counterparts together shall be construed as one document. 
 
44. Incorporation of Recitals and Exhibits.  The Recitals and each exhibit attached hereto are hereby incorporated herein 

by reference.  
 
45. Provisions Required by Law Deemed Inserted.  Each and every provision of law and clause required by law to be 

inserted in this Agreement shall be deemed to be inserted herein and this Agreement shall be read and enforced as 
though it were included herein. 
 

46. Incorporation of RFQ/RFP & Proposal and Interpretation of Documents.  If the Parties enter into this Agreement as a 
result of a Request for Qualifications and/or a Request for Proposal (“RFQ/RFP”), the RFQ/RFP and Inspector’s 
Response are hereby incorporated into this Agreement.  If a conflict exists between this Agreement and the RFQ/RFP 
and/or the Inspector’s Response, this Agreement shall control over the RFQ/RFP, which shall control over Inspector’s 
Response.  In no case shall a document calling for lower quality material or workmanship control.  

 
IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the date indicated below. 
 

Dated:     , 2022 
 
Mountain View Whisman School District 
 
Signature:      
 
Print Name: Rebecca Westover, Ed. D.   
 
Print Title: Chief Business Officer   

Dated:      , 2022 
 
_Construction Inspection Services, Inc.____________ 
 
Signature:      
 
Print Name: Kurt Dodge    
 
Print Title: President    
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Information regarding Inspector: 
 

Inspector:       
 
License No.:       
 
Address:        
 

    _______ 
 

Telephone:       
 
Facsimile:       
 
E-Mail:             
 
Type of Business Entity: 
____ Individual 
____ Sole Proprietorship 
____ Partnership 
____ Limited Partnership 
____ Corporation, State:     _______ 
____ Limited Liability Company  
____ Other:        

_____________________________________:  
Employer Identification and/or Social Security 
Number 
 
NOTE: Title 26, United States Code sections 6041 
and IRS reporting rules require non-corporate 
recipients of $600.00 or more to furnish their 
taxpayer identification number to the payer.  
These rules also provide that a penalty may be 
imposed for failure to furnish the taxpayer 
identification number.  In order to comply with 
these rules, the District requires your federal tax 
identification number or Social Security number, 
whichever is applicable. 
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WORKERS’ COMPENSATION CERTIFICATION 
 

Labor Code Section 3700 in relevant part provides: 
 

Every employer except the State shall secure the payment of compensation in one or more of the following ways: 
 

▪ By being insured against liability to pay compensation by one or more insurers duly authorized to write 
compensation insurance in this State. 

 
▪ By securing from the Director of Industrial Relations a certificate of consent to self-insure, which may be 

given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure 
and to pay any compensation that may become due to its employees. 

 
I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against 
liability for workers’ compensation or to undertake self-insurance in accordance with the provisions of that code, and I 
will comply with such provisions before commencing the performance of the Work of this Contract. 

 
Date:              
 
Proper Name of Inspector:           
 
Signature:             
 
Print Name:             
 
Title:              
 
(In accordance with Article 5 – commencing at Section 1860, Chapter 1, part 7, Division 2 of the Labor Code, the above 
certificate must be signed and filed with the District prior to performing any Work under this Contract.) 
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FINGERPRINTING/CRIMINAL BACKGROUND INVESTIGATION CERTIFICATION 
 
One of the two boxes below must be checked, with the corresponding certification provided, and this form attached to the 
Agreement for Project Inspection Services (“Agreement”): 

 [TO BE COMPLETED BY AUTHORIZED DISTRICT EMPLOYEE ONLY.]  Inspector’s employees will have only limited 
contact, if any, with District pupils and the District will take appropriate steps to protect the safety of any pupils that may 
come in contact with Inspector’s employees so that the fingerprinting and criminal background investigation requirements 
of Education Code section 45125.1 shall not apply to Inspector for the services under this Agreement. As an authorized 
District official, I am familiar with the facts herein certified, and am authorized to execute this certificate on behalf of the 
District. (Education Code § 45125.1 (c))  
 

Date:             
District Representative’s Name and Title:         
Signature:            

 The fingerprinting and criminal background investigation requirements of Education Code section 45125.1 apply 
to Inspector’s services under this Agreement and Inspector certifies its compliance with these provisions as follows:  
“Inspector certifies that the Inspector has complied with the fingerprinting and criminal background investigation 
requirements of Education Code section 45125.1 with respect to all Inspector’s employees, subcontractors, agents, and 
subcontractors’ employees or agents (“Employees”) regardless of whether those Employees are paid or unpaid, concurrently 
employed by the District, or acting as independent contractors of the Inspector, who may have contact with District pupils 
in the course of providing services pursuant to the Agreement, and the California Department of Justice has determined that 
none of those Employees has been convicted of a felony, as that term is defined in Education Code section 45122. 1. A 
complete and accurate list of all Employees who may come in contact with District pupils during the course and scope of the 
Agreement is attached hereto.” 

 Inspector’s services under this Agreement shall be limited to the construction, reconstruction, rehabilitation, or 
repair of a school facility and although all Employees will have contact, other than limited contact, with District pupils, 
pursuant to Education Code section 45125.2 District shall ensure the safety of the pupils by at least one of the following as 
marked: 

_____  The installation of a physical barrier at the worksite to limit contact with pupils.  
 
_____  Continual supervision and monitoring of all Inspector’s on-site employees of Inspector by an employee of 

Inspector, ________________________, whom the Department of Justice has ascertained has not been 
convicted of a violent or serious felony.  

 
_____  Surveillance of Employees by District personnel. [TO BE COMPLETED BY AUTHORIZED DISTRICT 

EMPLOYEE ONLY.]  
Date:             
District Representative’s Name and Title:         
Signature:            

 
Megan’s Law (Sex Offenders).  I have verified and will continue to verify that the employees of Inspector that will be on 
the Project site and the employees of the Subcontractor(s) that will be on the Project site are not listed on California’s 
“Megan’s Law” Website (http://www.meganslaw.ca.gov/). 
 
[MUST BE COMPLETED BY INSPECTOR’S AUTHORIZED REPRESENTATIVE.]  I am a representative of the Inspector entering 
into this Agreement with the District and I am familiar with the facts herein certified, and am authorized and qualified to 
execute this certificate on behalf of Inspector.  
 

Date:              
Name of Inspector or Company:           
Signature:             
Print Name and Title:            



Agreement for Project Inspection Services – MVWSD & Construction Inspection Services, Inc. 
HVAC at Various Sites Phase 2 Project Page 19 

Exhibit A 
 

[IR A-7 AND THE IR A-8]: 
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DIVISION OF THE STATE ARCHITECT DEPARTMENT OF GENERAL SERVICES STATE OF CALIFORNIA 

  IR A-7 
INSPECTOR CERTIFICATION AND APPROVAL: 2016, 2013, 
2
 

010 and 2007 CAC 
Disciplines: Structural 

  

History: Revised 07/18/18 

Revised 08/21/17 

Revised 06/20/17 

Revised 10/10/16 

Revised 02/22/13 

Revised 04/24/12 

Revised 09/18/07 

Revised 06/01/06 

Revised 09/10/02 

Issued 09/01/99 

 
   
   
   

Division of the State Architect (DSA) documents referenced within this publication are available on 
the DSA Forms or DSA Publications webpages. 

PURPOSE: This Interpretation of Regulations (IR) provides clarification of specific Code 
requirements relating to the certification and approval of school construction project inspectors.  
All project inspectors must complete this two-step process of certification and approval by DSA 
before they are permitted to work on school  
construction projects. 

BACKGROUND: Certification and Approval – A Two-Step Process 

Certification: Section 1 of this IR explains how to become a DSA-certified project inspector and 
maintain such certification. Certification is the first step in becoming a school construction project 
inspector. Certification attests that the inspector is qualified to inspect construction projects under 
DSA jurisdiction. 

Approval: Section 2 describes the DSA approval requirements and process for a project inspector 
to perform inspections on a particular project. Approval is the second step. This step occurs on 
every project. Approval of the project inspector by a DSA Regional Office must be obtained before 
the inspector is permitted to work on a project. Duties of inspectors are described in  
IR A-8: Project Inspector and Assistant Inspector Duties and Performance. The acceptance and 
approval of assistant inspectors is described in IR A-12: Assistant Inspector Approval.  

INTERPRETATION: 
1. CERTIFICATION OF THE INSPECTOR: As required by law, all project inspectors must be 
certified through the DSA Project Inspector Examination Program. 

Examinations are given in each of four project classes. The examinations measure the applicant’s 
ability to read and comprehend construction plans and the California Building Standards Code. 

The DSA Project Inspector Examination Program does not qualify an applicant as a 
“special” inspector. 

1.1 Class 1 Projects and the Class 1 Examination: Projects that are designated as Class 1 
must contain one or more “Class 1 structures” (as defined below) but may also contain 
Class 2, Class 3 or Class 4 structures. The Class 1 examination is comprehensive; it tests 
the applicant’s knowledge of Class 1, Class 2, Class 3 and Class 4 structures, and related 
code requirements. 
Class 1 Structures 
• Buildings or additions of 2,000 square feet in floor area or greater that utilize materials 

other than wood-frame shear walls (masonry/concrete shear walls, steel brace frames, 
concrete, or steel moment-resisting frames) as the primary lateral-load resistive system. 

http://www.dgs.ca.gov/dsa/forms
http://www.dgs.ca.gov/dsa/publications
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• Substantial structural alterations to the gravity and/or lateral load-resisting system of the 
building types described above. 

1.2 Class 2 Projects and the Class 2 Examination: Projects that are designated as Class 2 
must contain one or more “Class 2 structures” (as defined below) but may also contain 
Class 3 or Class 4 structures. The Class 2 examination tests the applicant’s knowledge of 
Class 2, Class 3 and Class 4 structures, and related code requirements. 
Class 2 Structures 
 Buildings or additions over 2,000 square feet in floor area that utilize wood-frame shear 

walls as the primary lateral load-resistive system. Projects may be single- or multi-level, 
with no upper limit in floor area. The project may contain incidental masonry, concrete 
and/or structural steel construction (e.g., gravity load carrying columns and beams). 
Buildings may have isolated exceptions to the lateral load-resistive system, such as a 
steel brace frame at one location in the structure. Cellular or communication poles (not 
including truss towers) and field or stadium lights are considered Class 2 structures. 

 Buildings or additions of less than 2,000 square feet in floor area that have primary 
lateral load-resistive systems utilizing concrete, masonry or steel construction. A single-
story masonry building with a regular configuration, a floor area of less than 7,000 
square feet, and a wood-frame roof structure may be considered to be a Class 2 
structure. Steel cantilevered structures of a repetitive nature (e.g., carports with solar 
panels, etc.) exceeding 2,000 square feet in area may be considered a Class 2 
structure unless DSA determines the nature or complexity warrants a higher 
classification.  

 On-site construction of two-story permanent modular buildings. 

 Alteration/modernization and reconstruction projects that exceed the limitations of the 
Class 3 scope of work and do not include substantial alterations to structural systems of 
concrete, steel or masonry. 

 Non-building structures that exceed the limitations of the Class 3 scope of work. 

1.3 Class 3 Projects and the Class 3 Examination: Projects that are designated as Class 3 
must contain one or more “Class 3 structures” (small buildings of wood-frame construction 
and/or alteration/modernization projects) but may also contain Class 4 structures. The 
Class 3 examination tests the applicant’s knowledge of both Class 3 and Class 4 
structures, and related code requirements. 

Class 3 Structures 
 Buildings or additions of wood frame, single-story construction, with conventional 

(spread footing) concrete foundations and a total floor area less than 2,000 square feet. 
Structures must utilize wood-frame shear walls as the primary lateral load-resistive 
system. The project may include isolated steel or concrete elements (e.g., steel or 
concrete columns). 

 Structural alteration projects limited to wood-frame, single-story construction. When 
deemed appropriate by DSA, alterations to (or addition of) isolated steel, masonry or 
concrete elements may be included in Class 3 projects. For example, alterations or 
additions to relocatable buildings or cell tower appurtenances may be considered a 
Class 3 project. However, alteration projects involving significant changes to the lateral 
load-resisting system may be classified as Class 1 or 2 projects. 

 Alteration and modernization projects that are primarily non-structural, such as 
electrical, mechanical, plumbing, accessibility features and site improvement work. 



DSA IR A-7 

INSPECTOR CERTIFICATION AND APPROVAL: 2016, 2013, 2010 and 2007 CAC 

IR A-7 (rev 07/18/18)  Page 3 of 7 

DIVISION OF THE STATE ARCHITECT DEPARTMENT OF GENERAL SERVICES STATE OF CALIFORNIA 

 Non-building structures, such as signs and poles, less than 35 feet in height, bleachers 
with a maximum of five rows of seats, walls less than 10 feet in height above grade, and 
single-story canopies less than 200 square feet in horizontal projected area. 

1.4 Class 4 Projects and the Class 4 Examination: Projects that are designated as Class 4 
only include “Class 4 structures” (site installation of pre-manufactured, single-story 
relocatable buildings and related sitework). The Class 4 examination tests the applicant’s 
knowledge of Class 4 structures and related code requirements. 

1.5 Relocatable Building Inspector - In-Plant (“RBIP” Inspectors): Inspectors of factory-
built relocatable buildings must either be a DSA certified RBIP inspector or a Class 1, 2 or 3 
DSA certified project inspector. All appropriately certified project inspectors (i.e., project 
inspector class is consistent with the classification of factory-built relocatable buildings) and 
inspectors on the approved RBIP list will be eligible to perform RBIP inspection on projects 
under DSA jurisdiction. As of January 1, 2012, DSA no longer issues RBIP certifications. 
DSA certified or RBIP inspectors having an AWS CWI or SCWI certification and who will be 
performing structural welding inspection may indicate such on their form DSA 5-IPI In-Plant 
Project Inspector Qualification and Approval (see Section 0 of this IR) without need for filing 
a separate form DSA 5-SI: Special Inspector Qualification and Approval. 

1.6 Expiration and Recertification: An inspector’s certification expires four years from the 
date of issue. To renew the certification, each inspector must complete the requirements of 
the DSA inspector recertification program every four years. The recertification program 
consists of the DSA Academy Project Inspector Overview Class, a recertification seminar 
and examination conducted by DSA, and may include applicable continuing education 
courses acceptable to DSA that are presented by other entities acceptable to DSA. Further 
information regarding the requirements of recertification may be obtained online at: 

www.dgs.ca.gov/DSA/Services/Page-Content/Division-of-the-State-Architect-Services-
List/Apply-and-Maintain-Project-Inspector-Certification. 

For information on the Project Inspector Overview Class, refer to 

www.dsaacademy.dgs.ca.gov/registration/class.asp?id=22. 

1.7 For Specific Examination Information: The DSA project inspector examination program is 
administered by the DSA Headquarters Office. For information regarding the examination 
schedule, locations, examination fees, or to obtain an application, contact DSA by phone at 
(916) 443-9932, or at:  

www.dgs.ca.gov/-
/media/Divisions/DSA/Publications/inspector_program/2019_ProjectInspectorPackage  

2. APPROVAL OF THE PROJECT INSPECTOR: As required by law, all project inspectors 
must be DSA-approved for work on each individual project. All DSA project inspectors must 
maintain valid certification throughout the duration of assignment to any project and fulfill the 
requirements of DSA’s recertification program as necessary. Newly certified project inspectors 
without prior DSA project inspection experience shall complete the DSA Project Inspector 
Overview Class prior to inspecting their first project. 

To apply for approval, the Design Professional in General Responsible Charge must submit a form 
DSA 5-PI: Project Inspector Qualification and Approval, to the appropriate DSA Regional Office to 
ensure DSA approval of the inspector prior to the start of construction. For projects involving 
construction of permanent modular or relocatable buildings, the submittal requirements are the 
same except the design professional delegated responsibility for the observation of in-plant 
construction in Section 1.0 or, when subdelegated, Section 1.1 of the form DSA 1-MR Application 
for New Manufactured Permanent Modular or Relocatable Buildings, shall submit form DSA 5-IPI 
instead. 

http://www.dsaacademy.dgs.ca.gov/registration/class.asp?id=22
http://www.dgs.ca.gov/-/media/Divisions/DSA/Publications/inspector_program/2019_ProjectInspectorPackage
http://www.dgs.ca.gov/-/media/Divisions/DSA/Publications/inspector_program/2019_ProjectInspectorPackage
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For approval on Class 1 and Class 2 projects: Before submitting a form DSA 5-PI or DSA 5-IPI 
(when applicable) for Class 1 or Class 2 projects, the Design Professional in General Responsible 
Charge must consult the DSA field engineer assigned to the project by the DSA Regional Office. 
The design professional and the DSA field engineer must review the inspector’s qualifications for 
the project with regard to DSA approval criteria (see DSA Approval of the Project Inspector in 
Section 2.1.5 of this IR). The use of assistant inspectors must also be considered at this time (see 
DSA IR A-12). 

2.1 Review of the Inspector’s Qualifications by the School District and Responsible 
Design Professionals: The following five items must be reviewed by the Design 
Professional in General Responsible Charge, the structural engineer delegated 
responsibility for observation of construction, and the school district prior to submitting the 
form DSA 5-PI or DSA 5-IPI (when applicable) to the respective DSA Regional Office for 
inspector approval: 

2.1.1 The Class of the Inspector’s Certification and the Project Class: The project’s 
classification is determined by DSA during plan review, and is indicated on the Approval 
of Plans notification (issued after DSA approval of plans and specifications). The project 
classification can also be checked online at DSA’s eTracker website at 

https://www.apps2.dgs.ca.gov/dsa/tracker/ProjectStatus.aspx. 

Project inspectors with Class 1 certification may apply for DSA approval to inspect any 
project. Project inspectors with Class 2 certification may apply for approval to inspect 
projects that are designated as Class 2, 3 or 4. Project inspectors with Class 3 
certification may apply for approval to inspect projects that are designated as Class 3 or 
4. Project inspectors with Class 4 certification may apply for approval only on  
Class 4 projects. 

2.1.2 Inspector’s Work Experience: DSA approval is contingent upon the inspector’s 
experience in inspection or construction work on building projects of a type similar to 
that of the individual project for which the inspector is applying. The inspector must 
describe, on the form DSA 5-PI or DSA 5-IPI (when applicable), qualifying experience 
from three building construction projects. Qualifying experience is defined by the types 
of duties performed and the types of projects on which those duties were performed. 

Types of Duties: Prior job positions and responsibilities are the primary considerations 
of qualifying experience. The inspector’s prior responsibilities for either inspection or 
construction should include experience with the trades that will be utilized on the project 
for which the inspector is applying. Job positions that may provide qualifying experience 
include: 

 Project inspector (providing continuous inspection of an entire project). Prior 
experience as a project inspector is required for Class 1 and large Class 2 projects. 

 Office of Statewide Health Planning and Development (OSHPD) Class A inspector. 

 DSA-approved assistant inspector. 

 General contractor’s field superintendent. 

 For Class 4 projects only, special inspector or construction trade journeyman. 
These positions provide qualifying experience only in the specific trade(s) in which 
the individual worked. 

Other job positions are unlikely to provide sufficient experience for approval by DSA as 
a project inspector. 

https://www.apps2.dgs.ca.gov/dsa/tracker/ProjectStatus.aspx
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Types of Projects: The types of projects that provide qualifying experience must be 
relevant to the type of project for which the inspector is applying. Project aspects (both 
for prior projects and the project for which the inspector is applying) that must be 
considered include: 

 Materials of the structural system (wood-frame, concrete, masonry, steel). 

 Complexity of the structural system (configuration of buildings, number of floors and 
unusual design features). 

 Size (square footage of new construction, total construction cost). 

2.1.3 On-Site Presence of the Project Inspector: Two important aspects must  
be considered: 

During Construction: The inspector must be present on the job-site or in the plant (for 
permanent modular or relocatable buildings) as needed to provide continuous 
inspection of all the work (refer to California Administrative Code [CAC] Section  
4-342[b]1 for additional information). The inspector’s schedule must allocate sufficient 
time to perform all required duties on the project for which the inspector is applying. 

The inspector must indicate on the form DSA 5-PI or DSA 5-IPI (when applicable) 
whether presence on the job-site will be full-time (40 hours per week or more) or part-
time (less than 40 hours per week). Large projects usually require a full-time 
commitment from the inspector. 

Time Commitment: If the inspector has other work commitments concurrent with the 
project for which the inspector is applying, each school project, each non-school 
project, and/or any other employment commitment must be described as indicated on 
the form DSA 5-PI or DSA 5-IPI (when applicable). If the combined work between 
multiple projects is approximately 60 or more hours per week, the following is required: 

 Justification that sufficient time will be spent on the project while accounting for 
travel between projects. 

 When requested, a workload schedule accounting for all work commitments that is 
coordinated with the construction schedule for the project for which the inspector is 
applying. 

 A notification to all school districts and DSA field engineers for those multiple 
projects. 

 Letters or emails of acknowledgement from those school districts and, when 
requested, DSA District Structural Engineers working on those projects must be 
included with the form DSA 5-PI or DSA 5-IPI (when applicable). 

Any future increase in workload on non-DSA projects beyond that identified in the form 
DSA 5-PI or DSA 5-IPI (when applicable) without a corresponding workload decrease 
(i.e., a net increase) thereby resulting in a total workload of approximately 60 or more 
hours per week shall be communicated to the respective DSA field engineer for their 
consideration of whether adequate on-site inspector presence can be maintained.  

During the initial inspector evaluation for the project, the responsible design 
professionals, the school district and DSA must conclude that the inspector’s schedule 
will allow for an adequate presence on the job-site. In the event that the school district, 
the responsible design professional(s) or DSA conclude that the inspector’s schedule 
as described on the form DSA 5-PI or DSA 5-IPI (when applicable) will not allow for 
sufficient presence on the job-site, the inspector will be afforded an opportunity to 
provide additional information for re-evaluation. 
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2.1.4 School District and Design Professional’s Interview of the Inspector: DSA 
recommends that the school district and the responsible design professional(s) conduct 
a personal interview with the inspector before signing the form DSA 5-PI or DSA 5-IPI 
(when applicable).  

The following points should be considered: 

 Inspector’s knowledge of his/her role and responsibilities, job duties and limits  
of authority. 

 Inspector’s characteristics that are necessary to develop and maintain satisfactory 
working relationships. Such characteristics include effective communication skills, 
patience, determination, consistency and the ability to exercise sound judgment. 

 Inspector’s physical ability and stamina to inspect all construction, and to maintain a 
responsive presence on the job. 

 Inspector’s ability to provide a responsive presence on the job while accounting for 
time commitment on other concurrent projects and travel time between them. 

 Inspector’s knowledge of construction methods, building materials, material 
testing/special inspection procedures and building codes applicable to the project. 
The inspector must be able to read and readily comprehend the requirements of the 
project plans and specifications. 

2.1.5 DSA Approval of the Project Inspector: The project inspector must be DSA-approved 
for each individual project. The DSA field engineer’s approval of the proposed inspector 
is based on the following criteria: 

 The proper relationship between the class of the inspector’s certification and the 
project’s classification, as described in Section 2.1.1. 

 The inspector’s work experience, as described in Section 2.1.2. 

 The inspector’s workload and time commitment to the project, as described in 
Section 2.1.3. 

 The utilization of assistant inspector(s), as described in DSA IR A-12. 

 Satisfactory performance on previous school construction projects. 

 Verification that the inspector is employed by the school district. 

 Exception: Manufacturer’s stockpile projects shall have the DSA-accepted 
Laboratory of Record employ the in-plant inspector. 

 Verification that newly certified inspectors without prior DSA project experience 
have completed the DSA Project Inspector Overview Class prior to inspecting their 
first project. 

If the inspector meets the requirements for approval, the DSA field engineer or field 
supervisor will sign the form DSA 5-PI or DSA 5-IPI (when applicable), which indicates 
DSA approval. A copy of the signed form DSA 5-PI or DSA 5-IPI (when applicable) will 
be posted to DSA’s electronic filing system as indicated in PR 13-01: Construction 
Oversight Process. 

If DSA is unable to grant approval, the form DSA 5-PI or DSA 5-IPI (when applicable) 
will be promptly returned to the Design Professional in General Responsible Charge, 
with documentation of the reason(s) why approval was not granted. The proposed 
inspector may be reconsidered for approval if these documented reasons are 
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satisfactorily addressed on the resubmitted form DSA 5-PI or DSA 5-IPI (when 
applicable). 

WITHDRAWAL OF APPROVAL AND/OR CERTIFICATION: The DSA field engineer observes the 
project inspector’s performance of code-prescribed duties during the course of construction. IR A-8 
describes the required duties and responsibilities of the project inspector. Failure to perform duties 
as required may result in the withdrawal of approval and/or certification of the project inspector. 
Should the school district terminate the inspector’s employment prior to project completion, the 
school district shall confer with DSA and provide the basis for termination. The architect or 
structural engineer in general responsible charge shall obtain DSA approval of a replacement 
project inspector prior to continuation of construction work. 

REFERENCES:  
California Code of Regulations Title 24 

 Part 1: California Administrative Code 
 Sections 4-211, 4-238, 4-333, 4-333.1 and 4-341 

California Health and Safety Code, Section 16017 
California Education Code, Sections 17311 and 81143 

This IR is intended for use by DSA staff and by design professionals to promote statewide consistency for review and approval of plans and 
specifications as well as construction oversight of projects within the jurisdiction of DSA, which includes State of California public schools (K‒12), 
community colleges and state-owned or state-leased essential services buildings. This IR indicates an acceptable method for achieving compliance 
with applicable codes and regulations, although other methods proposed by design professionals may be considered by DSA. 

This IR is subject to revision at any time. Please check DSA’s website for currently effective IRs. Only IRs listed on the webpage at 
www.dgs.ca.gov/dsa/publications at the time of project application submittal to DSA are considered applicable. 
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Disciplines: Structural History: Revised 10-03-07 

  Revised 05-23-16 Revised 05-16-07  

  Revised 07-17-13 Revised 06-01-06  
  Revised 08-09-12 Revised 01-28-02  

  Revised 11-03-08 Issued 01-01-99 as IR 17-2 

Division of the State Architect (DSA) documents referenced within this publication are available 
on the DSA Forms or DSA Publications webpages. 

Purpose: This Interpretation of Regulations (IR) provides clarification of specific Code 
requirements related to the duties of project inspectors and assistant inspectors. 

Background: There are three types of inspectors who may perform code-required inspections 
on DSA projects: 

 Project Inspector - is responsible for ensuring that all code-prescribed inspections and 
administrative duties are completed, including supervision of assistant inspectors and 
monitoring of special inspectors. The DSA certified Class 1 project inspector may utilize 
one or more assistant inspectors to assist in performing inspection and administrative 
duties on a project.  

 Assistant Inspector - may be required to assist a DSA certified Class 1 project inspector 
by providing inspection and administrative assistance to the project inspector on a project. 
An assistant inspector must be qualified by obtaining DSA certification as a project 
inspector. Qualified assistants must be approved by DSA for each project as explained in 
IR A-12: Assistant Inspector Approval: 2016, 2013, 2010 and 2007 CAC.  

 Special Inspector - a specially qualified person utilized, where required by code, to 
inspect specific aspects of the work, such as structural steel welding or masonry 
construction. A special inspector may be hired by the laboratory of record or through an 
independent contract with the school district or owner. Refer to IR 17-4: Basics of 
Structural Tests and Special Inspections and IR 17-6: Structural Special Inspector Duties 
and Responsibilities for additional information. 

1. REQUIRED DUTIES OF THE PROJECT INSPECTOR: The project inspector must 
perform specific duties in accordance with California Administrative Code (CAC), Title 24, Part 1 
(Sections 4-211, 4-219, 4-333 and 4-342). The project inspector acts under the direction of the 
design professional in general responsible charge and is subject to supervision by DSA. The 
project inspector does not have the authority, under Title 24, to direct the contractor in the 
execution of the work or to stop the work of construction.  

The project inspector’s responsibilities include:  

• A thorough understanding of all requirements of the construction documents.  

• Inspection of all portions of the construction for compliance with the requirements of the 
DSA approved construction documents.  

• Identification, documentation, and reporting of deviations using form DSA 154: Notice of 
Deviations / Resolution of Deviations in the construction from the requirements of the 
DSA approved construction documents.  
(Refer to DSA Procedure PR 13-01: Construction Oversight Process for additional 
information.) 

http://www.dgs.ca.gov/dsa/forms
http://www.dgs.ca.gov/dsa/publications
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• Submittal of interim and final verified reports (forms DSA 152: Project Inspector Card 
and DSA 6-PI: Project Inspector Verified Report, respectively; DSA 152-IPI: In-Plant 
Inspector Inspection Card / Verified Report for in-plant inspector) per PR 13-01. At the 
conclusion of the project any outstanding deviations must be noted on the form DSA 6-
PI or, for the in-plant inspector, In-Plant Inspector Inspection Card/Verified Report (form 
DSA 152-IPI).  

Lack of compliance with the duties described above, the next section below, or detailed in PR 
13-01 may result in a non-compliance recording on the Project Inspector Performance Review 
(form DSA 119: Project Inspector Verified Report.) The project inspector is prohibited from 
performing functions associated with actual construction work such as the following: 

• Performing construction work. 

• Ordering or purchasing materials. 

• Directing the work of the contractor, subcontractor(s), volunteer labor, or any entity 
performing construction work. 

• Coordinating or scheduling the construction work. 

• Performing “quality control” of construction. Quality control is the responsibility of the 
contractor. Quality assurance is the responsibility of the inspector. 

The project inspector may perform duties for the school district or owner that are not code-
prescribed as long as such duties do not interfere with inspection duties. It is the inspector’s 
responsibility to report all ancillary duties to DSA, the design professional in general responsible 
charge, and the structural engineer. The inspector shall also report unforeseen time demands 
that are impacting, or will impact, his or her ability to perform code-prescribed duties. 

DSA may approve a project inspector when, in the opinion of DSA, these ancillary duties would 
not create a conflict of interest. DSA may withhold approval of a project inspector or withdraw 
approval at any time if the appearance of a conflict of interest arises. 

2. SEVEN CATEGORIES OF CODE-PRESCRIBED DUTIES OF THE PROJECT 
INSPECTOR: The code-prescribed duties of the project inspector have been organized into the 
following seven categories.  

2.1 CATEGORY 1 - Inspector’s Job File: The inspector must maintain the following 
records at the job site during construction in an organized, readily accessible manner: 

1. DSA approved (stamped and initialed) plans and specifications (printed copy). 

2. DSA approved testing and inspection list (form DSA 103: List of Required 
Structural Tests and Special Inspections). The DSA 103 may be incorporated into 
drawings or specifications (printed copy). 

3. DSA approved deferred submittals as required by DSA approved plans  
(printed copy). 

4. DSA approved project addenda and revisions (printed copies) with identification 
marks made on the original DSA approved construction documents indicating 
changes made by these documents. 

5. DSA approved construction change documents Category A with a log of all 
construction changes and identification marks made on the original DSA approved 
construction documents indicating changes made by these documents. 

6.  Project Inspection Card (form DSA 152) and, when applicable, form DSA 152-IPI. 
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7.  Copies of contractor submittals (construction schedules, shop drawings, 
certificates, product labels, concrete trip tickets, etc.) accepted by applicable 
design professionals. 

8. Communication log referencing all significant project construction related 
communications, such as contractor’s requests for information (RFI),  
responses to RFIs, DSA communications (field trip notes, etc.), architect’s 
supplemental instructions, information bulletins, and project related meeting 
minutes and/or notes. 

9. Deviation notices using form DSA 154 with a log (summary record) indicating 
resolution status for each deviation. Notice of resolution of deviations using form 
DSA 154. 

10. Records of concrete placing operations. 

11. Evidence of continuous inspection, such as daily inspection reports. 

12. Both structural/materials and fire/life safety testing reports as well as special 
inspection reports. 

13. Identification of responsible groups/individuals, including the project inspector, for 
both structural/material and fire/life safety related tests and special inspections.  

14. Completed semi-monthly reports (form DSA 155: Project Inspector Semi-Monthly 
Report and Instructions). 

15. Verified reports from all parties required to file verified reports. 

16. DSA field trip notes (form DSA 135: Field Trip Note or comparable) from prior visits 
and attachments indicating resolution of each field trip note item requiring action. 

17. California Building Standards Codes (Title 24) applicable to the project, such as the 
following: Part 1 CAC; Part 2, Volumes 1 and 2 CBC; Part 3 California Electrical 
Code (CEC); Part 4 California Mechanical Code (CMC); Part 5 California Plumbing 
Code (CPC); Part 6 California Energy Code. The code edition must be as 
referenced on the DSA approved plans and specifications.  The project inspector 
should have access to applicable structural referenced standards as needed for 
particular project inspection activity. 

18. Any other documents required to provide a complete record of construction. 

The job file records listed above may be maintained in paper (i.e., hard copy) and/or 
electronic format, unless otherwise specified above.  If any records are maintained 
electronically, full viewing access shall be given to the school district, DSA personnel 
and others needing access. The Project Inspector Performance Review (form DSA 119) 
provides guidance for required recordkeeping and duties. It may be used by the DSA 
field engineer, per Section 3.1 of this IR. At the completion of the project, the project 
inspector shall transfer the job file, with the exception of building codes and reference 
standards, to the school district, which shall maintain the job file as part of the 
permanent school district records. If the project inspector is, for any reason, terminated 
prior to the completion of the project, they shall ensure transfer of the job file. This 
occurrence requires the project inspector to personally provide a copy of the entire job 
file (with the exception of building codes and standards) to the assuming project 
inspector and to the school district. A copy of the entire job file shall be made available 
to DSA upon request (refer to PR 13-01 for additional information). 

  

http://www.documents.dgs.ca.gov/dsa/pubs/PR_13-01.pdf
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2.2  CATEGORY 2 - Inspector’s Comprehension of the Construction Documents: The 
project inspector must study and fully comprehend the requirements of the construction 
documents in order to provide competent inspection of the work. It is necessary for the 
inspector to possess a thorough understanding of the requirements of the plans and 
specifications before that portion of the work is performed.  

The inspector must:  

• Consult the responsible design professional(s) to resolve any uncertainties in the 
inspector’s comprehension of or seeming errors in the approved construction 
documents prior to construction of that portion of the work. 

• Review requirements for each phase of the construction with the contractor prior to 
commencing that phase of the work. Good communications will prevent 
construction errors from occurring.  

•  Readily identify noncompliant work as the construction progresses to facilitate 
prompt corrective action.  

• Verify code compliant implementation of both the structural/materials and fire/life 
safety testing as well as the special inspection program.  

CAC, Title 24, Part 1, Section 4-343, specifies that the contractor must direct inquiries 
regarding document interpretation (including Requests for Information (RFI)) to the 
design professional in general responsible charge, through the inspector. This code 
provision requires the contractor to involve the inspector in the interpretation and 
clarification of the construction documents. 

2.3  CATEGORY 3 - Continuous Inspection of the Work: Continuous inspection means 
complete and timely inspection of every part of the work, including any and all work 
beyond the inspected structural, fire/life safety or accessibility portions of the work, such 
as mechanical, electrical, plumbing, etc. Title 24, Part 1 requires prompt inspection of all 
the work as it progresses. Title 24, Part 1 also requires that prompt verbal notification be 
made to the contractor of any deviation so that the deviation can be immediately 
corrected. Use DSA 154 to report structural, fire/life safety or accessibility deviations that 
do not receive immediate corrective action. Use DSA 155, Section B on page 2, to report 
deviations affecting other work. 

Work such as concrete work or masonry work, which can be inspected only as it is 
placed, requires the constant presence of the inspector. Certain types of work which can 
be completely inspected after the work is installed may be carried out while the inspector 
is not present, provided that the inspector promptly identifies and reports all deviations. 

The project inspector must have personal knowledge of the construction obtained 
through the project inspector’s own physical inspection of the work in all stages of its 
progress. When special inspectors or approved assistant inspectors are used on a 
project, the project inspector’s personal knowledge may include that knowledge obtained 
from these individuals. The project inspector must keep a log of time spent on site and 
report any unforeseen time demands that are impacting or will impact his or her ability to 
perform code-prescribed duties. 

2.4  CATEGORY 4 - Records of Inspections: The inspector must maintain detailed records 
of all inspections. The inspector’s records must provide comprehensive and timely 
documentation of the inspected work, promptly identifying all compliant and 
noncompliant construction. These records must be readily accessible and maintained in 
an organized manner as described in Section 2.1. The following are the inspection 
records that must be maintained at the job site:  
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• A systematic record of all materials and assemblies accepted by the applicable 
design professional (when applicable) and delivered to the project site. 

• A systematic record of the inspection of all work required by the approved 
construction documents, including any modifications to the originally approved 
documents, such as approved addenda, revisions, or construction change 
documents. Marking properly completed work on a set of construction documents 
is a recommended method of verifying that the requirements of the plans and 
specifications have been met. The inspector must also record the resolution of 
reported deviations on form DSA 154.  

• Construction procedure records per CAC, Title 24, Part 1, Section 4-342, including 
but not limited to, concrete placement operations and other records specified on 
the approved construction documents.  

• Log of project inspector’s and assistant inspector’s time spent on site. DSA may 
require verification from the inspector of time spent at the job site during all phases 
of the work.  The project inspector’s maximum cumulative total number of hours 
permitted on one or more simultaneous projects must not exceed approximately 60 
hours per week without justification and notification to districts in which all 
simultaneous projects occur. Refer to IR A-7: Inspector Certification and Approval 
for additional information. 

2.5  CATEGORY 5 - Communications Required of the Inspector: The inspector must, 
during the course of construction, provide specific code-prescribed notices and reports 
to the responsible design professional(s), DSA, the school district, and the contractor. 
The inspector must maintain records of all communications. These records must be 
readily accessible (as noted in Section 2.1) and maintained in an organized manner. The 
date and recipients of all communications must be clearly indicated.  

The inspector is required to provide the following communications during the course of a 
construction project:  

2.5.1 Notifications to DSA: As required by CAC, Title 24, Part 1, Section 4-342 (b) 5 
(see form DSA 151: Project Inspector Notifications and PR 13-01), including start 
of work, minimum 48 hours prior to completion of foundation trenches, minimum 
48 hours prior to first concrete placement, and when work is suspended for more 
than one month.  

Note: For the start of work, the project inspector shall use the date the 
contractor mobilizes on the project site to begin construction (or 
demolition, if demolition work is included in the project scope and in the 
DSA approved construction documents). 

Notifications shall be made using form DSA 151 and submitted electronically as 
prescribed in PR 13-01. 

2.5.2 Inspector’s Semi-Monthly Reports: (See CAC, Title 24, Part 1, Section 4-337). 
The project inspector must make semi-monthly reports (on the 1st and 16th of 
every month) on the progress of construction. The semi-monthly report must be 
completed on the form DSA 155 and submitted in accordance with the 
procedures described in PR 13-01.  

2.5.3 Deviation Notices: (See CAC, Title 24, Part 1, Section 4-342(b) 8.) When the 
inspector identifies deviations from the DSA approved plans and specifications, 
the inspector must verbally notify the contractor. If the deviation is not 
immediately corrected, the inspector is required to promptly issue a written notice 
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of deviation (form DSA 154) to the contractor and submitted electronically as 
prescribed in PR 13-01. The project inspector shall contact DSA by email at least 
48 hours prior to scheduled work covering up uncorrected deviations. The status 
and resolution of all deviations must be documented on semi-monthly reports 
(form DSA 155).  

2.5.4 Record of Communications to the Responsible Design Professional(s): All 
uncertainties in the inspector’s or contractor’s comprehension of or identification 
of seeming errors in the documents must be reported in writing (email is 
acceptable) to the responsible design professional(s). 

2.5.5 Reporting for Projects with Work Stoppage: This may be required in cases 
where DSA issues a Stop Work Order, Order to Comply or a request for 
district/owner to stop work in accordance with IR A-13: Stop Work and Order to 
Comply. DSA may issue specific instructions to the project inspector for 
additional reporting and/or oversight of construction related to a documented 
noncompliant condition that is the cause of work stoppage. 

2.5.6 Verified Reports: (refer to CAC Title 24, Part 1, Section 4-336). The project 
inspector shall submit verified reports (form DSA 6-PI and, when applicable, DSA 
152-IPI) directly to DSA, the responsible design professional(s) and the school 
district as described in PR 13-01. 

The PI must also communicate to applicable parties how they addressed issues 
noted in communications (e.g., field trip notes, notifications, telephone calls, 
emails, letters, etc.) from DSA representatives or design professionals.  

2.6 CATERGORY 6 - Inspector’s Monitoring of Both the Structural/Materials and 
Fire/Life Safety Testing and Special Inspection Program: The inspector is 
responsible, under the direction of the design professional in general responsible 
charge, for monitoring the work of the laboratory of record (LOR) and any special 
inspectors and other technicians hired directly by the school district to ensure that all 
structural/materials and fire/life safety testing and special inspections required for the 
project are satisfactorily completed in accordance with the DSA approved documents.  
Those special inspections prescribed by Chapter 17A of the 2013 CBC Title 24, Part 2, 
which are performed by the project inspector, require detailed daily inspection reports by 
the project inspector.  

The project inspector must monitor the following aspects of the structural/material and 
fire/life safety related testing and special inspection program:  

• When DSA approval for special inspectors is required for district-employed special 
inspectors, the project inspector must identify and report any special inspectors on 
the job site that are not DSA approved on form DSA 155. The project inspector 
must contact the design professional in general responsible charge and/or the 
school district to resolve this as soon as possible. 

• The project inspector must verify that the LOR is included on the List of DSA 
Accepted Testing Laboratories on the DSA website and is qualified to perform the 
project tests and inspections. If there are tests or inspections the LOR is not 
qualified to perform, the project inspector must contact the design professional in 
general responsible charge and/or the school district to resolve this as soon as 
possible. 

• The project inspector must verify that the LOR and special inspectors have 
received sufficient advance notification to perform the required material sampling 
or special inspection.  

https://www.apps.dgs.ca.gov/tracker/ApprovedLabs.aspx
https://www.apps.dgs.ca.gov/tracker/ApprovedLabs.aspx
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• The project inspector is responsible for verifying that all required material sampling, 
structural and fire/life safety related tests and special inspections have been 
performed. The project inspector is also responsible to verify special inspector's 
possession of valid certifications for the work being inspected. The project 
inspector is also responsible to monitor any special inspector’s on-site presence, 
performance of duties, the special inspector’s documentation of complying and 
noncomplying work, and issuance of deviation notices.  

• The project inspector is responsible for reviewing all structural/materials and 
fire/life safety related test and special inspection reports. The project inspector 
must report on semimonthly reports (DSA 155) the status and resolution of 
deviations (form DSA 154) reported by any LOR or special inspector.  

Refer to IR 17-4 and IR 17-6 for additional information.  

2.7 CATEGORY 7 - Monitoring of Assistant Inspectors: The project inspector must 
provide technical guidance to assistant inspectors and must verify the assistant 
inspectors’ comprehension of the construction documents. The project inspector must 
also monitor the assistant inspectors’ performance, verifying that the assistant inspectors 
are properly checking the construction, recording inspections, and performing other 
assigned duties. 

The project inspector must ensure that any assistant inspector is performing the duties 
indicated on the assistant inspector’s approved form DSA 5-AI: Assistant Inspector 
Qualification and Approval. See IR A-12. 

The project inspector must provide continuous onsite supervision of all assistant 
inspectors. 

3. DSA OVERSIGHT: Each DSA regional office has field engineers who conduct oversight 
of the project through review of documents and construction site visits. Each site visit typically 
includes the following: 

• Monitoring of the project inspector’s administration and documentation of project 
activities 

• Observation of construction 

• Documentation of site visit findings using DSA field trip notes (form DSA 135). 

3.1  Project Inspector Performance Review: The DSA field engineer may evaluate the 
project inspector’s performance of code required duties for and administration of the 
project using the Project Inspector Performance Review (form DSA 119.) The purpose of 
the performance review is as follows: 

• To verify: 

o Continuous inspection of all work, including any portion performed by 
assistant inspectors. 

o Comprehension of the DSA approved construction documents. 

o Proper oversight of the testing and inspection program. 

o Proper communications/notifications to DSA and others as well as response 
to or appropriate action taken based on prior DSA communications. 

o Completeness of the project inspector’s records as described in the job file 
list in Section 2.1.  
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• To communicate: 

o With the project inspector and responsible design professional regarding the 
project inspector’s performance.  

o Any project documentation or other issues during construction, such as 
project inspector’s proper noting and communication of deviations and their 
resolutions, to facilitate timely project certification. 

The form DSA 119 is a project record which is maintained in DSA project files as well as 
posted both in DSA’s electronic submittal system (DSAbox) and the Project Inspector 
Performance Review Box. At the completion of a project, form Project Inspector 
Performance Record (form DSA 180: Project Inspector Performance Record) will be 
completed and posted to these same locations.  

3.2   Observation of Construction by DSA: The DSA field engineer conducts a site walk to 
make observations as necessary to ascertain that inspections have been completed 
diligently. During the site visit, the DSA field engineer may provide guidance to the 
project inspector, as needed, to ensure enforcement of the CAC and approved 
construction documents.  

3.3   DSA Field Trip Notes: At the conclusion of the site visit, the DSA field engineer issues 
a field trip note (form DSA 135) as described in PR 13-01. The field trip note indicates 
any findings by the field engineer that require action by the project inspector and/or the 
design professional(s) to ensure project compliance with Field Act requirements. The 
field trip note may include informational comments, including construction status and 
guidance given to the project inspector. The field trip note becomes a part of the DSA 
project records.  

REFERENCES: 

California Code of Regulations (CCR) Title 24 
Part 1: California Administrative Code (CAC)  

  Sections 4-211, 4-212, 4-214, 4-219, 4-240, 4-241, 4-242, 4-333, 4-333.1, 4-334, 4-336, 
4-337, and 4-342 

California Health and Safety Code, Sections 16017 and 16021 

California Education Code, Sections 17309, 17311, 81141 and 81143 

This This IR is intended for use by DSA staff and by design professionals to promote statewide consistency for review and approval of plans and 
specifications as well as construction oversight of projects within the jurisdiction of DSA, which includes State of California public schools (K‒
12), community colleges and state-owned or state-leased essential services buildings. This IR indicates an acceptable method for achieving 
compliance with applicable codes and regulations, although other methods proposed by design professionals may be considered by DSA. 
 
This IR is subject to revision at any time. Please check DSA’s website for currently effective IRs. Only IRs listed on the webpage at 
www.dgs.ca.gov/dsa/publications  at the time of project application submittal to DSA are considered applicable. 
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https://dsabox.app.box.com/login
https://www.dgs.ca.gov/DSA/Resources/Page-Content/Resources-List-Folder/Databases-and-Listings
https://www.dgs.ca.gov/DSA/Resources/Page-Content/Resources-List-Folder/Databases-and-Listings
http://www.dgs.ca.gov/dsa/publications
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