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AGREEMENT FOR LANDSCAPE ARCHITECTURAL SERVICES

This Agreement for Landscape Architectural Services is made as of the 22nd day of September 2022, between the
Mountain View Whisman School District, a California public school district, (“District”) and Carducci Associates a
California corporation (“Landscape Architect”) (individually a “Party” and collectively the “Parties”), for the
following project (“Project”):

Vargas Elementary School Parking Lot Improvements Project, located at 220 N. Whisman Road,
Mountain View, CA, as further described in the Project Scope attached hereto as Exhibit A.

The Project may include multiple components. Any one of the components or combination thereof may be changed,
including terminated, in the same manner as the Project, as indicated herein, without changing in any way the
remaining component(s). The provisions of this Agreement shall apply to each component without regard to the
status of the remaining component(s). Landscape Architect shall invoice for each component separately and District
shall compensate Landscape Architect for each component separately on a proportionate basis based on the level
and scope of work completed for each component.

WITNESSETH, that for and in consideration of the mutual covenants herein contained, the Parties hereto agree as
follows:

Article 1. Definitions

1.1. In addition to the definitions above, the following definitions for words and phrases shall apply when
used in this Agreement, including all Exhibits:

1.1.1. Agreement: The Agreement consists exclusively of this document and all identified exhibits
attached and incorporated by reference.

1.1.2. Landscape Architect: The Landscape Architect listed in the first paragraph of this Agreement,
including all Consultants to the Landscape Architect, although there is no contractual
relationship between the District and any Consultants employed by the Landscape Architect
under terms of this Agreement.

1.1.3. As-Built Drawings (“As-Builts”): Any document prepared and submitted by District’s
contractor(s) that details on a Conforming Set, the actual construction performed during the
Project, including changes necessitated by change orders.

1.1.4. Bid Set: The plans, drawings, and specifications at the end of the Construction Documents
Phase that DSA has approved and that the District can use to go out to bid for construction of
the Project.

1.1.5. Conforming Set: The plans, drawings, and specifications at the end of the Bidding Phase that
incorporate all addenda, if any, issued during the Bidding Phase. The Landscape Architect shall
ensure that DSA has approved all revisions to the Bid Set that are incorporated into the
Conforming Set and for which DSA approval is required.

1.1.6. Construction Cost Budget: The total cost to District of all elements of the Project designed or
specified by the Landscape Architect, as adjusted at the end of each design phase in
accordance with this Agreement. The Construction Cost Budget is sometimes colloquially
referred to as “hard costs” and does not include the compensation of the Landscape Architect
and Consultants, the cost of the land, rights-of-way, financing or other costs which are the
responsibility of the District, including construction management.
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1.1.7. Consultant(s): Any and all consultant(s), sub-consultant(s), subcontractor(s), or agent(s) to
the Landscape Architect. Nothing in this Agreement shall create any contractual relationship
between the District and any Consultants employed by the Landscape Architect under terms
of this Agreement.

1.1.8. Day(s): Unless otherwise designated, “day(s)” means calendar day(s).
1.1.9. District: The Mountain View Whisman School District.
1.1.10. DSA: The Division of the State Landscape Architect.

1.1.11. Project Budget: The total amount indicated by the District for the entire Project plus all other
costs, including design, construction, administration, financing, and all other costs. The Project
Budget is sometimes colloquially referred to as the “hard costs” and the “soft costs.”

1.1.12. Record Drawings: A final set of drawings prepared by the Landscape Architect based upon
marked-up prints, drawings, and other data furnished to Landscape Architect by Contractor
that incorporates all changes from all As-Builts, sketches, details, and clarifications.

1.1.13. Service(s): All labor, materials, supervision, services, tasks, and work that the Landscape
Architect is required to perform and that are required by, or reasonably inferred from, the
Agreement, and that are necessary for the design and completion of the Project.

1.1.14. Visually Verify: To verify to the fullest extent possible by physical inspection and reasonable
investigation and without any destructive action.

Article 2. Scope, Responsibilities, and Services of Landscape Architect

2.1 Landscape Architect shall render the Services as described in Exhibit A, commencing with receipt of a
written Notice to Proceed signed by the District representative. Landscape Architect’s Services will be
completed in accordance with the schedule attached as Exhibit C.

2.2. Landscape Architect’s Services hereunder shall be provided in conjunction with contracts between the
District and other Project participants including the Contractor and the District’s construction manager,
if one is retained by the District for the Project.

2.3. Landscape Architect and its Consultants shall provide Services for a Project: (i) using its professional
skill and judgment; (ii) acting with due care and in accordance with respective applicable standards of
care under California law for those providing similar services for projects of the size, scope and
complexity of the Project for California school districts in or around the same geographic area of the
District; (iii) the terms of this Agreement; and (iv) in accordance with said standards regarding
application and interpretation of applicable law, code, rule or regulation at the time the Services are
rendered (“Standard of Care”).

2.4. Landscape Architect recognizes that the District may obtain the services of a construction manager for
this Project. The construction manager, if any, would be authorized to give Landscape Architect
Services authorizations, and issue written approvals and Notices to Proceed on behalf of District. The
District reserves the right to designate a different construction manager at any time. Any task,
including, but not limited to, reviews or approvals that the District may perform pursuant to this
Agreement may be performed by the construction manager, unless that task indicates it shall be
performed by the governing board of the District.
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2.5. Landscape Architect shall provide Services that comply with professional Landscape Architectural
standards and applicable requirements of federal, state, and local law including, without limitation:

2.5.1. Uniform Building Code, latest addition, and the California Code of Regulations, Title 24,
including amendments.

2.5.2. Regulations of the State Fire Marshall (title 19, California Code of Regulations) and Pertinent
Local Fire Safety Codes.

2.5.3.  Americans with Disabilities Act.

2.5.4. Education Code of the State of California.

2.5.5. Government Code of the State of California.

2.5.6. Labor Code of the State of California, division 2, part 7, Public Works and Public Agencies.
2.5.7. Public Contract Code of the State of California.

2.5.8. U.S. Copyright Act.

2.6. Storm Water. Landscape Architect, through its Consultant(s), shall be the District’s Qualified Storm
Water Developer (QSD) and shall prepare all documents necessary for the District to be in compliance
with the current Construction General Permit (CGP) of the State Water Resources Control Board.

2.7. Landscape Architect shall contract for or employ at Landscape Architect’s expense, Consultant(s) to the
extent deemed necessary for completion of its Services on the Project including, but not limited to,
Landscape Architects, mechanical, electrical, structural, fire protection, civil engineers, landscape, food
service, low voltage, data, and telephone Consultants, and interior designers, and cost estimation
providers, licensed as required by applicable law. The names of Consultant(s) shall be submitted to the
District for approval prior to commencement of Services, as indicated below. The District reserves the
right to reject the Landscape Architect’s use of any particular Consultant. Nothing in the foregoing
procedure shall create any contractual relationship between the District and any Consultant(s)
employed by the Landscape Architect under terms of the Agreement.

2.8. Landscape Architect shall coordinate with District personnel and/or its designated representatives as
may be requested and desirable, including with other professionals employed by the District for the
design, coordination or management of other work related to the Project.

2.9. Landscape Architect shall identify the regulatory agencies that have jurisdiction over essential building
and design elements and coordinate with and implement the requirements of the regulatory agencies,
including, without limitation, California Department of Education (CDE), the Office of Public School
Construction (OPSC), the Department of General Services (DGS), DSA Fire/Life Safety, DSA Access
Compliance Section, DSA Structural Safety, State Fire Marshal, County and City Health Inspectors and
any regulatory office or agency that has authority for review and supervision of school district
construction projects.

2.9.1. Landscape Architect acknowledges the provisions in Exhibit A during the Construction
Administration Phase entitled “Duty to Timely Respond to DSA Inquiries.”

2.10. Landscape Architect shall provide Services required to obtain local agencies’ approval for off-site work
related to the Project including review by regulatory agencies having jurisdiction over the Project.
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2.11. Landscape Architect shall coordinate with the District’s DSA Project Inspector(s).

2.12. Landscape Architect shall provide computer-generated pictures downloaded to computer files,
updated as requested by the District, that the District may use on its website.

2.13. Landscape Architect shall coordinate and integrate its work with any of the following information
and/or services as provided by District:

2.13.1. Ground contamination or hazardous material analysis.

2.13.2. Any asbestos and/or lead testing, design or abatement.

2.13.3. Compliance with the California Environmental Quality Act (“CEQA”). Landscape Architect
agrees to coordinate its work with that of any CEQA consultants retained by the District, to
provide current elevations and schematic drawings for use in CEQA compliance documents,
and to incorporate any mitigation measures adopted by the District into the Project design at
no additional cost to the District. If the District and/or its CEQA consultant does not provide
mitigation measures to the Landscape Architect when reasonably required for incorporation
into the Project design, the Landscape Architect may invoice the District for the work required
to incorporate those mitigation measures as Extra Services.

2.13.4. Historical significance report.

2.13.5. Soils investigation.

2.13.6. Geotechnical hazard report, except as indicated in Exhibit A.

2.13.7. Topographic surveys of existing conditions.

2.13.8. State and local agency permit fees.

2.13.9. Commissioning Agent and Reports.

2.13.10. Testing and Inspection.

Article 3. Landscape Architect Staff

3.1. The Landscape Architect has been selected to perform the Services herein because of the skills and
expertise of key individuals.

3.2 The Landscape Architect agrees that the following key people in Landscape Architect’s firm shall be
associated with the Project in the following capacities:

Landscape Architect’s Principals: Landscape Architect’s Consultants:
Principal in Charge: Vince Lattanzio Electrical: Not Applicable

Project Director: TBD Mechanical: Not Applicable
Project Landscape Architect(s): TBD Structural: Not Applicable

Civil: Not Applicable

Food Service: Not Applicable
Acoustics: Not Applicable
Estimating: Not Applicable
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3.3.

3.4.

3.5.

3.6.

3.7.

Article 4.

4.1.

4.2.

Article 5.

5.1.

All proposed Consultants are subject to review and acceptance by the District prior to commencing
work on the project. The District reserves the right to replace any consultant in the best interest of the
project.

The Landscape Architect shall not change any of the key personnel listed above without prior notice to
and written approval by District, unless said personnel cease to be employed by Landscape Architect.
In either case, District shall be allowed to interview and approve replacement personnel.

If any designated lead or key person fails to perform to the satisfaction of the District, then upon
written notice the Landscape Architect shall have five (5) days to remove that person from the Project
and replace that person with personnel acceptable to the District. All lead or key personnel for any
Consultant must also be designated by the Consultant and shall be subject to all conditions previously
stated in this paragraph.

Landscape Architect represents that the Landscape Architect has no existing interest and will not
acquire any interest, direct or indirect, which could conflict in any manner or degree with the
performance of the Services and that no person having any such interest shall be employed by
Landscape Architect.

Landscape Architect shall comply with Education Code section 17302(a) and agrees that any plans,
specifications and/or included in the Services shall be prepared under the supervision of licensed
personnel, and that licensed personnel shall be in “responsible charge” of persons who observe the
construction.

Schedule of Services / Term

The Landscape Architect shall commence Services under this Agreement upon receipt of a Notice to
Proceed and shall perform the Services diligently as described in Exhibit A, so as to proceed with and
complete the Services in compliance with the schedule in Exhibit C. Time is of the essence and failure
of Landscape Architect to perform Services on time as specified in this Agreement is a material breach
of this Agreement. It shall not be a material breach if a delay is beyond the Landscape Architect’s
and/or its consultant(s)’ reasonable control.

Term. The Landscape Architect shall commence providing Services upon the execution of this
Agreement and will diligently perform as required and continue performance until the Project is
completed (“Term”) or the Agreement is terminated as indicated herein, whichever is earlier. The Term
is further detailed in the schedule in Exhibit C. The Parties agree that if this Agreement is in any way
voided by an action based on Education Code section 17596, to the extent permitted by applicable law,
the Parties will enter into and approve subsequent agreement(s), addenda, or amendment(s) for terms
of up to 5 years each and under the same terms and conditions of this Agreement. The Landscape
Architect is not due any additional compensation or Fee if the Term is longer than indicated herein and
acknowledges that its Fee is based on the Landscape Architect performing the Services and all tasks
within the Services and not based on the length of time to perform those Services or for the design or
construction of the Project. The Landscape Architect’s Fee is as indicated herein and in Exhibit D.

Construction Cost Budget

Landscape Architect hereby accepts the District’s established Construction Cost Budget and Project
scope. In accordance with the Exhibit A, the Landscape Architect shall have responsibility to further
develop, review, and reconcile the Construction Cost Budget for the District at the beginning of the
Project and at the completion of each design phase. The District and the construction manager shall
also have responsibility to develop, review, and reconcile the Construction Cost Budget with the
Landscape Architect.
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5.2.

5.3.

Article 6.

6.1.

6.2.

6.3.

6.4.

Landscape Architect shall complete all Services as described in Exhibit A, including all plans, designs,
drawings, specifications and other construction documents, so that the cost to construct the work
designed by the Landscape Architect will not exceed the Construction Cost Budget, as adjusted
subsequently with the District’s written approval. The Landscape Architect shall maintain cost controls
throughout the Project to deliver the Project within the Construction Cost Budget.

If any of the following events occur:

o The lowest responsive base bid received is in excess of one hundred ten percent (110%) of the
Construction Cost Budget; or

o The combined total of base bid and all additive alternates come in ten percent (10%) or more under
the Construction Cost Budget; or

o The Construction Cost Budget increases in phases subsequent to the Schematic Design Phase due
to reasonably foreseeable changes in the condition of the construction market in the county in
which the District is located, in so far as these have not been caused by Acts of God, earthquakes,
strikes, war, or energy shortages due to uncontrollable events in the world economy;

Then the District, in its sole discretion, has one or a combination of the following alternatives:

5.3.1. Give the Landscape Architect written approval on an agreed adjustment to the Construction
Cost Budget.

5.3.2. Authorize the Landscape Architect to re-negotiate, when appropriate, and/or participate in
re-bidding or requesting new proposals for the Project within three (3) months’ time of receipt
of bids (exclusive of District and other agencies’ review time) at no additional cost to the
District.

5.3.3. Terminate this Agreement if the Project is abandoned, without further obligation by either
Party.

5.3.4. Within three (3) months’ time of receipt of bids, instruct Landscape Architect to revise the
drawings and specifications (in scope and quality as approved by the District) to bring the
Project within the Construction Cost Budget for re-bidding at no additional cost to the District.
The modification of Construction Documents shall be the limit of the Landscape Architect’s
responsibility arising out of the establishment of a Construction Cost Budget. All other
obligations of the Landscape Architect, including construction administration services, remain
as stated in the Agreement.

Fee and Method of Payment

The Fee is as defined in Exhibit D. District shall pay Landscape Architect the Fee pursuant to the
provisions of Exhibit D.

Landscape Architect shall bill its work under this Agreement in accordance with Exhibit D.

No increase in Fee will be due from change orders generated during the construction period to the
extent caused by Landscape Architect’s error or omission.

The Landscape Architect’s Fee set forth in this Agreement shall be full compensation for all of
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6.5.

Article 7.

Article 8.

8.1.

8.2.

8.3.

8.4.

8.5.

Landscape Architect’s Services incurred in the performance hereof as indicated in Exhibit D.

Regardless of the structure of Landscape Architect’s Fee, the Landscape Architect’s Fee will be adjusted
downward if the Scope of Services of this Agreement is reduced by the District in accordance with this
Agreement. District shall pay for Services authorized and performed prior to the notice to Landscape
Architect of a reduction as indicated here.

Payment for Extra Services or Changes

District-authorized services outside of the scope in Exhibit A or District-authorized reimbursables not
included in Landscape Architect’s fee are “Extra Services.” Any charges for Extra Services shall be paid
by the District as described in Exhibit B only upon certification that the claimed Extra Services was
authorized as indicated herein and that the Extra Services have been satisfactorily completed. If any
service is done by Landscape Architect without prior written authorization by the District or the
District’s authorized representative, the District will not be obligated to pay for such service. The
foregoing provision notwithstanding, the District will pay the Landscape Architect as described in
Exhibit B for Extra Services that the District or the District’s authorized representative verbally requests,
provided that the Landscape Architect confirms such request in writing pursuant to the notice
requirements of this Agreement, and proceeds with such Extra Services not earlier than two (2)
business days after the District receives confirmation of the request from the Landscape Architect.

Ownership of Data

Pursuant to Education Code section 17316, this Agreement creates a non-exclusive and perpetual
license for District to use, at its discretion, all plans, including, but not limited to, record drawings,
specifications, and estimates that the Landscape Architect or its Consultants, prepares or causes to be
prepared pursuant to this Agreement.

The Landscape Architect retains all rights to all copyrights, designs and other intellectual property
embodied in the plans, record drawings, specifications, estimates, and other documents that the
Landscape Architect or its Consultants prepares or causes to be prepared pursuant to this Agreement.

The Landscape Architect shall perform the Services and prepare all documents under this Agreement
with the assistance of Computer Aided Design Drafting (CADD) (e.g., AutoCAD) Technology. The
Landscape Architect shall deliver to the District, on request, a “thumb” drive, and/or compact disc with
these documents and that is compatible with the most current version of AutoCAD. As to any drawings
that Landscape Architect provides in a CADD file format, the District acknowledges that anomalies and
errors may be introduced into data when it is transferred or used in a computer environment, and that
the District should rely on hard copies of all documents.

In order to evidence what CADD information was provided to the District, Landscape Architect and
District shall each sign a “hard” copy of reproducible documents that depict the information at the time
Landscape Architect produces the CADD information. District agrees to release Landscape Architect
from all liability, damages, and/or claims that arise due to any changes made to this information by any
person other than the Landscape Architect or Consultant(s) subsequent to it being provided to the
District.

Following the termination of this Agreement, for any reason whatsoever, the Landscape Architect shall
promptly deliver to the District upon written request and at no cost to the District the following items
(hereinafter “Instruments of Service”) in an electronic format requested by District and which the
District shall have the right to utilize in any way permitted by statute:

8.5.1. One (1) set of the Contract Documents, including the bidding requirements, specifications,
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and all existing cost estimates for the Project, in hard copy, reproducible format.

8.5.2. One (1) set of fixed image CADD files in DXF format of the drawings that are part of the
Contract Documents.

8.5.3. One (1) set of non-fixed image CADD drawing files in DXF and/or DWG format of the site plan,
floor plans (Landscape Architectural, plumbing, structural mechanical and electrical), roof
plan, sections and exterior elevations of the Project.

8.5.4. All finished or unfinished documents, studies, reports, calculations, drawings, maps, models,
photographs, technology data and reports prepared by the Landscape Architect under this
Agreement.

8.6. In the event the District changes or uses any fully or partially completed documents without the
Landscape Architect’s knowledge and participation, the District agrees to release Landscape Architect
of responsibility for those changes, and shall indemnify the Landscape Architect harmless from and
against any and all claims, including, but not limited to, reasonable attorneys’ fees, on account of any
damages or losses to property or persons, including injuries or death, arising out of that change or use
except to the extent the Landscape Architect is found to be liable in a forum of competent jurisdiction.
In the event District uses any fully or partially completed documents without the Landscape Architect’s
full involvement, the District shall remove all title blocks and other information that might identify the
Landscape Architect and the Landscape Architect’s Consultants.

Article 9. Termination of Agreement

9.1. If Landscape Architect fails to perform the Services to the reasonable satisfaction of the District and as
required by this Agreement, or if Landscape Architect fails to fulfill in a timely and professional manner
Landscape Architect’s material obligations under this Agreement, or if Landscape Architect shall violate
any of the material terms or provisions of this Agreement, the District shall have the right to terminate
this Agreement, in whole or in part, effective immediately upon the District giving written notice
thereof to the Landscape Architect. In the event of a termination pursuant to this subdivision,
Landscape Architect may invoice District for all Services performed until the date of the notice of
termination. District shall have the right to withhold payment and deduct from Landscape Architect’s
invoice, any amounts equal to District’s costs caused by Landscape Architect’s negligent errors or
omissions, recklessness, or willful misconduct. The District may, at its discretion, provide the
Landscape Architect time to cure its default or breach.

9.2. District shall have the right in its sole discretion to terminate the Agreement for its own convenience.
In the event of a termination for convenience, Landscape Architect may invoice District according to
the percentage completed based on Exhibit D and District shall pay all undisputed invoice(s) for Services
performed until the date of District’s written notice of termination, not to exceed the Fee.

9.3. Except as indicated in this Article, termination shall have no effect upon any of the rights and
obligations of the Parties arising out of any transaction occurring prior to the effective date of the
termination.

9.4. The Landscape Architect has the right to terminate this Agreement if the District fails to make payment

of undisputed amounts due to Landscape Architect hereunder. That termination shall be effective on
the date District receives written notice of the termination from Landscape Architect. Landscape
Architect may invoice District according to the percentage completed based on Exhibit D and District
shall pay all undisputed invoice(s) for Services performed until the Landscape Architect’s notice of
termination, not to exceed the Fee.
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9.5.

9.6.

Article 10.

10.1.

10.2.

If, at any time in the progress of the Design of the Project, the governing board of the District
determines that the Project should be terminated, the Landscape Architect, upon written notice from
the District of a termination, shall immediately cease performing Services. The District shall pay the
Landscape Architect only the fee associated with the Services performed, from Landscape Architect’s
last paid invoice up to the date of the notice of termination, not to exceed the Fee.

If the District suspends the Project for more than one hundred twenty (120) consecutive days, the
Landscape Architect shall be compensated for Services performed prior to the notice of suspension.
When the Project is resumed, the schedule shall be adjusted and the Landscape Architect’s
compensation shall be equitably adjusted to provide for expenses incurred in the resumption of the
Landscape Architect’s Services. If the District suspends the Project for more than eighteen (18) months,
the Landscape Architect may terminate this Agreement by giving written notice.

Landscape Architect Indemnity

To the fullest extent permitted by California law and in accordance with California Civil Code section
2782.8, Landscape Architect shall indemnify, protect, defend and hold free and harmless the District,
its agents, representatives, officers, consultants, employees, trustees and members (“Indemnified
Parties”) from any and all actions, assessments, counts, citations, claims, costs, damages, demands,
judgments, liabilities (legal, administrative or otherwise), losses, notices, expenses, fines, penalties,
proceedings, responsibilities, violations, attorney’s and consultants’ fees and causes of action to
property or persons, including personal injury and/or death (“Claim(s)”), to the extent that the Claim(s)
arises out of, pertains to, or relates to the negligence (active or passive, ordinary or gross), recklessness
(ordinary or gross), or willful misconduct of Landscape Architect, its directors, officials, officers,
employees, contractors, subcontractors, consultants, subconsultants or agents arising out of,
connected with, or resulting from the performance of the Services, the Project, or this Agreement. This
indemnity excludes Landscape Architect’s liability as to the active or sole negligence or willful
misconduct of the District.

The following shall be Claims, to the extent they satisfy the definition of Claims herein:

10.2.1. The cost of Project delays. Without limiting Landscape Architect’s liability for indirect cost
impacts due to Project delays, the direct costs for which the Landscape Architect shall be liable
shall be proportionate to the amount the District is liable to the Project contractor(s),
subcontractor(s), suppliers, inspector(s), construction manager(s) for the Project delays,
including the proportionate cost of interim housing necessitated by Project delays, to the
extent that the Project delays arise out of, pertain to, relate to or result from the negligent
errors or omissions, recklessness, or willful misconduct of Landscape Architect in the
performance of any Services that falls below the Standard of Care as defined herein.

10.2.2. The cost of construction change orders for errors and omissions. Without limiting Landscape
Architect’s liability for indirect cost impacts, the direct costs for which the Landscape Architect
shall be liable shall equal the difference between the cost of the change order(s) and the
reasonable cost of the work had that work been a part of the originally prepared construction
documents, to the extent that the change order(s) arise out of, pertain to, relate to or result
from the negligent errors or omissions, recklessness, or willful misconduct of Landscape
Architect in the performance of any Services that falls below the Standard of Care as defined
herein.

These amounts may be paid by Landscape Architect to District or the District may in reasonable good
faith withhold those costs from amounts owing to Landscape Architect, pending resolution of the
dispute.
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10.3.

10.4.

Article 11.

11.1.

11.2.

11.3.

11.4.

11.5.

11.6.

11.7.

Article 12.

Landscape Architect’s duty to indemnify under this Agreement shall apply during the term of this
Agreement and shall survive any expiration or termination of this Agreement until any such Claim(s)
are barred by the applicable statute of limitations and is in addition to any other rights or remedies
that the District may have under the law or under this Agreement.

The Landscape Architect’s duty to defend shall begin upon the District’s notification to the Landscape
Architect of a Claim. At that time, the Landscape Architect shall pay for that defense at its sole cost.
At the resolution of a Claim, either by dispute resolution, settlement, litigation or otherwise, the District
and Landscape Architect shall base their proportionate percentage of fault for the Claim either upon
(1) the determination of a third-party neutral that adjudicated or settled the claim (e.g., a mediator, an
arbitrator, a judge, etc.) or (2) if no determination was made, based on a good faith determination of
the District and the Landscape Architect. At that time the Parties shall determine the cost to defend
that is chargeable to the Landscape Architect and a payment from one Party to the other Party shall be
made within sixty (60) days to satisfy that reconciliation.

Mandatory Mediation for Claims

The Parties hereto agree prior to commencing any legal action relating to any Claim, as defined herein,
to submit the Claim to a mandatory good-faith mediation process (“Mediation”). The Parties’
expectations are that if the Claim is made by a third party (e.g., a contractor), that the third party will
be a participant in that Mediation. The Parties agree that any statute of limitations applicable to any
Claim shall be tolled for the period from the date a Party requests Mediation through fourteen (14)
days after termination of the Mediation, unless otherwise agreed to by the Parties.

Except as set forth below, the Parties agree to refrain from filing, maintaining or prosecuting any action
related to the Claim during the pendency of the Mediation provided that the Mediation must
commence within thirty (30) days after a Party makes written demand to the other for Mediation.

The Parties shall participate in a minimum of one full-day mediation session before the Mediation may
be declared unsuccessful and terminated by either Party. The Mediation shall be conducted in
accordance with the rules as the Parties agree upon, or in the absence of agreement, in accordance
with the Commercial Mediation Rules of JAMS/Endispute. Evidence of anything said, any admissions
made, and any documents prepared in the course of the Mediation shall not be admissible in evidence
or subject to discovery in any court action pursuant to Evidence Code Section 1152.5.

The Parties shall mutually agree to the selection of a mediator who is an attorney that is experienced
in public works construction claims. If the Parties are unable to agree upon a mediator, then the
mediator shall be appointed by JAMS/Endispute.

The Mediation shall take place at a location within twenty (20) miles of the District’s administrative
office. The mediator’s fees and administrative fees, if any, shall be split equally between the Parties,
but, unless otherwise agreed to in writing, each Party shall bear its own attorney's fees.

If any Party commences a legal action without first attempting to resolve the Claim as required by this
Article 11, that Party shall be in breach of this Agreement and shall not be entitled to recover attorney's
fees that might have otherwise been recoverable.

This mandatory mediation process shall only apply to Claims pursuant to the Landscape Architect
Indemnity provision herein and shall not apply to any disputes to be resolved pursuant to the

Alternative Dispute Resolution provision herein.

Fingerprinting
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Article 13.

13.1.

13.2.

13.3.

13.4.

13.5.

13.6.

Article 14.

14.1.

14.2.

Article 15.

15.1.

Pursuant to Education Code section 45125.2, District has determined on the basis of scope of Services,
that Landscape Architect, Contractors, and their employees will have only limited contact with pupils
at most. Landscape Architect shall promptly notify District in writing of any facts or circumstances
which might reasonably lead District to determine that contact will be more than limited as defined by
Education Code section 45125.1(d).

Responsibilities of the District

The District shall examine the documents submitted by the Landscape Architect and shall render any
decision(s) required of District, in a timely manner to avoid unreasonable delay in the performance of
Landscape Architect’s Services.

The District shall verbally or in writing advise the Landscape Architect if the District becomes aware of
any fault or defect in the Project, including any errors, omissions or inconsistencies in the Landscape
Architect’s documents. Failure to provide a notice shall not relieve Landscape Architect of its
responsibility therefore, if any.

Unless the District and the Landscape Architect agree that a hazardous materials consultant shall be a
Consultant of the Landscape Architect, the District shall furnish the services of a hazardous material
consultant or other consultants when those services are requested in writing by Landscape Architect
and deemed necessary by the District or are requested by the District. These services shall include:
asbestos and lead paint survey; abatement documentation; and specifications related to these matters
which are to be incorporated into bid documents prepared by Landscape Architect. If the hazardous
materials consultant is furnished by the District and is not a Consultant of the Landscape Architect, the
specifications shall indicate that the specifications prepared by District’s consultant relating to these
matters, are included in the Landscape Architect’s bid documents for the District’s convenience and
have not been prepared or reviewed by the Landscape Architect. The bid documents shall also direct
guestions about the specifications to the consultant that prepared the specifications.

District personnel and/or its designated representatives shall coordinate with Landscape Architect as
may be requested and beneficial for the coordination or management of work related to the Project.

The District shall timely provide to the Landscape Architect all relevant information in its possession
regarding the Project that is necessary for performance of Landscape Architect’s Services.

The District shall pay all fees required by agencies having jurisdiction over the Project.
Liability of District

Other than as provided in this Agreement, District’s financial obligations under this Agreement shall be
limited to the payment of the compensation provided in this Agreement. Notwithstanding any other
provision of this Agreement, in no event shall District be liable, regardless of whether any claim is based
on contract or tort, for any special, consequential, indirect or incidental damages, including, but not
limited to, lost profits or revenue, arising out of or in connection with this Agreement for the Services
performed.

District shall not be responsible for any damage to persons or property as a result of the use, misuse
or failure of any equipment used by Landscape Architect, or by its employees and Consultants, even
though the equipment may be furnished or loaned to Landscape Architect by District.

Nondiscrimination

Landscape Architect agrees that no discrimination shall be made in the employment of persons under
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15.2.

Article 16.

16.1.

16.2.

Article 17.

Article 18.

18.1.

18.2.

Article 19.

this Agreement because of the race, religious creed, color, national origin, ancestry, physical disability,
mental disability, medical condition, genetic information, marital status, sex, gender, gender identity,
gender expression, age, sexual orientation, military and veteran status, or any other protected
characteristic of a person.

Landscape Architect shall comply with any and all applicable regulations and laws governing
nondiscrimination in employment.

Insurance

Landscape Architect shall comply with the insurance requirements for this Agreement, set forth in
Exhibit E.

Landscape Architect shall provide certificates of insurance and endorsements to District prior to
commencement of the work of this Agreement as required in Exhibit E.

Covenant Against Contingent Fees

Landscape Architect warrants that it has not employed or retained any company or person, other than
a bona fide employee working solely for the Landscape Architect, to solicit or secure this Agreement,
and that it has not paid or agreed to pay any company or person, other than a bona fide employee
working solely for the Landscape Architect, any fee, commission, percentage, brokerage fee, gift, or
any other consideration contingent on or resulting from the award or making of this Agreement. For
breach or violation of this warranty, the District shall have the right to annul this Agreement without
liability, or in its discretion, to deduct from the Fee or consideration or to recover the full amount of a
fee, commission, percentage fee, gift, or contingency.

Entire Agreement/Modification

This Agreement, including the Exhibits incorporated by reference into this Agreement, supersedes all
previous contracts and constitutes the entire understanding of the Parties hereto. Landscape Architect
shall be entitled to no other benefits than those specified herein. No changes, amendments or
alterations shall be effective unless in writing and signed by both Parties. Landscape Architect
specifically acknowledges that in entering this Agreement, Landscape Architect relies solely upon the
provisions contained in this Agreement.

This Agreement shall not include or incorporate the terms of any proposal, general conditions,
conditions, master agreement, or any other terms or documents prepared by the Landscape Architect.
The attachment of any Landscape Architect-prepared document to this Agreement shall not be
interpreted or construed to incorporate those terms into this Agreement, unless the District approves
of that incorporation in a separate writing signed by the District. If proposals, quotes, statement of
qualifications, or other similar documents prepared by the Landscape Architect are incorporated into
this Agreement, then that incorporation shall be limited to those terms that describe only the
Landscape Architect’s scope of work, rates, price, and schedule.

Non-Assignment of Agreement

This Agreement is intended to secure the specialized Services of the Landscape Architect. Therefore,
Landscape Architect may not assign, transfer, delegate or sublet any interest therein without the prior
written consent of District and any purported assignment, transfer, delegation or sublease without the
District’s prior written consent shall be considered null and void. Likewise, District may not assign,
transfer, delegate or sublet any interest therein without the prior written consent of Landscape
Architect and any purported assignment, transfer, delegation or sublease without Landscape
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Architect’s prior written consent shall be considered null and void.
Article 20. Law, Venue

20.1. This Agreement has been executed and delivered in the State of California and the validity,
enforceability and interpretation of any of the clauses of this Agreement shall be determined and
governed by the laws of the State of California.

20.2.  The county in which the District administration office is located shall be the venue for any action or
proceeding that may be brought or arise out of, in connection with or by reason of this Agreement.

Article 21.  Alternative Dispute Resolution
21.1.  Landscape Architect’s Invoices.

21.1.1. If the District disapproves of any portion or amount(s) of the Landscape Architect’s invoices,
the District shall within thirty (30) days of receipt by the District of any of the Landscape
Architect’s invoices, communicate to the Landscape Architect in writing, with reasonable
detail, the portion or amount of the Landscape Architect’s invoices that are disapproved for
payment, the portion or amount of the Landscape Architect’s invoices that are approved for
payment, and the basis for the District’s disapproval of the disputed portion(s) or amount(s)
of the Landscape Architect’s invoices (“Disputed Landscape Architect Invoice Detail”).

21.1.2. If the Landscape Architect disagrees with the Disputed Landscape Architect Invoice Detail, the
Landscape Architect shall communicate to the District in writing, and request to meet and
confer in good faith with respect to the Disputed Landscape Architect Invoice Detail, to
determine if the disagreement can be resolved. The meet and confer shall be scheduled to
occur within thirty (30) days of Landscape Architect’s request. The meet and confer shall
include, but are not limited to, face-to-face meeting(s) with the appropriate District and
Landscape Architect personnel as appropriate and necessary.

21.1.3. If the Parties cannot resolve the matter during this meet and confer process, the Parties shall
handle the matter as a “dispute” as provided herein.

21.2. Disputes between the parties arising out of this Agreement shall be resolved by the following
processes:

21.2.1. Negotiation. The parties shall first attempt in good faith to resolve any dispute arising out of
or relating to this Agreement by negotiation. The Parties’ meet and confer process for
Disputed Landscape Architect Invoice Detail as detailed above, shall satisfy this negotiation
requirement.

21.2.2. Mediation. Within thirty (30) days following the earlier of receipt of notice by one Party from
the other Party of a demand for mediation, the Parties shall:

21.2.2.1.Administer the dispute pursuant to the Mandatory Mediation provisions indicated
herein, or

21.2.2.2.If there are no other parties involved, administer the dispute pursuant to non-binding
mediation administered in accordance with the Commercial Mediation Rules of

JAMS/Endispute, unless waived by mutual stipulation of both Parties.

21.2.3. Litigation. Disputes arising from this Agreement that cannot be settled through negotiation
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21.3.

Article 22.

Article 23.

23.1.

23.2.

23.3.

23.4.

23.5.

23.6.

or mediation (after those processes have been exhausted) shall be litigated in the California
Superior Court in the county in which the Project that is the subject of this Agreement is
located.

Landscape Architect shall neither rescind nor stop the performance of its Services pending the outcome
of any dispute.

Severability

If any term, covenant, condition or provision of this Agreement is held by a court of competent
jurisdiction to be invalid, void or unenforceable, the remainder of the provisions hereof shall remain in
full force and effect and shall in no way be affected, impaired or invalidated thereby.

Employment Status

Landscape Architect shall, during the entire term of Agreement, be construed to be an independent
contractor and nothing in this Agreement is intended nor shall be construed to create an employer-
employee relationship, a joint venture relationship, or to allow District to exercise discretion or control
over the professional manner in which the Landscape Architect performs the Services; provided always,
however, that the Services to be provided by Landscape Architect shall be provided in a manner
consistent with all applicable standards and regulations governing such Services.

Landscape Architect understands and agrees that the Landscape Architect’s personnel are not and will
not be eligible for membership in or any benefits from any District group plan for hospital, surgical or
medical insurance or for membership in any District retirement program or for paid vacation, paid sick
leave or other leave, with or without pay or for other benefits which accrue to a District employee.

Should District, in its discretion, or a relevant taxing authority such as the Internal Revenue Service or
the State Employment Development Department, or both, determine that Landscape Architect is an
employee for purposes of collection of any employment taxes, the amounts payable under this
Agreement shall be reduced by amounts equal to both the employee and employer portions of the tax
due (and offsetting any credits for amounts already paid by Landscape Architect which can be applied
against this liability). District shall then forward those amounts to the relevant taxing authority.

Should a relevant taxing authority determine a liability for Services performed by Landscape Architect
for District, upon notification of such fact by District, Landscape Architect shall promptly remit such
amount due or arrange with District to have the amount due withheld from future payments to
Landscape Architect under this Agreement (again, offsetting any amounts already paid by Landscape
Architect which can be applied as a credit against that liability).

A determination of employment status pursuant to the preceding two (2) paragraphs shall be solely for
the purposes of the particular tax in question, and for all other purposes of this Agreement, Landscape
Architect shall not be considered an employee of District. Notwithstanding the foregoing, should any
court, arbitrator, or administrative authority determine that Landscape Architect is an employee for
any other purpose, then Landscape Architect agrees to a reduction in District’s liability resulting from
this Agreement pursuant to principles similar to those stated in the foregoing paragraphs so that the
total expenses of District under this Agreement shall not be greater than they would have been had
the court, arbitrator, or administrative authority determined that Landscape Architect was not an
employee.

Nothing in this Agreement shall operate to confer rights or benefits on persons or entities not a party
to this Agreement.
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Article 24.

24.1.

24.2.

24.3.

Article 25.

Article 26.

Article 27.

Warranty and Certification of Landscape Architect

Landscape Architect warrants and certifies that the Landscape Architect is properly certified and
licensed under the laws and regulations of the State of California to provide the Services that it has
agreed to perform.

Landscape Architect warrants and certifies that it is aware of the provisions of the California Labor Code
that require every employer to be insured against liability for workers’ compensation or to undertake
self-insurance in accordance with the provisions of that code, and it certifies that it will comply with
those provisions before commencing the performance of the Services.

Landscape Architect warrants and certifies that it is aware of the provisions of California Labor Code
that require the payment of prevailing wage rates and the performance of other requirements on
certain “public works” and “maintenance” projects (“Prevailing Wage Laws”). Since the Landscape
Architect is performing Services as part of an applicable “public works” or “maintenance” project, and
since the total compensation is One Thousand Dollars ($1,000) or more, the Landscape Architect agrees
to fully comply with and to require its Consultant(s) to fully comply with all applicable Prevailing Wage
Laws.

24.3.1. Landscape Architect shall ensure that it and its subconsultants comply with the registration
and compliance monitoring provisions of Labor Code section 1771.4, including furnishing its
CPRs to the Labor Commissioner, and are registered pursuant to Labor Code section 1725.5.

Cost Disclosure - Documents and Written Reports

Landscape Architect shall be responsible for compliance with California Government Code section
7550, if the total cost of the Agreement exceeds Five Thousand Dollars ($5,000).

Notices and Communications

Notices and communications between the Parties may be sent to the following addresses:

District: Landscape Architect:
Mountain View Whisman School District Carducci Associates, Inc.

1400 Montecito Ave. 555 Beach Street, Fourth Floor
Mountain View, CA 94043 San Francisco, CA 94133
Attn:_Ayindé Rudolph, Ed. D. Attn: Vince Lattanzio

Telephone: 415-674-0990

Any notice personally given shall be effective upon receipt. Any notice sent by overnight delivery
service shall be effective the day after delivery. Any notice given by mail shall be effective three (3)
days after deposit in the United States mail.

Disabled Veteran Business Enterprise Participation

Pursuant to section 17076.11 of the Education Code, the District has a participation goal for disabled
veteran business enterprises (DVBEs) of at least three (3) percent, per year, of funds expended each
year by the District on projects that use funds allocated by the State Allocation Board pursuant to the
Leroy F. Greene School Facilities Act (the “Act”). This Project may use funds allocated under the Act.
Therefore, to the extent feasible and pertaining to future hirings, the Landscape Architect, before it
executes the Agreement, shall provide to the District certification of compliance with the procedures
for implementation of DVBE contracting goals, appropriate documentation identifying the amount paid
to DVBEs in conjunction with the Agreement, and documentation demonstrating the Landscape
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Article 28.

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

28.7.

Article 29.

29.1.

29.2.

Architect’s good faith efforts to meet these DVBE goals.
District’s Right to Audit

District retains the right to review and audit, and the reasonable right of access to Landscape Architect’s
and any Consultant’s premises to review and audit the Landscape Architect’s compliance with the
provisions of this Agreement (“District’s Audit Right”). The District’s Audit Right includes the right to
inspect, photocopy, and to retain copies, outside of the Landscape Architect’s premises, of any and all
Project-related records, documents and other information with appropriate safeguards, if such
retention is deemed necessary by the District in its sole discretion. The District shall keep this
information confidential, as allowed by applicable law.

The District’s Audit Right includes the right to examine any and all books, records, documents and any
other evidence of procedures and practices that the District determines are necessary to discover and
verify that the Landscape Architect is in compliance with the requirements of this Agreement.

If there is a claim for additional compensation or for Extra Services, the District’s Audit Right includes
the right to examine books, records, documents, and any and all other evidence and accounting
procedures and practices that the District determines are necessary to discover and verify all direct and
indirect costs, of whatever nature, which are claimed to have been incurred, or anticipated to be
incurred.

The Landscape Architect shall maintain complete and accurate records for a minimum of seven (7)
years and in accordance with generally accepted accounting practices in the industry. The Landscape
Architect shall make available to the District for review and audit, all Project related accounting records
and documents, and any other financial data. Upon District’s request, the Landscape Architect shall
submit exact duplicates of originals of all requested records to the District.

The Landscape Architect shall include audit provisions in any and all of its subcontracts, and shall ensure
that this Article is binding upon all Consultants.

Landscape Architect shall comply with these provisions within fifteen (15) days of the District’s written
request to review and audit any or all of Landscape Architect’s Project-related documents, records and
information.

Pursuant to Government Code section 8546.7, if this Agreement involves the expenditure of more than
Ten Thousand Dollars ($10,000), the Agreement shall be subject to the examination and audit of the
State Auditor, at the request of the District, or as part of any audit of the District, for a period of three
(3) years after final payment under the Agreement.

Other Provisions

Neither the District’s review, approval of, nor payment for, any of the Services required under this
Agreement shall be construed to operate as a waiver of any rights under this Agreement, and
Landscape Architect shall remain liable to the District in accordance with this Agreement for all
damages to the District caused by Landscape Architect’s failure to perform any of the Services to the
Standard of Care as defined herein.

Each Party warrants that it has had the opportunity to consult counsel and understands the terms of
this Agreement and the consequences of executing it. In addition, each Party acknowledges that the
drafting of this Agreement was the product of negotiation, that no Party is the author of this
Agreement, and that this Agreement shall not be construed against any Party as the drafter of the
Agreement.
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29.3.

29.4.

29.5.

29.6.

The Landscape Architect shall issue a credit to the District as an offset to the Landscape Architect’s Fee,
an amount equal to one hundred percent (100%) of the tax deduction and/or credit the Landscape
Architect receives, if any, based on the Project per Internal Revenue Code Section 179(D) (The energy
efficient commercial buildings deduction).

The Landscape Architect acknowledges that the District is a public agency that is subject to heightened
curiosity by the news media and the public and that the Landscape Architect may not be apprised of
all facts surrounding the Project that Landscape Architect is working on. Accordingly, Landscape
Architect shall promptly refer all inquiries from the news media or public concerning this Agreement
or its performance under the Agreement to the District, and Landscape Architect shall not make any
statements or disclose any documents to the media or the public relating to the performance under
this Agreement or the effects caused thereby. If Landscape Architect receives a complaint from a
citizen or member of the public concerning the performance or effects of this Agreement, it shall
promptly inform the District of that complaint. In its sole discretion, the District shall determine the
appropriate response to the complaint.

Confidentiality. Landscape Architect, and its Consultants, and employee(s) shall maintain the
confidentiality of all information received in the course of performing the Services. Landscape
Architect understands that student records are confidential and agrees to comply with all state and
federal laws concerning the maintenance and disclosure of student records. This requirement to
maintain confidentiality shall extend beyond the termination of this Agreement.

Exhibits A through E and all Certificates attached hereto are hereby incorporated by this reference and
made a part of this Agreement.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the date(s) indicated below.

Dated: ,20 Dated: ,20
Mountain View Whisman School District Carducci Associates

By: By:

Print Name: Ayindé Rudolph, Ed. D. Print Name:

Print Title: Superintendent Print Title:
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EXHIBIT A

RESPONSIBILITIES AND SERVICES OF LANDSCAPE ARCHITECT

TABLE OF CONTENTS
1. BASIC SERVICES ....coiiiiiiuiniiiiiiiiiinniiieeeiisisssnsieeesiisssssssseseesissssssssssessssssssssssssssssssssssssssassssssssssssssasssssssssnns 1
2. PRE-DESIGN AND START-UP SERVICES ........ccettiiiiiiiiinnniiiiiiiiisiinnniieeiiiisssmseeenissssssssseesssssssssssesssssssssses 7
3. SCHEMATIC DESIGN PHASE ........ccoiiiiiiiiiiiiinicniiiseeiisssssssieeesissssssssssssessssssssssssssesssssssssssssssessssssssssssane 9
4, DESIGN DEVELOPMENT PHASE......cceiiiiiiiiinniiiiiiiiinnniieiiiiisienniesesisssesssssesissssmmssssssssssssmsssssesssssssssns 13
5. CONSTRUCTION DOCUMENTS PHASE..........ccoovvumriiiriiinnnnnnnnieiiiissinnnneeesiismmnmsesssisssmmmsmsesessssssmsssssssssss 16
6. BIDDING PHASE.........uutiiiiiiiiniitiinnnenniieennsssassssessssssssaasssesssssssssanssasssssssssssnnssssssssssssnnnsasssssssssnns 22
7. CONSTRUCTION ADMINISTRATION PHASE.........cccctviiiinnniiiiiinicinnniieesiisnsssieeesissmmsssmeeesssssmmssssseesss 23
8. CLOSEOQUT PHASE.......ccciitiiiiiininiiiniiiiteiiissssnsieeesissssssssseeesssssssssssesessssssssssssasesssssssssssssssssssssssssssssssssns 26
9. MEETINGS / SITE VISITS / WORKSHOPS .....coouiiiuiiniiininniiiniisssisssisssissstsssissstssstssstssssssssssssssssssssssssssssssssses 27

Project Description: The Project shall include the design of the following at Vargas Elementary School.

At Vargas Elementary School parking lot nine large pine trees were removed by the district and will need to be
replaced on a 2:1 basis with specification, location and irrigation notation provided by Carducci Associates.
The following sites will require location and specification for tree replacements.

A. Vargas Elementary School had 9 pine trees removed and requires 18 trees to be added to parking lot
or campus. Drought resistant native species that do not drop any type of debris other than leaves will

be specified.

Landscape Architect shall provide all professional services necessary for completing the following:

1. BASIC SERVICES

Landscape Architect agrees to provide the services described below:

1.1. Landscape Architect shall be responsible for the professional quality and technical accuracy of all
studies, reports, projections, master plans, designs, drawings, specifications and other services
furnished by Landscape Architect under the Agreement as well as coordination with all Master
plans, studies, reports and other information provided by District. Landscape Architect shall,
without additional compensation, correct or revise any errors or omissions in its studies, reports,
projections, master plans, design, drawings, specifications and other services.

1.2. The District shall provide all information available to it to the extent the information relates to
Landscape Architect’s scope of work. This information shall include, if available;

1.2.1.  Physical characteristics;
1.2.2. Legal limitations and utility locations for the Project site(s);
1.2.3.  Written legal description(s) of the Project site(s);
1.2.4. Grades and lines of streets, alleys, pavements, and adjoining property and structures;
1.2.5. Adjacent drainage;
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1.3.

1.4.

1.5.

1.2.6. Rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, and
boundaries and contours of the Project site(s);

1.2.7. Locations, dimensions and necessary data with respect to existing buildings, other
improvements and trees;

1.2.8. Information concerning available utility services and lines, mechanical and other services,
both public and private, above and below grade, including inverts and depths;

1.2.9. Surveys, reports, as-built drawings; and
1.2.10. Subsoil data, chemical data, and other data logs of borings.

Landscape Architect shall Visually Verify this information and all existing utilities related to the
Project, including capacity, and document the location of existing utility lines, telephone, water,
sewage, storm drains and other lines on or around the Project to the extent determinable by the
documents provided by the District.

If Landscape Architect determines that the information or documentation the District provides is
insufficient for purposes of design or if the Landscape Architect requires a topographical survey;
geotechnical report; structural, mechanical, and/or chemical tests; tests for air and/or water
pollution; test borings; test pits; determinations of soil bearing values; percolation tests; ground
corrosion tests; resistivity tests; tests for hazardous materials; tests for anticipating subsoil
conditions; and/or other information that the District has not provided, the Landscape Architect
shall request that the District acquire that information at the soonest possible time after Landscape
Architect becomes aware that this additional information is needed. If the Parties mutually agree,
this additional information and service shall be procured through the Landscape Architect, who
may invoice the District for those services as Extra Services.

Technology Backbone. Landscape Architect shall be responsible for the coordination of the design
and the layout of the technology backbone system with the District’s Information Technology
Department and/or the District’s technology consultant, and lay out any included technology
backbone system. The coordination effort shall include location and routing of raceways, conduits
and outlets and the required spaces to accommodate electrical, data and communication wiring.
Landscape Architect and consultant(s) shall prepare and be responsible for documents prepared
by the Landscape Architect based on the information provided by the District’s technology
consultant as appropriate to the level of design completion.

Interior Design. Provide interior design and other similar services required for or in connection
with selection and color coordination of materials. Landscape Architect is required to coordinate
the placement of furniture, equipment layout, or schematic space allocation. The District shall
procure furnishings and moveable equipment. Advise the District on lead times and availability of
all Project equipment, materials, supplies, and furnishings to ensure that all of these will be
available to the District in a timely fashion so as to not delay the Project and/or delay the District’s
beneficial occupancy of the Project.

Mandatory Assistance

Except for Claims as defined in this Agreement, if a third party dispute or litigation, or both, arises
out of, or relates in any way to the Services provided under this Agreement, upon the District's
request, the Landscape Architect, its agents, officers, and employees agree to assist in resolving
the dispute or litigation. The Landscape Architect's assistance includes, but is not limited to,
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providing professional consultations, attending mediations, arbitrations, depositions, trials or any
event related to the dispute resolution and/or litigation (“Mandatory Assistance”).

The District will compensate the Landscape Architect for fees incurred for providing Mandatory
Assistance as Extra Services under Exhibit B. If, however, the fees incurred for the Mandatory
Assistance are determined, through resolution of the third party dispute or litigation, or both, to
be attributable in whole, or in part, to the acts or omissions of the Landscape Architect, its agents,
officers, and employees, the Landscape Architect shall reimburse the District. The District is then
entitled to reimbursement of all fees paid to the Landscape Architect, its agents, officers, and
employees for Mandatory Assistance.

1.6. Oversight and Inspection Requirements
The Landscape Architect acknowledges that the Division of the State Landscape Architect (DSA)
inspection, approval and certification process for projects was revised in 2012-2013 and that the
Landscape Architect must comply with the requirements of the most recent versions of DSA
documents PR 13-01 (Procedure: Construction Oversight Process) and IR A-6 (Interpretation of
Regulations: Construction Change Document Submittal and Approval Process). Below are
provisions of these two documents from 2012-2013:
1.6.1. PR 13-01 (Procedure: Construction Oversight Process)
1.6.1.1. Responsible to the school board and to the DSA to see that the completed work
conforms in every material respect to the DSA approved construction
documents.
1.6.1.2. Ensure the Project Inspector is approved by the DSA for the project by submitting
form DSA 5 to and obtaining approval from the DSA prior to the start of
construction and prior to requesting issuance of form DSA 152.
1.6.1.3. Provide a copy of the DSA approved construction documents to the Project
Inspector and Laboratory of Record prior to the commencement of construction
1.6.1.4. Provide a copy of the DSA approved Statement of Structural Tests and Special
Inspections (form DSA 103) to the Project Inspector and Laboratory of Record
prior to the commencement of construction.
1.6.1.5. Provide general direction of the work of the Project Inspector.
1.6.1.6. Issue specific instructions to the testing facility and the special inspectors prior
to start of construction.
1.6.1.7. Provide code required supervision of special inspectors not provided by the
Laboratory of Record.
1.6.1.8. Notify the DSA as to the disposition of materials noted on laboratory testing,
and/or special inspection, reports as not conforming to the DSA approved
construction documents
1.6.1.9. Respond to DSA field trip notes as necessary.
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1.6.1.10.

1.6.1.11.

1.6.1.12.

Provide observation of the construction. All Landscape Architects and engineers
having responsibility for observation of the work as listed on the form DSA 1 -
Application for Approval of Plans and Specifications, shall maintain personal
contact with the project as is necessary to assure themselves of compliance, in
every material respect, with the DSA approved construction documents.
Personal contact shall include visits to the project site by the Landscape Architect
or engineer or their qualified representative to observe the construction.

Submit Verified Reports. The Landscape Architect or engineer, as identified

above, is required to submit Verified Reports (form DSA 6-AE) to the DSA and to

the Project Inspector. The reports are required to be submitted upon any of the

following events occurring:

1.6.1.11.1.The project is complete. The DSA considers the project to be complete
when the construction is sufficiently complete in accordance with the
DSA approved construction documents so that the District can occupy

or utilize the project.

1.6.1.11.2.Work on the project is suspended for a period of more than one
month.

1.6.1.11.3.The services of the Landscape Architect or engineer are terminated
for any reason prior to completion of the project.

1.6.1.11.4.The DSA requests a Verified Report. (See interim Verified Reports
below. This is a “DSA request.”)

Submit interim Verified Reports. The Landscape Architect or engineer shall
submit an interim Verified Report (form DSA 6-AE) to the DSA and a copy to the
Project Inspector for each of the applicable sections of the form DSA 152 prior
to the Project Inspector signing off that section of the project inspection card.
The sections are:

1.6.1.12.1.Initial Site Work

1.6.1.12.2.Foundation Prep

1.6.1.12.3.Vertical Framing

1.6.1.12.4.Horizontal Framing

1.6.1.12.5.Appurtenances

1.6.1.12.6.Non-Building Site Structures

1.6.1.12.7.Finish Site Work

1.6.1.12.8.0ther Work

1.6.1.12.9.Final
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1.6.2. IR A-6 (Interpretation of Regulations: Construction Change Document Submittal and

Approval Process)

1.6.2.1. Submittal Requirements for Construction Changes: After a contract for the work
has been let, changes to the approved construction documents shall be made by
means of Construction Change Documents (CCD). It is the responsibility of the
Landscape Architect to determine if changes affect the Structural, Access or Fire
& Life Safety Portions of the Project. The Landscape Architect shall prepare the
CCD and is responsible for code and process compliance. The following define
requirements for submittal of CCD to DSA.

1.6.2.1.1. Changes to or affecting the Structural, Access or Fire-Life Safety
Portions of the Project:

1.6.2.1.1.1.

1.6.2.1.1.2.

1.6.2.1.1.3.

1.6.2.1.1.4.

These changes shall be classified as CCD Category A.

CCD Category A are required to be submitted to and
approved by DSA prior to commencement of the affected
work.

CCD Category A must be submitted to DSA using the CCD
Category A form, DSA-140 available on the DSA web site,
forms page, at http://www.dgs.ca.gov/dsa/Forms.aspx.

Submittal process requirements are defined herein
below and must be followed.

1.6.2.1.2. Changes not affecting the Structural Safety, Access Compliance or
Fire & Life Safety portions:

1.6.2.1.2.1.

1.6.2.1.2.2.

1.6.2.1.2.3.

1.6.2.1.2.4.

These changes shall be classified as CCD Category B.

CCD Category B are not required to be submitted to DSA
unless specifically required, in writing, by DSA.

If DSA requires any CCD Category B to be submitted then
they shall be submitted to DSA using the Category B form,
DSA-141 available on the DSA web site, forms page, at
http://www.dgs.ca.gov/dsa/Forms.aspx.

If DSA requires a CCD Category B to be submitted then
DSA will review for concurrence that it does not contain
changes to, or affect the Structural, Access or Fire & Life
safety portions of the project. If necessary, and at its sole
discretion, DSA will re-assign the CCD to Category A.

1.6.2.1.3. Change Orders: Change Orders are not required to be submitted to
DSA. The CCD process replaces the need to submit Change Orders
(except as noted herein). Changes to the construction cost are
reported to DSA using form DSA-168 at the conclusion of the project.
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1.6.2.2. Submittal Process: Submittal of CCDs must conform to the following

requirements:
1.6.2.2.1. Must be submitted by the Landscape Architect.

1.6.2.2.2. Must be submitted to DSA using the appropriate form. The forms are
available on the DSA web site, forms page, at
http://www.dgs.ca.gov/dsa/Forms.aspx.

1.6.2.2.3. Each CCD submittal must use a separate DSA CCD Category form.

1.6.2.2.4. Each submittal must contain one DSA CCD Category form bound with
two copies of the subject CCD except as noted herein.

1.6.2.2.5. The DSA CCD Category form must be filled out completely, leaving no
fields blank.

1.6.2.2.6. Each CCD must be uniquely numbered. The numbering may be
numeric or alpha-numeric.

1.6.2.2.6.1. If the submitted CCD is returned by DSA not approved,
the CCD number used in the original submittal must
remain the same for any subsequent re-submittals.

1.6.2.2.6.2. If a submitted CCD Category B is returned by DSA not
approved, the CCD number used in the original submittal
must remain the same when re-submitting as a CCD
Category A.

1.6.2.2.7. Changes must be described clearly and completely.

1.6.2.2.8. Drawings, specifications, and calculations must be stamped and
signed by the responsible Landscape Architect.

1.6.2.2.9. Reference to the specific portions of the drawings or specifications
that are being changed must be included.

1.6.2.2.10.Changes to any testing or inspection requirements associated with
the proposed change must be clearly described.

1.6.2.2.11.Each page in the CCD, including the pages in each attachment, shall
be clearly and uniquely numbered. All drawings attached to describe
the changes shall be clearly numbered, labeled, and referenced.

1.6.2.2.12.When drawings containing DSA approval stamps are revised and
reissued as part of the CCD, all of the following requirements must be
met:

1.6.2.2.12.1. Images of all DSA approval stamps must be removed from
the drawing (or crossed out) prior to making any changes
to the drawings.
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1.6.2.2.12.2. Each change shall be clouded and identified on the
drawing.

1.6.2.2.12.3. All drawings must be re-stamped and re-signed by the
responsible Landscape Architect.

1.6.2.2.13.The submittal must be by mail or delivery. (Electronic submittals may
be accepted at the discretion of the DSA Regional Office. For
electronic submittals submit one copy of the subject CCD along with
one DSA CCD Category form. Fax submittals are not acceptable.)

1.6.2.3. Distribution of CCD Category A Documents: The Landscape Architect shall
provide the Contractor and Project Inspector with DSA approved CCD Category
A prior to commencement of work shown thereon.

1.6.2.4. CCD Category A Statement in Final Verified Report. The final verified report
(form DSA-6A/E) from the Landscape Architect must include a statement that all
changes to or affecting the Structural Safety, Access Compliance or Fire & Life
Safety portions of the project have been approved by DSA.

2. PRE-DESIGN AND START-UP SERVICES

2.1.

2.2.

Project Initiation

Upon final execution of the Agreement with the District, the Landscape Architect shall:

2.1.1.

2.1.2.

Within the first week following execution of the Agreement, review the proposed
Schedule of Work set forth in Exhibit C to the Agreement and prepare a detailed scope of
work list and work plan for documentation in a computer-generated Project schedule to
the District’s satisfaction. This scope of work list and work plan will identify specific tasks
including, but not limited to: interviews, data collection, analysis, report preparation,
planning, Landscape Architectural programming, concepts and schematic design
preparation and estimating that are part of the work of the Project. Landscape Architect
shall also identify milestone activities or dates, specific task responsibilities, required
completion times necessary for the review and approval by the District and by all
regulatory agencies and additional definition of deliverables.

Review the developed work plan with the District and its representatives to familiarize
them with the proposed tasks and schedule and develop necessary modifications.

Development of Landscape Architectural Program

The Landscape Architect shall prepare for the District’s review an Landscape Architectural program
as follows:

2.2.1.

Perform pre-design investigations to establish appropriate guidelines around which and
within which the Project is to be designed. Identify design issues relating to functional
needs, directives and constraints imposed by regulatory codes. Review all data pertinent
to the Project including survey, site maps, geotechnical reports and recommendations,
soil testing results reports, and pertinent historical data, and other relevant information
provided by District.
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2.2.2.

2.2.3.

2.2.4.

2.2.5.

2.2.6.

Review DSA codes pertaining to the proposed Project design.

Identify design issues relating to functional needs, directives and constraints imposed by
applicable regulatory codes.

Based on survey and topography data provided by the District, input into computer and
develop existing conditions base for the Schematic Design Phase.

Administer Project as required to coordinate work with the District and between

subconsultants.

Construction Cost Budget

2.2.6.1. Landscape Architect shall have responsibility to further develop review, and
reconcile the Construction Cost Budget within the parameters of the Project
Budget established in the District’s implementation plan. The estimates forming
the basis of the Construction Cost Budget are to be based on the developed
functional Landscape Architectural programs as approved by the District. The
following conditions apply to the Construction Cost Budget prepared by the
Landscape Architect:

2.2.6.1.1.

2.2.6.1.2.

2.2.6.1.3.

2.2.6.1.4.

2.2.6.1.5.

2.2.6.1.6.

All costs are to be based on current bid prices, with escalation rate
and duration clearly identified as a separate line item; rate of cost
escalation and projected bid and construction dates are to be as
approved by the District and its representatives.

Format shall be in a building systems format (e.g., foundations,
substructure, structural system, exterior wall enclosure, window
systems, etc.) for new buildings, and summarized by the Construction
Specification Institute (CSI) category for buildings being modernized.

Contingencies for design, bidding, and construction are to be
included as individual line items, with the percentage and base of
calculation clearly identified.

The Landscape Architect shall include all information and estimates
from the District and/or the Construction Manager that are intended
to be part of the Construction Cost Budget.

One week prior to submittal of documents, the Landscape Architect
shall submit its proposed Construction Cost Budget to the District and
the Construction Manager for review and approval. At that time, the
Landscape Architect shall coordinate with the District and the
Construction Manager to further develop, review, and reconcile the
Construction Cost Budget.

Mechanical, electrical, civil, landscape and estimating consultant(s)
shall participate in the progress meeting as appropriate and shall
provide input and feedback into the development of the Construction
Cost Budget.

EXHIBITS

PageA-8

AGREEMENT FOR LANDSCAPE ARCHITECTURAL SERVICES-MVWSD-CARDUCCI-VARGAS ES PARKING LOT

IMPROVEMENTS



2.2.6.2. The Construction Cost Budget for the Project must at no point exceed the
District’s Project Budget allocation for construction. The accuracy of the
Construction Cost Budget shall be the responsibility of the Landscape Architect.

2.3. Presentation
Landscape Architect along with any involved consultant(s) shall present and review with the
District and, if directed, with it’s the District’s governing board, the summary and detail of work
involved in this Phase, including two dimensional renderings of any proposed facility suitable for
public presentation.

2.4, Deliverables and Numbers of Copies
Landscape Architect shall provide to the District a hard copy of the following items produced in
this Phase, together with one copy of each item in electronic format:
2.4.1. Two copies of Landscape Architectural Program (Include comparison between developed

program and “model” program, include narrative explaining any substantial deviations);

2.4.2. Two copies of Site Plan;
2.43. Two copies of revised Construction Cost Budget;
2.4.4. Two copies of final Schedule of Work;
2.4.5. Two copies of meeting Reports/Minutes from Kick-off and other meetings;
2.4.6. Two copies of renderings provided to District for public presentation.

2.5. Meetings
During this Phase, Landscape Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops.

3. SCHEMATIC DESIGN PHASE

Upon District’s acceptance of Landscape Architect’s work in the previous Phase and assuming District has
not delayed or terminated the Agreement, the Landscape Architect shall prepare for the District’s review a
Schematic Design Study, containing the following items as applicable to the Project scope, as follows:

3.1

3.2.

3.3.

Prepare and review with District staff a scope of work list and work plan identifying specific tasks
including, but not limited to: interviews, data collection, analysis, report preparation, planning,
Landscape Architectural programming, concepts and schematic design preparation and estimating
that are part of the work of the Project. Also identified will be milestone activities or dates, specific
task responsibilities of the Landscape Architect, required completion times necessary for the
review and approval by the District and by pertinent regulatory agencies and additional definition
of deliverables.

Review the developed work plan with the District and its representatives to familiarize them with
the proposed tasks and schedule and develop necessary modifications.

Landscape Architectural
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3.3.1. Scaled floor plans showing overall dimensions, identifying the various major areas and
their relationship. Include circulation and room-by-room tabulation of all net usable floor
areas and a summary of gross floor area. Also, provide typical layouts of major equipment
or operational layout.

3.3.2.  Preliminary building exterior elevations and sections in sufficient detail to demonstrate
design concept indicating location and size of fenestration.

3.3.3. As applicable, identify proposed roof system, deck, insulation system and drainage
technique.

3.3.4. Identify minimum finish requirements, including ceiling, floors, walls, doors, windows,
and types of hardware.

3.3.5. Identify code requirements, include occupancy classification(s) and type of construction.

3.4. Structural

3.4.1. layout structural systems with dimensions and floor elevations. Identify structural
systems (including pre-cast, structural steel with composite deck, structural steel bar
joists); with preliminary sizing identified.

3.4.2. ldentify foundation systems (including fill requirements, piles, caissons, spread footings);
with preliminary sizing identified.

3.5. Mechanical - N/A
3.5.1. Calculate block heating, ventilation, and cooling loads including skin versus internal
loading.
3.5.2. Select a minimum of two (2) HVAC systems that appear compatible with loading
conditions for subsequent life cycle costing.
3.5.3. Show selected system on drawings as follows:
3.5.3.1. Single line drawing(s) of all mechanical equipment spaces, ductwork and pipe
chases.

3.5.3.2. Location and preliminary sizing of all major equipment and duct work in
allocated spaces.

3.5.3.3. Schematic piping.

3.5.3.4. Temperature control zoning.

3.5.4. Provide design criteria to include the intent base of design for the projects.

3.5.5. Evaluate and confirm the load requirements of all equipment and systems, the impact of
those on existing facilities, and the requirements to increase these loads to accommodate
the increase.
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3.6. Electrical - N/A

3.6.1. Calculate overall approximate electrical loads.

3.6.2. Identify proposed electrical system for service, power, lighting, low voltage and
communication loads, including proposed or planned additional buildings or other
facilities on the Project site.

3.6.3.  Show system(s) selected on drawings as follows:

3.6.3.1. Single line drawing(s) showing major distribution system.

3.6.3.2. Location and preliminary sizing of all major electrical systems and components
including:

3.6.3.2.1. Load centers.
3.6.3.2.2. Main panels.
3.6.3.2.3. Switch gear.

3.6.4. Provide design criteria to include the intent base of design for the projects.

3.6.5. Evaluate and confirm the load requirements of all equipment and systems, the impact of
those on existing facilities, and the requirements to increase these loads to accommodate
the increase.

3.7. Civil - N/A

3.7.1. Develop on and off site utility systems such as sewer, water, storm drain, firewater lines
and fire hydrants.

3.7.2. Identify surface improvements including roadways, walkways, parking (with assumed
wheel weights), preliminary finish grades and drainage.

3.7.3. Coordinate finish floor elevations with Landscape Architectural site plan.
3.8. Landscape

Develop and coordinate landscape design concepts entailing analysis of existing conditions,
proposed components and how the occupants will use the facility. Include location and description
of planting, ground improvements and visual barriers.

3.9. Specifications

Prepare outline specifications of proposed Landscape Architectural, structural, mechanical and
electrical materials, systems and equipment and their criteria and quality standards. Landscape
Architect is to use District’s standardized equipment/material list for new construction and
modernization in development of the Project design and specifications. Landscape Architect shall
review and comment on District’s construction bid contracts and contract documents (“Division 0”
documents) and Division 1 documents as part of its work under the Agreement.

3.10.  Construction Cost Budget
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Revise the Construction Cost Budget for the Project. Along with the conditions identified in the
preceding Phase, the following conditions apply to the revised Construction Cost Budget:

3.10.1. Schematic Estimates: This estimate consists of unit cost applied to the major items and
guantities of work. The unit cost shall reflect the complete direct current cost of work.
Complete cost includes labor, material, waste allowance, sales tax and subcontractor's
mark-up.

3.10.1.1.General conditions shall be applied separately. This estimate shall be prepared
by specification section and summarized by the CSI categories.

3.10.2. The estimate shall separate the Project's building cost from site and utilities cost.
Landscape Architect shall submit to the District the cost estimating format for prior review
and approval.

3.10.3. Escalation: all estimates shall be priced out at current market conditions. The estimates
shall incorporate all adjustments as appropriate, relating to mid-point construction,
contingency, and cost index (i.e. Lee Saylor Index).

3.10.4. The Construction Cost Budget for the Project must at no point exceed the District’s Project
Budget. The accuracy of the Construction Cost Budget shall be the responsibility of the
Landscape Architect.

3.10.5. The Landscape Architect shall submit its proposed Construction Cost Budget to the
District and the Construction Manager for review and approval. At that time, the
Landscape Architect shall coordinate with the District and the Construction Manager to
further develop, review, and reconcile the Construction Cost Budget.

3.10.6. At the end of this Phase, the Construction Cost Budget may include design contingencies
of no more than ten percent (10%) in the cost estimates.

3.11. Meetings
During this Phase, Landscape Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops.
3.12.  Deliverables and Numbers of Copies
Landscape Architect shall provide to the District a hard copy of the following items produced in
this phase, together with one copy of each item in electronic format:
3.12.1. Two copies of breakdown of Construction Cost Budget as prepared for this Phase;
3.12.2. Two copies of meeting Reports/Minutes;
3.12.3. Two copies of Schematic Design Package with alternatives;
3.12.4. Two copies of a statement indicating changes made to the Landscape Architectural
Program and Schedule;
3.12.5. Two copies of DSA file, including all correspondence and meeting notes to date, or
notification in writing that Landscape Architect has not met or corresponded with DSA.
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3.13. Presentation

3.13.1.

3.13.2.

Landscape Architect shall present and review with the District the detailed Schematic
Design.

The Schematic Design shall be revised within the accepted program parameters until a
final concept within the accepted Construction Cost Budget has been accepted and
approved by the District at no additional cost to the District.

4, DESIGN DEVELOPMENT PHASE
Upon District’s acceptance of Landscape Architect’s work in the previous Phase and assuming District has
not delayed or terminated the Agreement, the Landscape Architect shall prepare from the accepted
deliverables from the Schematic Design Phase the Design Development Phase documents consisting of the
following for each proposed system within Landscape Architect’s scope of work:
4.1. Landscape Architectural
4.1.1. Scaled, dimensioned floor plans with final room locations including all openings.
4.1.2. 1/8" scale building sections showing dimensional relationships, materials and component
relationships.
4.1.3. Identification of all fixed equipment to be installed in contract.
4.1.4. Site plan completely drawn with beginning notes and dimensions including grading and
paving.
4.1.5. Preliminary development of details and large scale blow-ups.
4.1.6. Legend showing all symbols used on drawings.
4.1.7. Floor plans identifying all fixed and major movable equipment and furniture.
4.1.8. Further refinement of Outline Specification for Landscape Architectural, structural,
mechanical, electrical, civil and landscape manuals, systems and equipment.
4.1.9. Typical reflected ceiling development including ceiling grid and heights for each ceiling to
be used, showing:
4.1.9.1. Light fixtures.
4.1.9.2. Ceiling registers or diffusers.
4.1.9.3. Access Panels.
4.2. Structural: N/A
4.2.1. Structural drawing with all major members located and sized.
4.2.2. Establish final building and floor elevations.
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4.2.3.

4.2.4.

Preliminary specifications.

Identify foundation requirement (including fill requirement, piles) with associated soil
pressure, water table and seismic center.

4.3, Mechanical - N/A

4.3.1.

4.3.2.

4.3.3.

4.3.4.

4.3.5.

4.3.6.

4.3.7.

4.3.8.

Heating and cooling load calculations as required and major duct or pipe runs sized to
interface with structural.

Major mechanical equipment should be scheduled indicating size and capacity.
Ductwork and piping should be substantially located and sized.

Devices in ceiling should be located.

Legend showing all symbols used on drawings.

More developed Outline Specifications indicating quality level and manufacture.

Control Systems to be identified.

Further evaluation and confirmation of the load requirements of all equipment and

systems, the impact of those on existing facilities, and the requirements to increase these
loads to accommodate the increase.

4.4, Electrical - N/A

4.4.1.

4.4.2.

4.4.3.

4.4.4.

4.4.5.

4.4.6.

4.5. Civil

All lighting fixtures should be located and scheduled showing all types and quantities of
fixtures to be used, including proposed lighting levels for each usable space.

All major electrical equipment should be scheduled indicating size and capacity.

Complete electrical distribution including a one line diagram indicating final location of
switchboards, communications, controls (high and low voltage), motor control centers,
panels, transformers and emergency generators, if required. Low voltage system includes
fire alarm system, security system, clock and public address system, voice data system,
and telecom/technology system.

Legend showing all symbols used on drawings.

More developed and detailed Outline Specifications indicating quality level and
manufacture.

Further evaluation and confirmation of the load requirements of all equipment and
systems, the impact of those on existing facilities, and the requirements to increase these
loads to accommodate the increase.
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4.5.1. Further refinement of Schematic Design Phase development of on and off site utility
systems for sewer, electrical, water, storm drain and fire water. Includes, without
limitation, pipe sizes, materials, invert elevation location and installation details.

4.5.2.  Further refinement of Schematic Design Phase roadways, walkways, parking and storm
drainage improvements. Includes details and large scale drawings of curb and gutter,
manhole, thrust blocks, paved parking and roadway sections.

4.6. Landscape
Further refinement of Schematic Design concepts. Includes coordination of hardscape, landscape
planting, ground cover and irrigation main distribution lines.

4.7. Bid Documents

Landscape Architect shall review and comment on District’s construction bid contracts and

contract documents (“Division 0” documents and “Division 1” documents) as part of its work under

the Agreement.
4.8. Construction Cost Budget

4.8.1. Revise the Construction Cost Budget for the Project. Along with the conditions identified
in the Agreement and the preceding Phases, the following conditions apply to the revised
Construction Cost Budget:

4.8.2. Design Development Estimate: This further revised estimate shall be prepared by
specification section, summarized by CSI category and divided by trade and work item.
The estimate shall include individual item unit costs of materials, labor and equipment.
Sales tax, contractor's mark-ups, and general conditions shall be listed separately.

4.8.3. The Construction Cost Budget for the Project must at no point exceed the District’s Project
Budget allocation for construction. The accuracy of the Construction Cost Budget shall be
the responsibility of the Landscape Architect.

4.8.4. The Landscape Architect shall submit its proposed Construction Cost Budget to the
District and the Construction Manager for review and approval. At that time, the
Landscape Architect shall coordinate with the District and the Construction Manager to
further develop, review, and reconcile the Construction Cost Budget.

4.8.5. At this stage of the design, the Construction Cost Budget may include design
contingencies of no more than ten percent (10%) in the cost estimates.

4.9. Deliverables and Numbers of Copies

49.1. Two copies of Design Development drawing set from all professional disciplines necessary
to deliver the Project;

4.9.2. Two copies of Specifications;

4.9.3. Two copies of revised Construction Cost Budget;
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49.4. Two copies of DSA file, including all correspondence and meeting notes to date, or
notification in writing that Landscape Architect has not met or corresponded with DSA.

The Design Development deliverables shall be revised within the accepted program parameters
until a final concept within the accepted Construction Cost Budget has been accepted and
approved by the District at no additional cost to the District.

4.10. Meetings

During this Phase, Landscape Architect shall attend, take part in, and, when indicated, conduct meetings,
site visits, and workshops.

5. CONSTRUCTION DOCUMENTS PHASE
Upon District’s acceptance of Landscape Architect’s work in the previous Phase and assuming District has
not delayed or terminated the Agreement, the Landscape Architect shall prepare from the accepted
deliverables from the Design Development Phase the Construction Documents consisting of the following
for each proposed system within Landscape Architect’s scope of work:
5.1. Construction Documents (“CD”) 50% Stage:
5.1.1. General
Prior to listing any specific equipment, material, supply, or furnishing, Landscape
Architect shall verify, list and identify lead times and availability of all Project equipment,
materials, supplies, and furnishings and ensure that all of these will be available to the
contractor(s) in a timely fashion so as to not delay the Project and/or delay the District’s
beneficial occupancy of the Project. The Landscape Architect shall also provide other
options to the District regarding other possible and more available equipment, materials,
supplies, or furnishings.
5.1.2. Landscape Architectural

5.1.2.1. Site plan developed to show building location, and major site elements.

5.1.2.2. Elevations (exterior and interior), sections and floor plans corrected to reflect
design development review comments.

5.1.2.3. Landscape Architectural details and large blow-ups started.
5.1.2.4. Well developed finish, door, and hardware schedules.
5.1.2.5. Fixed equipment details and identification started.

5.1.2.6. Reflected ceiling plans coordinated with floor plans and mechanical and
electrical systems.

5.1.3.  Structural — N/A

5.1.3.1. Structural floor plans and sections with detailing well advanced.
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5.1.3.2. Structural footing and foundation plans, floor and roof framing plans with
detailing well advanced.

5.1.3.3. Completed cover sheet with general notes, symbols and legends.

5.1.4. Mechanical - N/A
5.1.4.1. Mechanical calculations virtually completed with all piping and ductwork sized.
5.1.4.2. Large scale mechanical details started.
5.1.4.3. Mechanical schedule for equipment substantially developed.
5.1.4.4. Complete design of Emergency Management System (“EMS”).”

5.1.5. Electrical - N/A

5.1.5.1. Lighting, power, signal and communication plans showing all switching and
controls. Fixture schedule and lighting details development started.

5.1.5.2. Distribution information on all power consuming equipment; lighting and device
branch wiring development well started.

5.1.5.3. All electrical equipment schedules started.

5.1.5.4. Special system components approximately located on plans.

5.1.5.5. Complete design of low voltage system. Low voltage system includes fire alarm
system, security system, clock and public address system, voice data system, and
telecom/technology system.

5.1.6.  Civil

5.1.6.1. All site plans, site utilities, parking, walkway, and roadway systems updated to
reflect update revisions from Design Development Phase Documents, including
all topographical and major site elements and existing/proposed contour lines.

5.1.6.2. Site utility plans started.

5.1.7. lLandscape

All landscape, hardscape, and irrigation plans updated to reflect update revisions from
Design Development Phase Documents.

5.1.8. Construction Cost Budget

5.1.8.1. Revise the Construction Cost Budget for the Project. Along with the conditions
identified in the preceding phases, Landscape Architect shall update and refine
the Design Development Phase revisions to the Construction Cost Budget.
Landscape Architect shall provide a Construction Cost Budget sorted by the
Project Bid Packages.
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5.2.

5.1.9.

5.1.10.

5.1.8.2. The Construction Cost Budget for the Project must at no point exceed the
District’s Project Budget allocation for construction. The accuracy of the
Construction Cost Budget shall be the responsibility of the Landscape Architect.

5.1.8.3. The Landscape Architect shall submit its proposed Construction Cost Budget to
the District and the Construction Manager for review and approval. At that time,
the Landscape Architect shall coordinate with the District and the Construction
Manager to further develop, review, and reconcile the Construction Cost Budget.

5.1.8.4. At this stage of the design, the Construction Cost Budget may include design
contingencies of no more than 5% in the cost estimates.

Specifications

More than fifty percent (50%) complete development and preparation of technical
specifications describing materials, systems and equipment, workmanship, quality and
performance criteria required for the construction of the Project.

5.1.9.1. No part of the specifications shall call for a designated material, product, thing,
or service by specific brand or trade name unless:

5.1.9.1.1. The specification is followed by the words "or equal" so that bidders
may furnish any equal material, product, thing, or service, as
required by Public Contract Code, section 3400, or

5.1.9.1.2. The designation is allowable by a specific allowable exemption or
exception pursuant to Public Contract Code, section 3400

5.1.9.2. Specifications shall not contain restrictions that will limit competitive bids other
than those required for maintenance convenience by the District and only with
District’s prior approval.

5.1.9.3. Specifications shall be in CSI format.

Deliverables and Numbers of Copies

Landscape Architect shall provide to the District a hard copy of the following items
produced in this phase, together with one copy of each item in electronic format:

5.1.10.1.Two copies of reproducible copies of working drawings;
5.1.10.2.Two copies of specifications;

5.1.10.3.Two copies of statement of requirements for testing and inspection of service
for compliance with Construction Documents and applicable codes;

5.1.10.4.Two copies of a statement indicating any authorized changes made to the design
from the last Phase and the cost impact of each change on the previously
approved Construction Cost Budget. If no design changes occur but shifts of
costs occur between disciplines, identify for District review.

Construction Documents — 100% / Completion Stage:
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5.2.1. Landscape Architectural
5.2.1.1. Completed site plan.
5.2.1.2. Completed floor plans, elevations, and sections.
5.2.1.3. Landscape Architectural details and large blow-ups completed.
5.2.1.4. Finish, door, and hardware schedules completed, including all details.
5.2.1.5. Fixed equipment details and identification completed.
5.2.1.6. Reflected ceiling plans completed.
5.2.2.  Structural—N/A
5.2.2.1. Structural floor plans and sections with detailing completed.
5.2.2.2. Structural calculations completed.
5.2.3.  Mechanical - N/A
5.2.3.1. Large scale mechanical details complete.
5.2.3.2. Mechanical schedules for equipment completed.

5.2.3.3. Completed electrical schematic for environmental cooling and exhaust
equipment.

5.2.3.4. Complete energy conservation calculations and report.
5.2.4. Electrical - N/A

5.2.4.1. Lighting and power plan showing all switching and controls. Fixture schedule
and lighting details completed.

5.2.4.2. Distribution information on all power consuming equipment, including lighting,
power, signal and communication device(s) branch wiring completed.

5.2.4.3. All electrical equipment schedules completed.
5.2.4.4. Special system components plans completed.
5.2.4.5. Electrical load calculations completed.
5.2.5. Civil
All site plans, site utilities, parking and roadway systems completed.

5.2.6.  Construction Cost Budget
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5.2.7.

5.2.8.

5.2.6.1.

5.2.6.2.

5.2.6.3.

5.2.6.4.

Revise the Construction Cost Budget for the Project. Along with the conditions
identified in the preceding phases, Landscape Architect shall update and refine
the 50% Construction Documents Phase revisions to the Construction Cost
Budget.

The Construction Cost Budget for the Project must at no point exceed the
District’s Project Budget allocation for construction. The accuracy of the
Construction Cost Budget shall be the responsibility of the Landscape Architect.

The Landscape Architect shall submit its proposed Construction Cost Budget to
the District and the Construction Manager for review and approval. At that time,
the Landscape Architect shall coordinate with the District and the Construction
Manager to further develop, review, and reconcile the Construction Cost Budget.

At this stage of the design, the Construction Cost Budget shall not include any
design contingencies in excess of the cost estimates.

Specifications

5.2.7.1.

5.2.7.2.

5.2.7.3.

5.2.7.4.

5.2.7.5.

5.2.7.6.

Complete development and preparation of technical specifications describing
materials, systems and equipment, workmanship, quality and performance
criteria required for the construction of the Project.

No part of the specifications shall call for a designated material, product, thing,
or service by specific brand or trade name unless:

5.2.7.2.1. The specification is followed by the words "or equal" so that bidders
may furnish any equal material, product, thing, or service, as required
by Public Contract Code, section 3400; or

5.2.7.2.2. The designation is allowable by specific allowable exemptions or
exceptions pursuant to Public Contract Code, section 3400.

Specifications shall not contain restrictions that will limit competitive bids other
those required for maintenance convenience by the District and only with
District’s prior approval.

At one hundred percent (100%) review, District shall review the specifications
and shall direct Landscape Architect to make corrections at no cost to the

District.

Coordination of the Specifications with specifications developed by other
disciplines.

Specifications shall be in CSI format.

Constructability Review

The District and/or its designee shall conduct a construction review of the Construction
Documents. A report shall be given to the Landscape Architect who shall make necessary
changes along with providing written comments for each item listed in the report.
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5.3.

5.2.9.

Deliverables and Numbers of Copies

Landscape Architect shall provide to the District a hard copy of the following items
produced in this phase, together with one copy of each item in electronic format:

5.2.9.1. Two copies of reproducible copies of working drawings;
5.2.9.2. Two copies of specifications;

5.2.9.3. Two copies of engineering calculations;

5.2.9.4. Two copies of revised Construction Cost Budgets;

5.2.9.5. Two copies of statement of requirements for testing and inspection of service
for compliance with Construction Documents and applicable codes;

5.2.9.6. Two copies of DSA file including all correspondence, meeting, back check
comments, checklists to date;

5.2.9.7. Two copies of a statement indicating any authorized changes made to the design
from the last Phase and the cost impact of each change on the previously
approved Construction Cost Budget. If no design changes occur but shifts of
costs occur between disciplines, identify for District review.

Construction Documents (CD) Final Back-Check Stage

The Construction Documents final back-check stage shall be for the purpose of the Landscape
Architect incorporating all regulatory agencies' comments into the drawings, specifications, and
estimate. All changes made by the Landscape Architect during this stage shall be at no additional
cost to the District.

5.3.1.

5.3.2.

Approval of Construction Documents. Landscape Architect shall obtain all necessary
approvals for the Construction Documents for the Project from governmental agencies
with jurisdiction therefor as necessary for the bidding and construction of the Work
depicted in the Construction Documents, including without limitation, approvals by DSA.
Landscape Architect shall revise the Construction Documents as required by DSA or other
governmental agencies to obtain their respective approvals of the Construction
Documents. Except for the Landscape Architect's fees (which are included in the Contract
Price for Basic Services) incurred in obtaining the approvals or preparing revisions
pursuant to the foregoing, the District shall pay all other costs or fees necessary for
obtaining the approvals.

The final contract documents delivered to the District upon completion of the Landscape
Architect’s work shall be the Bid Set and shall consist of the following:

5.3.2.1. Drawings: Original tracings of all drawings on Landscape Architect’s tracing
paper with each Landscape Architect/consultant’s State license stamp.

5.3.2.2. Specifications: Original word-processed technical specifications on reproducible
masters in CSI format.
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5.3.3. Landscape Architect shall update and refine the consultants’ completed Construction

Documents.
5.4. Meetings
During this Phase, Landscape Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops.
6. BIDDING PHASE — N/A

Upon District’s acceptance of Landscape Architect’s work in the previous Phase and assuming District has
not delayed or terminated the Agreement, the Landscape Architect shall perform Bidding Phase services
for District as follows:

6.1. Contact potential bidders and encourage their participation in the Project.

6.2. Coordinate the development of the bidding procedures and the construction contract documents
with the District.

6.3. The development of the bidding procedures and the construction contract documents shall be the
joint responsibility of the District and the Landscape Architect.

6.4. While the Project is being advertised for bids, all questions concerning intent shall be referred to
the District for screening and subsequent processing through Landscape Architect.

6.5. In the event that items requiring interpretation of the drawings or specifications are discovered
during the bidding period, those items shall be analyzed by the Landscape Architect for decision
by the District as to the proper procedure required. Corrective action will be in the form of an
addendum prepared by the Landscape Architect and issued by the District.

6.6. Attend bid opening.

6.7. Coordinate with sub-consultants.

6.8. Respond to District questions and clarifications.

6.9. Deliverables and Number of Copies
Landscape Architect shall provide to the District a hard copy of the following items produced in
this phase, together with one copy of each item in electronic format:

6.9.1. Two copies of meeting report/minutes from kick-off meeting;

6.9.2. Two copies of meeting report/minutes from pre-bid site walk;

6.9.3. Upon completion of the Bidding Phase, Landscape Architect shall produce a Conforming
Set of plans and specifications incorporating all addenda issued thus far. Landscape
Architect shall supply District with two (2) complete, reproducible sets of plans and
specifications marked as a Conforming Set, and one (1) electronic set of plans in AutoCAD
2006 or compatible set and one (1) electronic copy of the conforming specifications in
Microsoft Word.
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7. CONSTRUCTION ADMINISTRATION PHASE

Upon District’s acceptance of Landscape Architect’s work in the previous Phase and assuming District has
not delayed or terminated the Agreement, the Landscape Architect shall perform Construction
Administration Phase services for the District as follows:

7.1. The Landscape Architect’s responsibility to provide basic services for the Construction Phase under
the Agreement commences with the award of the contract for construction and terminates upon
satisfactory performance and completion of all tasks in this phase and commencement of the
Closeout Phase or upon the District’s terminating the Agreement, whichever is earlier.

7.2. Change Orders

7.2.1. Landscape Architect shall review all of contractor’s change order requests to determine
if those requests are valid and appropriate. Landscape Architect shall provide a
recommendation to District as to whether the change should be approved, partially
approved, returned to the contractor for clarification, or rejected.

7.2.2. The Landscape Architect shall furnish all necessary additional drawings for
supplementing, clarifying, and/or correcting purposes and for change orders. The District
shall request these drawings from the Landscape Architect and shall be at no additional
cost unless designated as Extra Services by the District. The original tracing(s) and/or
drawings and contract wording for change orders shall be submitted to the District for
duplication and distribution.

7.3. Submittals

7.3.1. Landscape Architect shall review and approve or take other appropriate action upon
contractor's submittals such as: shop drawings, project data, samples and change orders,
but only for the limited purpose of checking for conformance with information given and
the design concept expressed in the contract documents.

7.3.2. Landscape Architect shall review contractor’s schedule of submittals and advise the
District on whether that schedule is complete. The Landscape Architect shall provide the
District with proposed revisions to this schedule and advise the District on whether the
District should approve this schedule.

7.3.3. The Landscape Architect’s action upon contractor’s submittals shall be taken as
expeditiously as possible so as to cause no unreasonable delay in the construction of the
Project or in the work of separate contractors, while allowing sufficient time in the
Landscape Architect’s professional judgment to permit adequate review. In no case shall
the review period associated with a single, particular submittal exceed ten (10) business
days from its receipt by the Landscape Architect, unless the complexity of the submittal
warrants a longer time period for the review to be mutually agreed upon by both parties.
Landscape Architect’s response to each submittal shall be a substantive and acceptable
response. This 10-day time period shall not include time when a submittal is within the
District’s control or if the submittal is being reviewed by DSA. In no way does this
provision reduce the Landscape Architect’s liability if it fails to prepare acceptable
documents.

7.4. RFlIs. During the course of construction, all Requests for Information (“RFI”) must be responded
to as expeditiously as possible so as not to impact and delay the construction progress. In no case
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7.5.

7.6.

7.7.

shall the review period associated with an RFI exceed seven (7) calendar days from the receipt by
the Landscape Architect. Landscape Architect’s response to each RFI shall be a substantive and
acceptable response. This 7-day time period shall not include time when a submittal is within the
District’s control or if the submittal is being reviewed by DSA. In no way does this provision reduce
the Landscape Architect’s liability if it fails to prepare acceptable documents.

On the basis of on-site observations, the Landscape Architect shall keep the District informed of
the progress and the quality of the work, and shall endeavor to guard the District against defects
and deficiencies in the work. Landscape Architect shall notify the District in writing of any defects
or deficiencies in the work by any of the District’s contractors that the Landscape Architect may
observe. However, the Landscape Architect shall not be a guarantor of the contractor's
performance. Further, The Landscape Architect shall not have control over, charge of, or
responsibility for the construction means, methods, techniques, sequences or procedures, or for
safety precautions and programs in connection with the Work.

Rejection of Work. The Landscape Architect shall have the authority, only after pre-approval of
the District, to reject Project contractor(s)’s work that does not conform to the requirements of
the construction contract documents. The Landscape Architect shall have the authority, upon its
sole discretion, to reject Project contractor(s)’s work that presents an immediate risk of injury to
persons.

Quality Control/Punch List Process. Landscape Architect shall evaluate during the Construction
Administration and Closeout Phases the contractor(s)’ execution and overall delivery of its work
throughout the construction process shall use its best efforts to ensure the Project meets or
exceeds the criteria as set forth in the Conforming Set. The Parties acknowledge that this process
is not commissioning of the Project or the Project’s system(s).

7.7.1. The Quality Control/Punch List (“QC”/”Punch”) Process is a comprehensive and
systematic process to verify that the building systems and assemblies are constructed and
installed as designed to meet the District’s requirements. Quality Control during the
Construction Phase, the Closeout Phase, and all warranty periods shall achieve the
following specific objectives:

7.7.1.1. Verify and document that assemblies and equipment are installed per
manufacturer’s recommendations, product minimum standards, and the design
intent expressed in the Contract Documents.

7.7.1.2. Verify and document that the manufacturer(s) and designer(s) of assemblies,
equipment, and systems have approved the full compliance, performance, and
operation of all completed assemblies, equipment, and systems for that they
manufactured and/or designed.

7.7.1.3. Verify and document assembly, equipment, and system function.

7.7.1.4. Verify the completeness of operations and maintenance materials.

7.7.1.5. Ensure that the District’s operating personnel receive all required training and
are offered additional and supplemental training, on the operation and
maintenance of building assemblies, equipment, and systems.

7.7.1.6. In addition to all incomplete items on its punch list, document items of known
non-compliance in materials, installation or operation.

7.7.2. The QC/Punch Process does not reduce the responsibility of any designers or contractors
to provide a finished and fully functioning product.
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7.8. As-Built Drawings. Landscape Architect shall review and evaluate for District, the contractor(s)’
documentation of the actual construction performed during the Project that the contractor(s)
should prepare and submit as As-Builts. As-Builts are documents that show the actual construction
performed during the Project, including changes necessitated by change orders, and detailed by
the District’s construction contractor(s) on a Conforming Set.

7.8.1. Landscape Architect shall provide to contractor(s), electronic “background” copies of all
plans on which the contractor(s) shall indicate its “As-Builts” in electronic format back to
the District.

7.9. Record Drawings. Only if requested specifically by the District, Landscape Architect shall
incorporate all information on all As-Builts, sketches, details, and clarifications, and prepare one
set of final Record Drawings for the District. The Record Drawings shall incorporate onto one set
of electronic drawings, all changes from all As-Builts, sketches, details, and clarifications. If a set
of Record Drawings has been requested by the District, then (1) the Landscape Architect shall
deliver it to the District at completion of the construction and (2) it shall be a condition precedent
to the District’s approval of the Landscape Architect’s final payment. The Landscape Architect may
insert the following notice on the Record Drawings:

These drawings [or corrected specifications] have been prepared based on
information submitted, in part, by others. The Landscape Architect has provided a
review consistent with its legal standard of care.

7.10. O&M Manuals / Warranties. Landscape Architect shall review equipment, operation and
maintenance manuals, and a complete set of warranty documents for all equipment and installed
systems, to ensure that they meet the requirements of the plans and specifications.

7.11. Landscape Architect shall also provide, at the District’'s request, Landscape
Architectural/engineering advice to the District on start-up, break-in, and debugging of facility
systems and equipment, and apparent deficiencies in construction following the acceptance of the
contractor's work.

7.12.  Contractor’s Application for Payment. Failure of Landscape Architect to perform the following
tasks shall be a material breach of the Agreement.

7.12.1. Development of Payment Procedures. In consultation with the District and the
construction manager, the Landscape Architect shall assist in the development and
implementation of procedures, forms and documents for the submittal, review,
processing and disbursement of Progress Payments to the Project contractor(s).

7.12.2. Certification of Payment Due. Based on the Landscape Architect’s observations and
evaluations, the Landscape Architect shall certify the amount due on each application
for progress payment. The Landscape Architect shall review and respond to applications
for progress payment in a prompt manner so as to allow the District to timely meet its
payment obligations to the Project contractor(s) under the terms of the construction
contract documents and applicable law, rule or regulation.

7.12.3. Final Payment. The Landscape Architect shall review, evaluate and certify for payment
the Project contractor(s)’s application for final payment. The Landscape Architect shall
review and respond to the Project contractor(s)’s application for final payment in a
prompt manner so as to allow the District to timely meet its obligation to make payment
of the Final Payment under applicable law, rule or regulation.
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7.13.

7.14.

7.15.

7.12.4. Recommendations of Payment by Landscape Architect constitute Landscape Architect’s
representation to the District that work has progressed to the point indicated to the
best of Landscape Architect’s knowledge, information, and belief, and that the quality of
the work is in general conformance with the contract documents.

Deliverables and Number of Copies

Landscape Architect shall provide to the District a hard copy of the following items produced in
this phase, together with one copy of each item in electronic format:

7.13.1. Two copies of meeting report/minutes from kick-off meeting;
7.13.2. Two copies of observation reports;

7.13.3. Two copies of weekly meeting reports.

Meetings

During this phase, Landscape Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops.

Duty to Timely Respond to DSA Inquiries. Landscape Architect acknowledges that the District,
DSA, and/or the Inspector of Record may require Landscape Architect to submit changes or
clarifications to the Construction Drawings and other documentation to DSA for its consideration
and approval during the Construction Administration Phase (“DSA Request”). Any delay by
Landscape Architect in responding to the DSA Request is likely to result in delays to the Project.
Accordingly, Landscape Architect shall respond expeditiously and with all due diligence to any DSA
Request (“DSA Response”), provided that in no event shall the Landscape Architect’s DSA Response
occur later than two (2) days after Landscape Architect receives notice of the DSA Request, unless
a longer period of time is approved in writing, in advance, by the District.

8. CLOSEOUT PHASE

8.1.

As the Construction Administration Phase progresses, the Landscape Architect shall perform the
following Closeout Phase services for the District as required:

8.1.1. Landscape Architect shall review the project and observe the construction as required to
determine when the contractor has completed the construction of the Project and shall
prepare punch lists of items that remain in need of correction or completion.

8.1.2. Landscape Architect shall collect from the contractor, review, and forward to the District
all written warranties, operation manuals, spare parts, lien waivers, and Certificates of
Inspection and Occupancy with Landscape Architect’'s recommendation as to the
adequacy of these items.

8.1.3. Landscape Architect shall prepare or collect, as applicable, and provide to DSA, all reports
required by DSA related to the design and construction of the Project.

8.1.4. Landscape Architect shall obtain all required DSA approval on all change orders and
addenda to the contractor’s contract.
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8.2.

8.3.

8.4.

8.1.5. Landscape Architect shall prepare verified report(s) for the Project (DSA-6A/E Verified
Report, Rev 04/08, or more recent revision if available).

8.1.6. Landscape Architect shall prepare a set of Record Drawings for the Project, as requested
by the District.

8.1.7. Landscape Architect shall review and prepare a package of all warranty and O&M
documentation.

8.1.8. Landscape Architect shall organize electronic files, plans and prepare a Project binder.

8.1.9. Landscape Architect shall coordinate all Services required to close-out the design and
construction of the Project with the District and between consultants.

8.1.10. Landscape Architect shall coordinate and obtain DSA approval of the Project in a time
period not to exceed twelve months from the date of the start of the Closeout Phase (see

Exhibit C) or issuance final payment release to the contractor(s); whichever is soonest.

When the design and construction of the Project is complete, the District shall prepare and record
with the County Recorder a Notice of Completion for the Project.

Deliverables and Number of Copies
8.3.1.  Punch lists for each site;

8.3.2.  Upon completion of the Project, all related project documents, including As-Builts, Record
Drawings. These are the sole property of the District.

Meetings

During this phase, Landscape Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops.

9. MEETINGS / SITE VISITS / WORKSHOPS

9.1.

9.2.

Landscape Architect shall attend, take part in, and, when indicated, conduct meetings, site visits
and workshops, as indicated below. Landscape Architect shall chair, conduct and take minutes of
all meetings Landscape Architect attends (excluding Governing Board meetings and Citizens’ Bond
Oversight Committee meetings). Landscape Architect shall invite the District and/or its
representative to participate in these meetings. Landscape Architect shall keep a separate log to
document design/coordination comments generated in these meetings. The approximate number
of meetings below is an estimated requisite to adequately achieve the indicated meeting objective.
THE EXACT NUMBER OF MEETINGS REQUIRED TO ACCOMPLISH THE MEETING OBJECTIVES WILL
BE BASED ON THE LANDSCAPE ARCHITECTURAL TEAM’S PERFORMANCE. ADDITIONAL MEETINGS
OR FEWER MEETINGS MAY BE HELD, AS NECESSARY, TO ACHIEVE THE MEETING OBJECTIVES, BUT
AT NO ADDITIONAL COMPENSATION TO THE LANDSCAPE ARCHITECT.

General Meeting, Site Visit and Workshop Requirements

9.2.1. Landscape Architect shall always be prepared to answer questions and issues from District
staff, site staff, potential bidders, and/or contractors, as applicable.

EXHIBITS

Page A - 27

AGREEMENT FOR LANDSCAPE ARCHITECTURAL SERVICES-MVWSD-CARDUCCI-VARGAS ES PARKING LOT

IMPROVEMENTS



9.3.

9.4.

9.5.

9.2.2. landscape Architect shall maintain documentation of all meetings, site visits or site
observations held in conjunction with the design and construction of the Project, with
documentation of major discussion points, observations, decisions, questions or
comments. These shall be furnished to the District and/or its representative for inclusion
in the overall Project documentation.

9.2.3. Asrequired, Landscape Architect shall provide at no additional cost to the District copies
of all documents or other information needed for each meeting, site visit, and workshop.

9.2.4. Each meeting may last up to one full day (eight (8) hours) and shall be held at the District
office or at one of the Project sites, unless otherwise indicated.

Meetings During Project Initiation Phase (One (1) meeting(s))

9.3.1. Within the first week following execution of the Agreement, the Landscape Architect shall
participate in one Project kick-off meeting to determine the Project intent, scope, budget
and timetable, which shall encompass the following:

9.3.1.1. The Landscape Architect, its appropriate consultant(s), and District staff, shall
attend the meeting.

9.3.1.2. The Project kick-off meeting will introduce key team members from the District
and the Landscape Architect to each other, defining roles and responsibilities
relative to the Project.

9.3.1.3. During this meeting, the Landscape Architect shall:

9.3.1.3.1. Identify and review pertinent information and/or
documentation necessary from the District for the completion
of the Project.

9.3.1.3.2. Review and explain the overall Project goals, general
approach, tasks, work plan and procedures and deliverable
products of the Project.

9.3.1.3.3. Review and explain the scope of work and Project work plan
for all parties present; determine any adjustments or fine
tuning that needs to be made to the work plan.

9.3.1.3.4. Review documentation of the Project kick-off meeting
prepared by the District’s representative and comment prior
to distribution.

Initial Site Visits (One (1) meeting (s))

9.4.1. Landscape Architect shall visit the Project sites to complete a visual inventory and
documentation of the existing conditions.

Meetings During Landscape Architectural Program (One (1) meeting (s))

9.5.1. Landscape Architect shall participate in two (2) public community information site
meetings to receive input from the community regarding its wishes and expectations
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9.6.

9.7.

9.5.2.

9.5.3.

regarding the design of Landscape Architect’s work on the Project and the schedule of
use of the sites during construction.

Landscape Architect shall conduct one (1) site meeting with the District’s facilities team
to gather information from District facilities team and site personnel and to make a visual
presentation regarding the Project.

Electrical, civil, mechanical, structural, landscaping, and estimating consultant(s) shall
participate in these meetings as appropriate and shall provide input and feedback into
the development of the Construction Cost Budget.

Meetings During Schematic Design Phase (One (1) meeting (s))

9.6.1.

9.6.2.

9.6.3.

Within the first two weeks following the start of the Schematic Design Phase, Landscape
Architect shall conduct one design workshop with the District’s facilities team and site
personnel to complete a basic design framework with computer-aided design equipment
(CADD). The District may, at its discretion, allow the Landscape Architect to proceed with
this meeting without using CADD. Landscape Architect shall conduct a meeting at least
every two (2) weeks during this Phase with itself, all its subconsultants required for that
meeting, the District, and their designated representatives, until the District has indicated
its acceptance with the Landscape Architect’s Schematic Design. The District reserves the
right to require attendance of specific subconsultant(s). This workshop shall include the
following:

9.6.1.1. Landscape Architect shall designate its team member duties and responsibilities;
9.6.1.2. Landscape Architect and District shall review District goals and expectations;
9.6.1.3. District shall provide input and requirements;

9.6.1.4. Landscape Architect and District shall review Project scope and budget, including
the Construction Cost Budget and the Project Budget;

9.6.1.5. Prepare and/or revise the scope of work list and general work plan from the Pre-
Design Phase, for documentation in a computer-generated Project schedule;

9.6.1.6. Establish and agree regarding methods to facilitate the communication and
coordination efforts for the Project.

Landscape Architect shall conduct approximately four (4) District-Landscape Architect
Coordination meetings, one every 2 weeks, throughout the Schematic Design Process.

Landscape Architect shall conduct approximately four (4) Design Committee meetings
throughout the Schematic Design Process.

Meetings During Design Development Phase (One (1) meeting (s))

9.7.1.

At the time designated for completion of the Design Development package, Landscape
Architect shall conduct four meetings with the District to review the following:

9.7.1.1. Present the Design Development package for review and comment to proceed
with preparation of final plans and specification.
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9.8.

9.9.

9.10.

9.7.2.

9.7.1.2. Landscape Architect and District shall review Project scope and budget, including
the Construction Cost Budget and the Project Budget.

Value Engineering Workshop (One (1) meeting (s))

Landscape Architect shall conduct value engineering workshop(s), as requested by the
District, including all of Landscape Architect’s consultant(s), the District, and the
Construction Manager during the Design Development Phase. This workshop shall be
ongoing and may include several meetings.

Meetings During Construction Documents Phase (TBD) meeting (s))

9.8.1.

9.8.2.

9.8.3.

Prior to beginning work on the fifty percent (50%) design package, Landscape Architect
shall conduct meetings with the District to revise the Design Development package and
receive comments.

At the time designated for completion of the fifty percent (50%) submittal package,
Landscape Architect shall conduct one meeting, per package or submittal, with the
District to review the following:

9.8.2.1. Present the fifty percent (50%) submittal package for review and comment to
proceed with preparation of final plans and specification.

9.8.2.2. Landscape Architect and District shall provide further review of Project scope
and budget, including the Construction Cost Budget and the Project Budget;

At the time designated for completion of the one hundred percent (100%) Construction
Document package, Landscape Architect shall conduct meetings with the District to
review the following:

9.8.3.1. Present the hundred percent (100%) Construction Document package for review
and comment to proceed with preparation of final plans and specification.

9.8.3.2. Landscape Architect and District shall provide further review of Project scope
and budget, including the Construction Cost Budget and the Project Budget.

Meetings During Bidding Phase (Three (3) meeting (s)) - N/A

9.9.1.

9.9.2.

Attend and take part in two meetings with all potential bidders, District staff, and
Construction Manager.

Conduct one kick-off meeting, per site, with the successful bidder, District staff, and
Construction Manager to finalize the roles and responsibilities of each party and provide
protocols and processes to follow during construction.

Meetings During Construction Administration Phase

9.10.1.

Landscape Architect shall visit the Project site as necessary or when requested, and in no
case less than once per week, sufficient to determine that the Project is being constructed
in accordance with the plans and specifications, and to resolve discrepancies in the
contract documents and to monitor the progress of the construction of the Project.

EXHIBITS

Page A-30

AGREEMENT FOR LANDSCAPE ARCHITECTURAL SERVICES-MVWSD-CARDUCCI-VARGAS ES PARKING LOT

IMPROVEMENTS



9.11.

9.12.

9.10.2. Conduct weekly project meetings with District staff to review with District staff the
progress of the work at each site.

9.10.3. Landscape Architect shall ensure that consultant(s) visit the site in conformance with their
agreement.

Citizens’ Bond Oversight Committee Meetings

Landscape Architect acknowledges that the design and construction of the Project is subject to
oversight by the District’s citizen bond oversight committee. Landscape Architect shall, at the
District’s direction, attend District citizen bond oversight committee meeting(s) and present the
Landscape Architect’s design to the District’s citizen bond oversight committee for review and
recommendation to the District’s governing board.

Governing Board Meetings

Landscape Architect acknowledges that the District’s governing board must approve all designs.
Landscape Architect shall, at the District’s direction, attend District governing board meeting(s)
and present the Landscape Architect’s design to the District’s governing board for review and
approval.
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EXHIBIT B

CRITERIA AND BILLING FOR EXTRA SERVICES

The following Extra Services to the Agreement shall be performed by Landscape Architect if needed and if authorized
in writing by the District in accordance with the Article “Payment for Extra Services or Changes” in the Agreement:

Making revisions in drawings, specifications, or other documents when such revisions are:

1.1. Required to comply with direction from the District that is substantively different than approvals
or instructions previously given by the District.

1.2. Required by the enactment or revisions of codes, laws, or regulations subsequent to the
preparation of the Conforming Set, unless those enactments or revisions were foreseeable or
reasonably should have been foreseeable by the Landscape Architect prior to preparation of the
Conforming Set.

1.3. Due to changes required as a result of the District’s failure to respond to a written request from
the Landscape Architect within a reasonable time, as requested by Landscape Architect.

1.4. Required to provide services in connection with Change Orders and directive not the fault of the
Landscape Architect.

Providing services required because of significant documented changes in a Project initiated by the District,
including but not limited to size, quality, complexity, the District’s schedule, or method of bidding or
negotiating and contracting for construction.

Providing consultation concerning replacement of work damaged by fire or other cause during construction
and furnishing services required in connection with replacement of that work.

Providing services made necessary by the default of contractor(s), by major defects, or deficiencies in the
work of contractor(s).

In the absence of a final Certificate of Payment or Notice of Completion, providing Services more than sixty
(60) days after the date of completion of work by contractor(s) and after Landscape Architect has completed
all of its obligations and tasks under the Agreement.

Providing deliverables or other items in excess of the number indicated in Exhibit A. Before preparing,
providing, sending, or invoicing for extra deliverables, Landscape Architect shall inform the District that
expected deliverables may be in excess of the number indicated in Exhibit A, so that District can procure
the additional deliverables itself or direct Landscape Architect to procure the deliverables at District’s
expense or on District’s account at a specific vendor.

Providing services as directed by the District that are not part of the Services of this Agreement.
Providing services as an expert and/or witness for the District in any mediation, arbitration, and/or trial in

which the Landscape Architect is (1) not a party, and (2) did not in any way cause the dispute that is being
adjudicated.
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9. Providing training, adjusting, or balancing of systems and/or equipment sixty (60) days after completion of
work by Contractor(s) and after Landscape Architect has completed all of its obligations and tasks under

the Agreement.

10. The following rates, which include overhead, administrative cost and profit, shall be utilized in arriving at
the fee for Extra Services and shall not be changed for the term of the Agreement.

Job Title Hourly Rate
Principal $225.00
Associate Principal $200.00
Senior Associate $185.00
Associate $160.00
Clerical/Word Processing time $100.00
11. The mark-up on any approved item of Extra Services performed by Consultant(s) shall not exceed five
percent (5%).
12. Mileage to/from Project is NOT reimbursable as Extra Services.
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EXHIBIT C
SCHEDULE OF WORK

1. Promptly after the execution of this Agreement, the Landscape Architect shall prepare and submit for
approval to the District a Schedule of Work showing the order in which Landscape Architect proposes to
carry out Landscape Architect's work within the Term as defined in the Agreement (“Schedule of Work”).
The Schedule of Work shall apply to the completion of all services listed hereunder within the times
established by this Agreement. The Schedule of Work shall be in the form of a progress chart clearly
delineating all important increments and review dates. Landscape Architect shall update the Schedule of
Work on a monthly basis and deliver two (2) copies to the District along with the monthly billing.

2. Landscape Architect shall complete all work and services required per the Schedule of Work after written
authorization from the District to proceed.

3. The durations stated in the Schedule of Work shall include the review periods required by the District and
all other regulatory agencies.

4, All times to complete tasks set forth in this Exhibit are of the essence. If delays in the Schedule of Work are
imposed by the District's inability to comply with requested meeting schedules, Landscape Architect shall
maintain the right to request an adjustment in the Schedule of Work if deemed necessary to meet the
deadlines set forth in this Exhibit. If approved, such extensions shall be authorized in writing by the District.

Schematic Design October 2022

Construction Documents November 2022

Note: The exact dates required to achieve the District’s overall Project objective and completion are
subject the District’s modification, but The Landscape Architect acknowledges that its Fee is based on
the Landscape Architect performing the Services and not based on the length of time to perform those
Services or for the design or construction of the Project.
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EXHIBIT D
PAYMENT SCHEDULE
1. Compensation

1.1. District shall pay Landscape Architect for all Services contracted for under this Agreement an
amount equal to the following (“Fee”):

Based on the Fees Schedule as indicated here:

Schematic Design/Site Visits $4,000.00
Construction Documents $5,500.00
Total $9,500.00

1.2. The payment of consideration to Landscape Architect as provided herein shall be full

compensation for all of Landscape Architect’s Services incurred in the performance hereof,
including, without limitation, all costs for personnel, travel within two hundred (200) miles of a
Project location, offices, per diem expenses, printing and shipping of deliverables in the quantities
set forth in Exhibit A. or any other direct or indirect expenses incident to providing the services.
Except as expressly set forth in the Agreement and Exhibit B, there shall be no payment for extra
costs or expenses.

1.3. District shall pay Landscape Architect for all Services contracted for under this Agreement pursuant
to the following schedule (“Payment Schedule”):

PERCENTAGE OF TOTAL FEE PER PHASE

Phase Phase Amount
Schematic Design Phase 20%
Design Development Phase 30%
Construction Documents Phase 45%
DSA Stamped Approval N/A

Bidding Phase
Construction Administration Phase

Closeout Phase 5%

Generate Punch List 1%

Sign Off On Punch List 1%

Receive and Review All O&M Documents 1%

Filing All DSA Required Closeout Documents 1%

Receiving DSA Closeout, including DSA
approval of the final As-Built set of drawings 1%

2. Method of Payment. Invoices shall be on a form approved by the District and are to be submitted to the

District via the District’s authorized representative.

2.1. If reasonably requested by District and, if reasonably requested, as a precondition of payment,
Landscape Architect shall submit to District documentation showing proof that payments were
made to Landscape Architect’s consultant(s).

2.2. Landscape Architect shall submit to the District for approval a copy of the Landscape Architect’s
monthly pay request format.
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2.3. Upon receipt and approval of Landscape Architect’s invoices, the District agrees to make payments

within forty-five (45) days of receipt of the invoice as follows:

2.3.1. Pre- Design/Landscape Architectural Program Development Phase:
Monthly payments for the percentage of Services complete up to ninety-five percent
(95%) of the fee for the Phase; one hundred percent (100%) payment upon acceptance
and approval of the Pre-Design/Landscape Architectural Program.

2.3.2. For Schematic Design Phase:
Monthly payments for the percentage of Services complete up to ninety-five percent
(95%) of the fee for the Phase; one hundred percent (100%) payment upon acceptance
and approval of the Schematic Design Phase by the District.

2.3.3.  For Design Development Phase:
Monthly payments for the percentage of Services complete up to ninety-five percent
(95%) of the fee for the Phase; one hundred percent (100%) payment upon acceptance
and approval of the Design Development Phase by the District.

2.3.4.  For Construction Documents Phase:
Monthly payments for percentage of Services complete up to ninety-five percent (95%)
of the fee for the phase; one hundred percent (100%) payment upon acceptance and
approval of the Construction Documents Phase by the District.

2.3.5. For Bidding Phase:
Monthly payments for the percentage of Services complete up to ninety-five percent
(95%) of the fee for the phase; one hundred percent (100%) payment upon the District’s
award of the bid.

2.3.6.  For Construction Administration Phase:
Monthly payments based on Landscape Architect’s invoices pursuant to the following:

1. Monthly payments for the percentage of Services complete, up to ninety-five
percent (95%) of the fee for the phase; one hundred percent (100%) payment
upon the District’s agreement that the Landscape Architect can generate a Punch
List as part of the Closeout Phase.

2.3.7. For Closeout:
Individual payment(s) proportionate to the items completed within this Phase.
3. Format and Content of Invoices

3.1. Landscape Architect acknowledges that the District requires Landscape Architect’s invoices for
Basic Services must include explanations of the Services performed.

3.2. For invoices for Extra Services, a more detailed explanation, with specificity, is required. For
example, the following descriptions, in addition to complying with all other terms of this
Agreement, would be payable for invoices for Extra Services. The times indicated below are just
placeholders:

| Review/Respond RFI’s, Const. Admin Mtgs., Review 5.5
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Shop Drawings, Field Sketches hours
Prepare Construction Documents: floor plans, 7.5
exterior elevations, consultant coordination. hours
Master Budget update, Master Schedule Update, 6.5
Board Presentation, Accounting coordination hours
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EXHIBIT E

INSURANCE REQUIREMENTS

Landscape Architect shall procure prior to commencement of the Services of this Agreement and maintain for the
duration of the Agreement insurance against claims for injuries to persons or damages to property which may arise
from or in connection with the performance of the Services hereunder by the Landscape Architect, his agents,
representatives, employees and consultant(s). Landscape Architect’s liabilities, including but not limited to
Landscape Architect’s indemnity obligations, under this Agreement, shall not be deemed limited in any way to the
insurance coverage required herein. Maintenance of specified insurance coverage is a material element of this
Agreement and Landscape Architect’s failure to maintain or renew coverage or to provide evidence of renewal
during the term of this Agreement, as required or when requested, may be treated as a material breach of contract

by the District.

1. Minimum Scope and limits of Insurance: Coverage shall be at least as broad as the following scopes and

limits:

1.1.

1.2.

1.3.

1.4.

1.5.

Commercial General Liability. One million dollars ($1,000,000) per occurrence for bodily injury,
personal injury and property damage. If Commercial General Liability or other form with a general
aggregate limit is used, either the general aggregate limit shall apply separately to each
project/location or the general aggregate limit shall be twice the required occurrence limit.

Commercial Automobile Liability, Any Auto. One million dollars ($1,000,000) per accident for
bodily injury and property damage.

Workers' Compensation Liability. For all of the Landscape Architect’s employees who are subject
to this Agreement and to the extent required by the applicable state or federal law, the Landscape
Architect shall keep in full force and effect, a Workers' Compensation policy. That policy shall
provide employers' liability coverage with minimum liability coverage of one million dollars
($1,000,000) per accident for bodily injury or disease. The Landscape Architect shall provide an
endorsement that the insurer waives the right of subrogation against the District and its respective
elected officials, officers, employees, agents, representatives, consultants, trustees, and
volunteers.

Employment Practices Liability. For all of the Landscape Architect’s employees who are subject
to this Agreement and to the extent required by the applicable state or federal law, the Landscape
Architect shall keep in full force and effect, an Employment Practices Liability policy. That policy
shall provide employers' liability coverage with minimum liability coverage of one million dollars
(51,000,000) per occurrence. The Landscape Architect shall provide an endorsement that the
insurer waives the right of subrogation against the District and its respective elected officials,
officers, employees, agents, representatives, consultants, trustees, and volunteers.

Professional Liability. This insurance shall cover the prime design professional and his/her liability
arising from the services of consultant(s) with a minimum of one million dollars ($1,000,000) per
occurrence limit and two million dollars ($2,000,000) aggregate limit, and subject to no more than
twenty-five thousand dollars ($25,000) per claim deductible, coverage to continue through
completion of construction plus “tail” coverage for two (2) years thereafter.

The District reserves the right to modify the limits and coverages described herein, with appropriate credits
or changes to be negotiated for those changes.
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2. Deductibles and Self-Insured Retention: The Landscape Architect shall inform the District in writing if any
deductibles or self-insured retention exceeds $25,000. At the option of the District, either:

2.1. The District can accept the higher deductible; or

2.2. The Landscape Architect’s insurer shall reduce or eliminate the deductibles or self-insured
retention as respects the District, its officers, officials, employees and volunteers.

3. Other Insurance Provisions: The general liability and automobile liability policies are to contain, or be
endorsed to contain, the following provisions:

3.1. The District, its representatives, consultants, trustees, officers, officials, employees, agents, and
volunteers (“Additional Insureds”) are to be covered as additional insureds as respects liability
arising out of activities performed by or on behalf of the Landscape Architect; instruments of
Service and completed operations of the Landscape Architect; premises owned, occupied or used
by the Landscape Architect; or automobiles owned, leased, hired or borrowed by the Landscape
Architect. The coverage shall contain no special limitations on the scope of protection afforded to
the Additional Insureds.

3.2. For any claims related to the projects, the Landscape Architect’s insurance coverage shall be
primary insurance as respects the Additional Insureds. Any insurance or self-insurance maintained
by the Additional Insureds shall be in excess of the Landscape Architect’s insurance and shall not
contribute with it.

3.3. Any failure to comply with reporting or other provisions of the policies including breaches of
warranties shall not affect coverage provided to the Additional Insureds.

3.4, The Landscape Architect’s insurance shall apply separately to each insured against whom claim is
made or suit is brought, except with respect to the limits of the insurer's liability.

3.5. Each insurance policy required by this clause shall be endorsed to state that coverage shall not be
suspended, voided, canceled by either party, reduced in coverage or in limits except after thirty
(30) days prior written notice by certified mail, return receipt requested, has been given to the
District. At the option of the District, the Landscape Architect shall be the party required to provide
the District this notice in lieu of the Landscape Architect’s insurance provider.

4, Acceptability of Insurers: Insurance is to be placed with insurers admitted in California with a current A.M.
Best's rating of no less than A:VIl. The Landscape Architect shall inform the District in writing if any of its
insurer(s) have an A.M. Best’s rating less than A:VIl. At the option of the District, either:

4.1. The District can accept the lower rating;
4.2. Require the Landscape Architect to procure insurance from another insurer.
5. Verification of Coverage: Landscape Architect shall furnish the District with:
5.1. Certificates of insurance showing maintenance of the required insurance coverage;
5.2. Original endorsements affecting general liability and automobile liability coverage. The

endorsements are to be signed by a person authorized by that insurer to bind coverage on its
behalf. All endorsements are to be received and approved by the District before Services
commence.
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ROOFING CONTRACT FINANCIAL INTEREST CERTIFICATION
(Public Contract Code section 3006)

PROJECT/CONTRACT between Mountain View Whisman School District (“District”) and Carducci Associates
(“Landscape Architect / Engineer”) Vargas Elementary School Parking Lot Improvements Project(“Contract” or
“Project”).

Name Name of Landscape Architect / Engineer

certify that | have not offered, given, or agreed to give, received, accepted, or agreed to accept, any gift, contribution,
or any financial incentive whatsoever to or from any person in connection with the roof project contract on this
project. As used in this certification, “person” means any natural person, business, partnership, corporation, union,
committee, club, or other organization, entity, or group of individuals.

Furthermore, | ,
Name Name of Landscape Architect / Engineer

certify that | do not have, and throughout the duration of the contract, | will not have, any financial relationship in
connection with the performance of this contract with any Landscape Architect, engineer, roofing consultant,
materials manufacturer, distributor, or vendor that is not disclosed below.

Name Name of Landscape Architect / Engineer

Have the following financial relationships with an Landscape Architect, engineer, roofing consultant, materials
manufacturer, distributor, or vendor, or other person in connection with the following roof project contract:

Name of firm ("Firm"):

Mailing address:

Addresses of branch office used for this Project:

If subsidiary, name and address of parent company:

| certify that to the best of my knowledge, the contents of this disclosure are true, or are believed to be true.

Date:

Proper Name of Landscape Architect / Engineer:

Signature:

Print Name:

Title:

CERTIFICATIONS
AGREEMENT FOR LANDSCAPE ARCHITECTURAL SERVICES-MVWSD-CARDUCCI-VARGAS ES PARKING LOT
IMPROVEMENTS



IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code § 2204)

PROJECT/CONTRACT between Mountain View Whisman School District (“District”) and
Carducci Associates (“Landscape Architect / Engineer”) Vargas Elementary School Parking Lot Improvements
Project (“Contract” or “Project”).

Pursuant to Public Contract Code (PCC) section 2204, an Iran Contracting Act certification is required for solicitations
of goods or services of one million dollars ($1,000,000) or more.

Landscape Architect / Engineer shall complete ONLY ONE of the following two paragraphs.

D 1. Landscape Architect / Engineer’s total Fee is less than one million dollars ($1,000,000).
OR

D 2. Landscape Architect / Engineer’s total Fee is one million dollars ($1,000,000) or more, but
Landscape Architect / Engineer is not on the current list of persons engaged in investment
activities in Iran created by the California Department of General Services (“DGS”)
pursuant to Public Contract Code § 2203(b), and Landscape Architect / Engineer is not a
financial institution extending twenty million dollars ($20,000,000) or more in credit to
another person, for 45 days or more, if that other person will use the credit to provide
goods or services in the energy sector in Iran and is identified on the current list of persons
engaged in investment activities in Iran created by DGS.

OR

D 3. Landscape Architect / Engineer’s total Fee is one million dollars ($1,000,000) or more, but
the District has given prior written permission to Landscape Architect / Engineer to submit
a proposal pursuant to PCC 2203(c) or (d). A copy of the written permission from the
District is included with this Agreement.

| certify that | am duly authorized to legally bind the Landscape Architect / Engineer to this certification, that the
contents of this certification are true, and that this certification is made under the laws of the State of California.

Date:

Proper Name of Landscape Architect / Engineer:

Signature:

Print Name:

Title:

CERTIFICATIONS
AGREEMENT FOR LANDSCAPE ARCHITECTURAL SERVICES-MVWSD-CARDUCCI-VARGAS ES PARKING LOT

IMPROVEMENTS



