
For any questions regarding this proposal, please contact: 
Kevin Peters - Chief Estimator (530) 953-5115

Estimate is valid for 30 days from the date of this proposal 
DIR # 1000007651, CSLB # 965001

Consolidated Networks Corporation
1031 Aldridge Road Suite E

Vacaville CA 95688
Office (707) 422-0791

Fax (775) 256-4472
www.consolidatednetworks.com

Attn: Estimating Department MVUSDHSU-002
3/15/23

RE: MVWSD Halo Sensor Upgrade
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Fiber/Copper backbone and inner connect
Conduit Systems
Cable and basket tray systems

LED Display of any type
Projector or Projector Screen of any type

Temporary power & lighting
Patch Cords

Patch and Paint
Network Equipment
Grounding

Drawing	Sheets	included	in	this	proposal: N/A

All	Inclusions	listed	below:
Installation of twenty-two (22) Cat 6 Cables to support new Halo Sensors.

Addenda	Noted:	N/A

Wage	Determination:	Santa Clara County Prevailing Wage - STC-2023-1

Installation of Ten (10) Halo Sensors at Crittenden Middle School.

Installation of a new J hook Pathway per BICSI standard from each drop location back to the IDF.
Installation of firestop of any conduit pathways used.

All	Exclusions	(Unless	Otherwise	Noted):	

Installation of Twelve (12) Halo Sensors at Graham Middle School
CNC to provide ACC7 POS licenses (1 per sensor required)

District	Responsibilities:
Configure Halo Sensors for per district's IP requirements
Configure sensors for monitoring parameters desired
Configure event transaction strings in each sensor (To be used for integration with ACC)
Configure POS transactions in ACC for every sensor
Configure rules and alarms in ACC as required

BID PROPOSAL

SCOPE OF WORK

Please see our proposal for the above referenced project for your consideration. This proposal is to include labor, materials and equipment for all work in the 
inclusions noted below. Performance of works will be performed between 7:00 a.m. to 4:30 p.m. Monday through Friday. 

PLEASE NOTE: 
1. Unforeseen second or third shift work will be a change order 
2. Unforeseen material cost increases due to vendor adjustments or discontinued items will be covered in an equitable adjustment change order. 
3. Expedited shipping and material production requests may be negotiated and charged on a case by case basis but are not guaranteed 
4. A minimum of 30 days from receipt of CAD files and the signing of a contract containing mutually agreed to terms and conditions will be required before 
submittals and drawings will be available. 
5. If a lift or scaffolding is needed and not provided by the GC/EC then CNC will issue a change order to cover the cost of the rental. 
6. The district must be running Avigilon Control Center 7.8 or higher for integrating with Halo Sensors 
7. Proposal Assumes a free air installation. If surface raceway or conduit is needed it will be covered on a cost change order.
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Base Bid Total 59,994.00$                         

Crittenden MS Total 27,270.00$                                      
Graham MS Total 32,724.00$                                      

Total 59,994.00$                                      

Permitting and BondingDivision 28

COST PROPOSAL

Fire Watch
Lift/Scaffolding RentalPlywood Backboard

Trenching Coring and Boring

Fire Rated Sleeves Blocking and Backing
Seismic Engineering & Calculations Access Hatches & Signage
Surface mount raceway Rack/Cabinet


