CIS Inc.

Construction Inspection Services

To: Mountain View Whisman School District March 15, 2023
1400 Montecito Ave,
Mountain View CA 94043.

Re: Project Inspection Proposal
Project: Vargas School New Rollup Door
DSA application #01-120194

Dear Mr. Sagarra,
This is an estimated cost proposal to provide on-site DSA inspection services for the project

noted above. It is our understanding the construction schedule is anticipated to be 45 calendar
days, commencing in June, 2023.

We are proposing an allowance of 25 hours, as-needed, for inspection services on this project.

e Inspection time allotted per day may need to be adjusted upon further review of the
Contractor's schedule, which was not available prior to our proposal. Should the
construction schedule require a lesser or greater amount of services than that estimated
herein, the cost will vary accordingly.

The CIS Inc. Inspector’s “regular time” hourly rate for this project is:
$110.00 per hour

Overtime hours shall be billed at 1.5 times the Inspector’s hourly rate.
» Overtime hours are considered: up to 8 hours of work on Saturdays and any hours worked past 8
hours on a regular work day.
Holiday and weekend overtime hours shall be billed at 2 times the Inspector's hourly rate.
» Holidays are considered any Major Federal Holiday.
» Weekend overtime hours are any hours worked over 8 hours on Saturday and any hours worked
on Sundays.

Total estimated fees: Two Thousand Seven Hundred Fifty Dollars ($2,750.00)

o These fees do not include any “special inspection services”, in-plant inspections, office
space or data/phone lines.

e Additional change order work, overtime work, extensions to the proposed construction
schedule or additional inspections due to Contractor failures may require an increase in
inspection fees which will be negotiated with the District at that time.

Scope of Services included in our fees:
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e Attend on or off-site pre-construction and required project meetings.

e Have comprehensive knowledge of the approved construction documents and every
phase of construction

e Provide field inspections of all work and materials in a timely manner to ensure
compliance with the specified Title 24 codes, the approved plans and specifications and
to gain personal knowledge of all ongoing construction activities. Monitor and supervise
all “Special Inspections” during the project.

e Notify the Contactor of any non-compliances with the contract plans and specifications in
a timely manner

e Maintain current approved plans and specifications, with any clarifications noted and
posted to the approved project documents

o Ensure all facilities are constructed in accordance with applicable plans, specifications
and state and local regulations

e Maintain an effective working relationship with the Contractor, the Design Professionals
and the Construction Manager, as to safeguard the interests of the Owner

e Be tactful, firm and fair in insistence to adherence of the intent of the approved plans and
documents

e Rely on the Design Professional and Management team to solve technical problems
arising during construction
Keep digital photos and written records of the daily occurrences

e Support the Design and Construction Management teams with construction issues,
Contractor payment requests, and attend Owner, Architect and Contractor meetings

e Review RFIs, submittals, shop drawings and Contractor “as-built” drawings as-needed
Assist in preparing punch lists of uncompleted work, non-conformance reports and
deficiency notices as needed.
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e Certify the acceptability of the project upon its completion

Thank you for the opportunity to submit a proposal on this project and please do not hesitate to
contact me at (650) 208-0524 with any questions or comments.
Sincerely,

[
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Kurt Dodge
CIS Inc., President
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